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SECTION I - NOTICE INVITING TENDER
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Druk Green Power Corporation Limited
Chhukha Hydropower Plant
Chhukha, Bhutan

NOTICE INVITING TENDER
(International Competitive Bidding)
For
“Refurbishment of Existing EOT Crane (125/30 Ton)”

NIT No: CHP0013/2025 Date:27/02/2025

1.0 Chhukha Hydropower Plant (CHP), DGPC invites sealed bids from eligible bidders (on Single
Stage Single Envelope basis) from eligible bidders meeting the qualification requirements for
“Refurbishment of existing EOT Crane (125/30 Ton x 2 Nos.)” as per the scope of facilities
mentioned hereinafter.

2.0 Scope of Facilities
The brief scope of Facilities is as under:
i. Complete speed control system (Variable Frequency Drive) along with control panels

and slip-ring induction motors. However, it must have a provision to operate two EOT
cranes in tandem mode, whenever required

ii. Complete crab hoist which shall include rope drum, gear box, wire ropes and hooks

ii. Limit switches

iv. Braking system

v. Down-shop conductor and its accessories

3.0 Detailed specifications, scope of Facilities and terms and conditions are given in the Bidding
Documents, which are available as per the following schedule:

NIT No CHP0013/2025, “Refurbishment of existing EOT
Crane (125/30 Ton x 2 nos.)”” at CHP, Chhukha.
Document availability date : | From 28/02/2025 t0 20/03/2025
Bid receipt date & time : | Up to 20/03/2025 by 15:00 hrs.
Pre-bid meeting : | Not Applicable
. . . On 20/03/2025 at 15:30 hrs. at CHP Old
Bid opening date & time Conference Hall, Chhukha

4.0 Bidding Documents shall be downloaded from DGPC website (www.drukgreen.bt/wp-admin)
free of cost.

5.0 Downloading of Bidding Documents shall not automatically construe that the Bidder fulfils
the Qualifying Requirements which shall be determined during Bid evaluation based on
data/documents submitted by the Bidder. Bids shall be submitted at the address given below
and shall be opened in the presence of Bidder’s representatives who choose to attend.


http://www.drukgreen.bt/wp-admin

6.0

7.0

8.0

All Bids must be accompanied by Bid security for an amount of BTN/ INR 400,000.00 (Four
Hundred Thousand) only in the form of Demand Draft /Cash Warrant/Bank Guarantee/Mbob,
issued by any Financial Institutionsof Bhutan or any foreign bank acceptable and enforceable
by any financial institution of Bhutanand shall remain valid till 20/05/2025. Bids not
accompanied with an acceptable Bid Security as specified in the Bidding Documentsor Bids
accompanied with Bid security of inadequate value and validity shall be rejected by DGPC and
in such cases Bids shall be returned to the Bidders.

Qualification Requirement for Bidders shall be as specified in the BDS.

Bidders must submit the copies of

() latest Tax Clearance Certificate & Trade License (for Bhutanese Bidders);

(ii) Certificate of Incorporation in case of companies or any other certificate as an
evidence of being a legal entity (for International Bidders) and

(iii) Signed Integrity Pact statement as per the format provided in the Bidding Documents
along with their Bid.

(iv) Site Visit Certificate and any other documents as stated in BDS

9.0 The Bidders shall be required to complete the works within Six (6) months from the date of

issue of Notification of Award (NOA).

10.0 Address for Communication:

Name: Mr. Bikash Rai

Designation: Head, Technical Support Unit, Chhukha
Address: Chhukha Hydropower Plant, Chhukha
Telephone: +975-05-290009

E-mail: b.raitos@drukgreen.bt

11.0 The supplier must be the Original Equipment Manufacturer (OEM) of the Crane.


mailto:b.rai105@drukgreen.bt
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SECTION Il - INSTRUCTION TO BIDDERS

A. INTRODUCTION
Definitions and Interpretations

Unless otherwise stated, throughout this Bidding Document definitions and
interpretations shall be as prescribed in the General Conditions of Contract.

Source of Funds

Druk Green Power Corporation Limited (DGPC) intends to finance the Facilities
covered under these Bidding Documents from the source(s) as mentioned in
Bidding Data Sheet (BDS).

Scope of Facilities

The scope of Facilities shall be as specified in SECTION VI - TECHNICAL
SPECIFICATIONS.

Fraud and Corruption

DGPC requires that the Bidders, Contractors and their Subcontractors and their
respective employees, consultants & agents, shall observe the highest standards
of ethics during the bidding process and execution of contracts. In pursuance of
this policy, the terms “Corrupt practice”, “Fraudulent practice”, “Collusive
practice”, “Coercive practice and “Obstructive practice” shall be as per definition
in GCC.4.2.

DGPC will reject a Bid for award if it determines that the Bidder recommended for
award has, directly or through an agent, engaged in corrupt, fraudulent, collusive,
coercive or obstructive practices in competing for the Contract in question;

DGPC will declare the Bidder ineligible, either indefinitely or for a stated period of
time, if at any time determines that the Bidder has, directly or through an agent,
engaged in corrupt, fraudulent, collusive, coercive or obstructive practices in
competing for, or in executing, a Contract;

DGPC requires that Bidders, as a condition of admission to eligibility, execute and
attach to their Bids an Integrity Pact Statement as per Form 3 of Section VIIA.
Failure to provide a duly executed Integrity Pact Statement shall result in
disqualification of the Bid; and

DGPC will report any case of corrupt, fraudulent, collusive, coercive or obstructive
practice to the relevant agencies, including but not limited to the Anti-corruption
Commission (ACC) of the Kingdom of Bhutan, for necessary action in accordance
with the statutes and provisions of the relevant agency.

DGPC shall have the discretion to take any or all of the actions specified under
ITB.4.2, ITB.4.3, ITB.4.4 and ITB.4.5.

Furthermore, the Bidders shall make themselves fully aware of the provisions
stated in GCC.46.

Eligibility of Bidders

A Bidder shall be anincorporated legal entity or a Joint Venture (JV) of such entities
under an existing agreement where JV bids are permitted. A Bidder, and all parties
constituting the Bidder, may have the nationality of any country, subject to the
restrictions specified in ITB. 7. A Bidder shall be deemed to have the nationality of



ITB.5.2.

ITB.5.3.

ITB.5.3.1.

ITB.5.3.2.

ITB.5.3.3.

ITB.5.4.

ITB. 6.
ITB.6.1.

a country if the Bidder is constituted, incorporated, or registered and operates in
conformity with the provisions of the laws of that country. This criterion shall also
apply to the determination of the nationality of the proposed subcontractors for
any part of the Contract.

A Bidder shall not have conflict of interest. Any Bidder, found to have a conflict of
interest, shall be disqualified. Bidders may be considered to have a conflict of
interest with one or more parties in the same bidding process if they:

a) or any of their affiliates are associated, or have been associated in the past,
to provide consulting services for the preparation of the design,
specifications and/or other documents to be used for the procurement of the
Works to be executed pursuant to these Bidding Documents, or in any other
way provided the consulting services in any aspect of the preparatory stages
leading up to the issue of these Bidding documents or hired/proposed to be
hired by DGPC as Project Manager for the Contract implementation.

b) submit more than one Bid in this bidding process either individually or as a
partner in the JV, except for alternative offers permitted under ITB. 17.
Participation by a bidder in more than one Bid shall result in rejection of all
bids in which the Bidders has participated. However, this does not limit the
participation of a Bidder as a Subcontractor in another Bid or more than one
Bid, or

c¢) employ or otherwise engage, either directly or through any of their Affiliates,
a DGPC employee, spouse or any of the dependent parent or close relative
of a DGPC employee. For the purposes of this sub-paragraph, a close relative
is defined as immediate family which includes, brother, sister and own
children.

If so specified in the BDS, in the case of a Bidder not doing business within the
Kingdom of Bhutan, the Bidder will be (if awarded the Contract) represented by an
agent in the Kingdom of Bhutan, who shall be a legal entity, equipped and able to
carry out the Contractor’s maintenance, repair and spare parts-stocking
obligations prescribed in the Technical Specifications.

Where an agent is permitted to submit the Bid on behalf of the Foreign Bidder,
payment of agency commission, if any, to the Foreign Bidders shall only be made
in the local currency.

Both the agent as well as Foreign Bidder shall not be permitted to submit the Bid
in the same bidding process and one agent working for more than one parties will
not be permitted to represent multiple parties in different Bids.

In case of JVs with any of the Bhutanese Bidder the payment to the Bhutanese
member of the JV for the services and supply from within Bhutan shall be in local
currency.

The Bidder shall provide such evidence of their continued eligibility satisfactory to
the DGPC as the DGPC shall reasonably request till the award of the contract.

Exclusion of Bidders

A Bidder shall be ineligible for participating in this bidding process under the
following circumstances:



ITB. 7.
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ITB.7.3.

a) The Bidders is insolvent or is in receivership or is a bankrupt or is in the
process of being wound up; or has entered into an arrangement with the
creditors; or

b) The Bidders’ affairs are being administered by a court, judicial officer or
appointed liquidator; or

¢) The Bidder has suspended business or is in any analogous situation arising
from similar procedures under the laws and regulations of his country of
establishment; or

d) The Bidder has been found guilty of professional misconduct by any
competent authority as per law or any professional body; or

e) Have at least one controlling shareholder in common; or
f)  Received or have received any direct or indirect subsidy from either party; or

g) Have a relationship with each other, directly or through common third
parties that puts them in the position to have access to information about or
influence on the bids of another bidder or influence or the decision of the
employer regarding this bidding process; or

h) The Bidder has not fulfilled his obligations with regard to the payment of
taxes, social security or other payments due in accordance with the laws of
the country in which he is established or of the Kingdom of Bhutan; or

i) The Bidder has been declared by DGPC to be ineligible for participation in
tenders on account of any fraud and/or corruption in competing or executing
a Contract; or

j) The Bidder has been debarred from participation in public procurement by
any competent authority as per law.

Eligible Countries

DGPC shall permit legal entities from all countries to submit their Bids for supply of
Plant and Equipment under the Bidding Documents having Origin in any country.

As an exception, Bidders of a country, and/or Plant and Equipment manufactured/
originated in a country or provided from or by a country shall be excluded if:

a) as a matter of law or official regulation, the Royal Government of Bhutan
(RGoB) prohibits commercial relations with that country as specified in BDS;
or

b) RGoB prohibits any import of Plant and Equipment from a country or any
payments to persons or entities in that country pursuant to a decision of the
United Nations Security Council taken under Chapter VIl of the Charter of the
United Nations, the RGoB prohibits any import of plant and Equipment from
that country or any payments to persons or entities in that country.

For the purposes of this Clause the term “origin” means the country where the
Goods have been mined, grown, cultivated, produced, manufactured or processed;
or, through manufacture, processing, or assembly, another commercially
recognized article results that differs substantially in its basic characteristics from
its components.



ITB.9.2.

Responsibility of Bidders

DGPC will not assume any responsibility regarding information gathered,
interpretations or conclusions made by the Bidder or regarding information,
interpretations or deductions the Bidder may derive from the data furnished by
DGPC. Verbal communication or conversation with any officer, employee of DGPC
either before or after the submission of Bid shall not affect or modify any of the
terms or obligations contained herein.

It shall be the sole responsibility of Bidders to determine and to satisfy themselves
by such means as they consider necessary or desirable as to all matters pertaining
to this bidding process including in particular all factors that may affect the
performance of the Contract in the event of award.



ITB. 10.
ITB.10.1.

ITB.10.2.

ITB. 11.
ITB.11.1.

ITB.11.2.

ITB.11.3.

ITB.11.4.

ITB.11.5.

ITB.11.6.

B. THE BIDDING DOCUMENTS
Contents of Bidding Documents

The scope of work, bidding procedures, Contract terms and conditions and
technical specifications are prescribed in the Bidding Documents. The set of
Bidding Documents issued for the purpose of bidding includes the sections stated
below together with any addendum/amendment to be issued in accordance with
ITB. 14.

Section | : | Notice Inviting Tender

Section I : | Instructions to Bidders

Section IlI : | Bid Data Sheet (BDS)

Section IV : | General Conditions of Contract (GCC)
Section V : | Special Conditions of Contract (SCC)
Section VI : | Technical Specifications

Section VII : | Forms

Section VIIA : | Bidding Forms

Section VIIB : | Contract Forms

Failure to furnish all information and documents required as per the Bidding
Documents or submission of a Bid not substantially responsive to the Bidding
Documents in every respect will be at the Bidder’s risk and may result in rejection
of his Bid.

Clarifications on Bidding Documents

The Bidder shall examine the Bidding Documents thoroughly in all respects and if
any conflict, discrepancy, error or omission is observed, Bidder may request
clarification promptly. A prospective Bidder requiring any clarification on Bidding
Documents may notify DGPC in writing to the address mentioned in BDS, not later
than the date and time specified in BDS.

DGPC will issue clarification(s) as it may think fit in writing not later than fifteen (15)
days prior to the deadline/ extended deadline for submission of Bids prescribed by
DGPC. All such clarifications shall form part of the Bidding Documents and shall
accompany the Bidder’s Proposal. Copies of DGPC’s response (including an
explanation of the query but without identifying its source) will be sent to all
prospective Bidders who have registered with DGPC.

For the information of Bidders, the clarifications shall also be uploaded on the
website. The Bidders are advised to visit the website of the DGPC from time to time
in their own interest.

Bidders shall not be allowed to seek any clarification of the Bidding Documents in
person or by telephone or other verbal means. Any queries sent by the Bidders
after the date and time notified as per BDS or extended date, if any, shall not be
entertained.

Should DGPC deem it necessary to amend the Bidding Documents as a result of a
clarification, it shall do so following the procedure under ITB. 14.

Any failure by the Bidder to comply with the aforesaid requirement shall not excuse
the Bidder for performing the Works in accordance with the Contract, in case of
award.
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Site visit and familiarization with local laws

The Bidder is advised to visit and examine the Site and its surroundings where the
Facilities are to be installed and obtain for itself on its own responsibility all
information that may be necessary for preparing the Bid and entering into a
Contract for supply and installation of the Facilities. The costs of visiting the Site
shall be borne by the Bidder fully. DGPC shall facilitate the site visit and Bidder is
required to furnish advance intimation of his site visit.

The Bidder shall acquaint himself with the adequacy of local conditions and
requirements including the transportation, communication facilities, utility and
labour conditions and shall not claim at any time after submission of the Bid or
during the execution of the Contract that there was any lack of understanding with
regard to the conditions imposed in the Contract or prevailing at the Site.

In their own interest, the Bidders are required to familiarise themselves with the
Income Tax Act, prevailing labour laws & other related Acts and Laws prevalent in
the Kingdom of Bhutan. Further, the Bidders are required to comply with these
Acts/Laws and other relevant provisions particularly with reference to the
requirement of taking insurance for the equipment during transportation, storage,
erection, testing & commissioning until the defect liability period.

Foreign Bidders shall familiarise themselves especially with the rules and regulation
applicable to the foreign firms for carrying out business in the Kingdom of Bhutan.

The Bidder and any of its personnel or agents will be granted permission by DGPC
to enter upon its premises and lands for the purpose of such inspection, but only
upon the express condition that the Bidder, its personnel and agents shall release
and indemnify DGPC and its personnel and agents from and against all liability in
respect thereof and shall be responsible for death or personal injury (whether fatal
or otherwise), loss of or damage to property and any other loss, damage, costs and
expenses incurred as a result of the inspection.

Pre-Bid Meeting

A pre-bid meeting shall be conducted only if necessary to clarify doubts and
concerns of the Bidders prior to submission of Bids. The Bidders who have
registered with DGPC for the tender as per ITB.10.2 shall be invited to attend pre-
bid meeting to be held on the date, time and location specified in BDS.

Non-attendance at the pre-bid meeting will not be a cause for disqualification of
Bidders but at the same time shall not entitle them to raise any query at a later
date.

The Bidders are requested to submit their questions and queries in writing to reach
DGPC not later than one week before the meeting. Clarifications to the quires raise
in the pre-bid meeting, including the text of the questions raised without
identifying the source, and the responses given together with any responses
prepared after the meeting, shall be circulated to all registered Bidders and also
uploaded in DGPC website.

Any modification to the Bidding Documents that may become necessary as aresult
of the pre bid meeting shall be made by DGPC through the issue of an addendum
pursuant to ITB. 14 and not through the minutes of pre bid meeting.

10
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Admendment of Bidding Documents

At any time after the NIT date, but not later than fifteen (15) days prior to the
deadline for submission of Bids, DGPC may amend the Bidding Documents by
issuing an addendum/amendment. This may be done either on DGPC’s own
initiative or in response to clarification requests from any prospective Bidders who
have registered with DGPC, provided such request is received by the date specified
in the BDS.

The addendum/amendment/corrigendum will be sent in writing to all prospective
Bidders who have registered with DGPC for the Tender. DGPC shall in no way be
responsible for any ignorance of the Bidder about the amendment to the Bidding
Documents.

Such addendum/amendment/corrigendum shall be part of the Bidding Documents
and binding on the prospective Bidders. DGPC shall assume that the information
contained therein have been taken into account by the Bidder in its Bid and shall
bear no responsibility or liability arising out of non-receipt of the same in time or
otherwise by the Bidder.

DGPC may, at its discretion, extend the deadline for submission of Bids pursuant to
ITB.27.2 to allow prospective Bidders reasonable time to take the addendum into
account in preparation of their Bids.

C. PREPARATION OF BIDS
Cost of bidding

The Bidder shall bear all costs associated with the preparation and submission of
his Bid (including pre-bid meeting) and DGPC in no case shall be responsible or
liable for these costs, regardless of the conduct or outcome of the bidding process.

Language of the Bid and Units of Measurement

The Bid, and all correspondence and documents related to the Bid shall be in
English. Additional/Supporting documents provided by the Bidder related to the
Bid shall also be in English and if in any other language, should be translated to
English. The English translation shall prevail on the interpretation.

The units of measurement shall be metric systems unless otherwise specified.
Alternative Bids

If so indicated in the BDS, alternative Bids shall be considered as per the following
options:

a) Option One. A Bidder may submit alternative Bids with the base Bid and
DGPCshall only consider the alternative Bids offered by the Bidder whose Bid
for the base case was determined to be the lowest-evaluated Bid, or

b) Option Two. A Bidder may submit an alternative Bid with or without a Bid for
the base case. All Bids received for the base case, as well as alternative Bids
meeting the Technical Specifications as per Section VI, shall be evaluated on
their own merits.

Bidders wishing to offer technical alternatives to the requirements of the Bidding
Documents must first price DGPC’s design of the Facilities as described in the
Bidding Documents, and shall further provide all information necessary for a
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ITB. 18.

ITB.18.1.

ITB.18.2.

ITB.18.3.

complete evaluation of the alternatives by DGPC, including drawings, design
calculations, technical specifications, breakdown of prices, proposed installation
methodology, requirement of spares and other relevant details.

In case of multiple alternative Bids, DGPC shall evaluate, compare and rank the
alternative Bids subject to technical conformance suitability & acceptability in
accordance with ITB. 36. In case of single alternative Bid, subject to technical
conformance suitability & acceptability and price reasonability, the Bid may be
accepted.

Documents Constituting the Bid

The Bid to be prepared and submitted by the Bidder shall consist of the following
documents:

Envelope | shall contain:

a) Bid Security in accordance with ITB. 24 and Form 1 of Section VIIA in case of
a Bank Guarantee. Bids accompanied by bid security of inadequate value and
validity, shall not be entertained and Envelope Il and 11l of such Bids shall be
returned to the Bidder without being opened.

Envelope Il shall contain:

a) Integrity Pact Statement, duly executed by the bidder, as per Form: 3 of
Section VIIA;

b) Latest Tax Clearance Certificate from the tax authority of the respective
country or any other equivalent document to confirm that the bidder is tax
compliant in the country of its incorporation;

c) Valid Trade Licence andCDB registration certificate (for Bhutanese Bidders)
and Certification of Incorporation (for International Bidders);

d) No deviation, whatsoever, is permitted by DGPC, to the provisions of the
Bidding Documents listed in the BDS. The Bidders are advised that while
preparing their Bids and quoting prices, these conditions may appropriately
be taken into consideration. Bidders are required to furnish Certificate
regarding acceptance of important conditions in accordance with Form2 of
Section VIIA indicating their compliance to the provisions listed in the BDS;

e) Bidder’s Information Form, in accordance with Form 4 of Section VIIA;

f) A Power of Attorney, in original, as per Form 5 of Section VIIA authorising
that the person(s) signing the Bid has/have the authority to sign the Bid and
to make the Bid binding upon the Bidder during the full period of its validity
in accordance with ITB. 23.

g) Bidder’s Qualification

In the absence of pre-qualification process, documentary evidence
establishing that the Bidder is qualified to perform the Contract, if its Bid is
accepted, shall be furnished. The documentary evidence of the Bidder’s
qualifications to perform the Contract, if its Bid is accepted, shall establish to
DGPC’s satisfaction that the Bidder has capacities and capabilities necessary
to perform the Contract.
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h)

Particulars for meeting the prescribed qualification requirement as per BDS
and details for assessment of capacity and capability of Bidder to perform
the Contract shall be required as per Form 6: A to H of Section VIIA.

Manufacturer’s Authorization Form

In case the Bidder offers to supply and install Plant and Equipment under the
Contract that the Bidder did not manufacture or otherwise produce and/or
install, the Bidder shall have been duly authorised by the manufacturer or
producer of the related Plant and Equipment or component to supply and/or
install that item in the Kingdom of Bhutan. In this regard, the Manufacturer’s
authorization as per Form 7 of Section VIIA shall be provided. The Bidder shall
ensure that the manufacturer or producer of the related item meets the
minimum criteria listed for that item. In such cases, the Bidder and the
manufacturer shall be jointly and severally responsible to DGPC for
performance of the Contract and for providing post Commissioning after-
sales service for the offered equipment.

Eligibility and Conformity of Facilities

Documentary evidence established in accordance with Form 8 of Section VIIA
that the Facilities offered by the Bidder in its Bid or in any alternative bid (if
permitted) are eligible and conform to the Bidding Documents.

The documentary evidence of the eligibility of the Facilities shall consist of a
statement on the country of Origin of the Plant and Equipment offered,
which shall be confirmed by a certificate of Origin issued at the time of
shipment.

The documentary evidence of the conformity of the Facilities to the Bidding
Documents may be in the form of literature, drawings and data, and shall
include:

e 2 detailed description of the essential technical and performance
characteristics of the Facilities;

e a list giving full particulars, including available sources, of all spare
parts, special tools, etc., necessary for the proper and continuing
functioning of the Facilities following completion of Facilities in
accordance with provisions of Contract; and

e a commentary on DGP(C's Technical Specifications and adequate
evidence demonstrating the substantial responsiveness of the
Facilities to those specifications. Bidder shall note that standards for
workmanship, materials and equipment designated by DGPC in the
Bidding Documents are intended to be descriptive (establishing
standards of quality and performance) only and not restrictive. The
Bidder may substitute alternative standards, brand names and/or
catalogue numbers in its Bid, provided that it demonstrates to DGPC's
satisfaction that the substitutions are substantially equivalent or
superior to the standards designated in the Technical Specifications.

Special tools and tackles

The Bidder shall provide details regarding Special Maintenance Tools and
Tackles as per Form g of Section VIIA. The cost of these Tools and Tackles
shall be included in the Bid Price.

13



k)

)

a)

Subcontractors proposed by the Bidder

The Bidder shall include in its Bid details of all major items of supply or
services that it proposes to purchase or sublet and shall give details of the
name and nationality of the proposed Subcontractor, including vendor, for
each of those items as per Form 10 of Section VIIA.

DGPC reserves the right to delete any proposed Subcontractor/Vendor from
the list prior to award of Contract. After discussion between DGPC and the
Contractor, the Appendix - 5 to the Contract Agreement shall be completed,
listing the approved Subcontractor(s)/Vendor(s) for each item.

An affidavit (for International Bidders)/self-declaration form (for Bhutanese
Bidders) as per Form 11 of Section VIIA affirming the eligibility of the Bidder.

Bids submitted by a Joint Venture, if so permitted in the BDS, shall furnish a
copy of the agreement entered into by the JV members as per the form
included in Form 12 of Section VIIA provided in the Bidding Documents

Signed Bidding Documents

The Bid Data Sheet, General Conditions of Contracts, Special Conditions of
Contract and Technical Specifications including any clarifications and/ or
amendments thereto, duly signed by an authorized signatory of the Bidder
as a condition of acceptance to be enclosed with original copy of bid only;

Deviations, if any, from the terms and conditions and technical specification
of the Bidding Document shall be listed as per Form 13A of Section VIIA. The
Bidder shall provide the additional price, if any, for withdrawal of the
deviations stated in Form 13B of Section VII A;

Technical Alternative Bids
Alternatives Bids, if applicable, as per ITB. 17,
Local Representation

If a Foreign Bidder has engaged a Bhutanese agent in accordance with
ITB.5.3, it will be required to give the following details in its Bid as per Form
14 of Section VIIA;

Functional Guarantee

The declaration on guaranteed parameters and demonstration parameters
as per the formats provided in SECTION VI — TECHNICAL SPECIFICATIONS
including those for Alternative Bid.

Erection Tools and Plant

List of Erection Tools and Plant which the Bidder proposes to bring to Site in
case the Contract is awarded to him as per Form 15 of Section VIIA;

Technical Data Sheets duly filled in as per the formats provided in SECTION
VI - TECHNICAL SPECIFICATIONS;

Details of bought out items to be directly despatched by subcontractor to
the Site as per Form 16 of Section VIIA;

Quality Assurance Program
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Details regarding the overall quality management & procedures which the
Bidder proposes to follow during various phases of execution of the Contract
as per Form 17 of Section VIIA;

w) Milestone Schedule

Details regarding the timing & sequence of all key activities/important
milestones necessary for successful completion of the Contract as per Form
18 of Section VIIA;

X)  Bid Submission Form in accordance with Form 20A of Section VIIA;

y) Any other additional information/document which the Bidder wishes to
provide in his Bid as per Form 19 of Section VIIA.

Envelope Il shall contain:
a) Bid Submission Form in accordance with Form 20B of Section VIIA;
b) Price Schedules, in accordance with Form 21 of Section VIIA;
¢) Alternative Price Bids, if applicable, as per ITB. 17;
d) Details regarding Contract Price Adjustment as per Form 22 of Section VIIA

In case where Bids are invited under Single Stage Single Envelope mode, the
documents contained in Envelope Il shall also be kept in Envelope II.

Bid Submission Form and Price Schedules

The Bidder shall submit the Bid Submission Form using the form furnished in Form
20A and B of Section VIIA. This form must be completed without any alterations to
its text, and no substitutes shall be accepted. All blank spaces shall be filled in with
the information requested.

The Bidder shall submit the Price Schedules according to Origin of the Plant and
Equipment as appropriate, using the forms furnished in Form 21 of Section VIIA.

The Bid Form and Price Schedules shall be signed as per ITB. 25.
Bid Prices and Discounts

Unless otherwise specified in the Technical Specifications, Bidders shall quote for
the entire facilities on a “single responsibility” basis such that the total Bid price
covers all the Contractor’s obligations mentioned in or to be reasonably inferred
from the Bidding Documents in respect of the design, manufacture, including
procurement and subcontracting (if any), delivery, construction, installation,
Commissioning, Completion of the Facilities and conductance of Guarantee tests
for the Facilities including supply of mandatory spares (if any). This includes all
requirements under the Contractor’s responsibilities for testing, pre-
commissioning and Commissioning of the Facilities, conducting Guarantee tests
and, where so required by the Bidding Documents, the acquisition of all permits,
approvals and licenses, etc.; the operation, maintenance and training services and
such other items and services as may be specified in the Bidding Documents, all in
accordance with the requirements of the Conditions of Contract and Technical
Specifications.

The price to be quoted in the Price Schedule shall be the unit price and total price
for each item excluding any discounts offered except where the Bid document
requires quotation of price otherwise.
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The Bidder shall quote any unconditional discounts, if any, and the methodology
for its application in the Financial Bid Submission Form.

Prices shall be quoted in the Price Schedules included in Form 21 of Section VIIA in
the following manner:

a)

b)

)

g)
h)

Plant and Equipment including Type Tests charges and Mandatory Spares to
be supplied from third countries shall be quoted on CIF Place of Deliverybasis
(as specified in BDS) as per Price Schedule No. 1A. Any foreign currency
component (other than Indian Rupees and Bhutanese Ngultrum) relating to
Installation Services shall also be quoted in this schedule.

Plant and Equipment including Type Tests charges and Mandatory Spares
manufactured or fabricated within the Kingdom of Bhutan shall be quoted
Ex-works Place of Delivery basis (as specified in BDS)as per Price Schedule
No. 1B, and shall be inclusive of all costs as well as duties and taxes paid or
payable on components and raw materials incorporated or to be
incorporated in the Facilities.However, Sales Tax or any other Local Tax and
other levies in respect of direct transactions between DGPC and the Bidder
shall not be included in the quoted price but shall be quoted separately in
Price Schedule No. 4.

Plant and Equipment including Type Tests charges and Mandatory Spares
manufactured or fabricated from India shall be quoted on Ex- Works price
delivered at the Place of Delivery basis (as specified in BDS)as per Price
Schedule No.1C.

Ocean freight and Marine Insurance charges for Plant and Equipment
including Type Tests charges and Mandatory Spares to be supplied from third
countries shall be quoted as per Price Schedule No. 2A.

Local Transportation, inland transit insurance and other local costs incidental
to delivery of Plant & Equipment and Mandatory Spares shall be quoted in
Price Schedule No. 2B. DGPC shall be responsible and be liable only for
payment of applicable custom duty and import duties or any other levies
applicable beyond the CIF port of disembarkation, on the Plant and
Equipment including mandatory spares quoted in Price Schedule No.1A and
Schedule No. 1c. The Bidder shall quote the Bid prices under Price Schedule
No. 2B depending upon the country in which such costs are incurred.

Installation Services including Erection Works, Insurance covers other than
transit insurance and other services as specified in the Bidding Documents in
Price Schedule No. 3. This shall include rates or prices for all labor,
Contractor’s Equipment, temporary works, materials, consumables and all
matters and things of whatsoever nature, operations and maintenance
services, the provision of operations and maintenance manuals, training of
Employer's personnel, etc. and other services, as identified in the Bidding
Documents and necessary for the proper execution of the Installation
Services, including all taxes, duties, levies & charges payable in the Kingdom
of Bhutan, as of thirty (30 days) days prior to the deadline for submission of
Bids.

Grand Summary (Aggregate of Price Schedule Nos.1to 3).

Cost of Recommended Spare Parts shall be quoted in Price Schedule No.5 on
CIF Place of Delivery, in accordance with ITB.20.4 (a), (b) and (c). Local
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transportation charges including inland transit insurance and port charges
etc. for recommended spares shall also be quoted in Price Schedule No.s.

i)  Break up of Type Tests charges for Price Schedule No.1A, 1B and 1C shall be
quoted in Price Schedule No. 6.

Bidders shall note that the Plant and Equipment included in Price Schedule No.1A,
1B and 1C above shall exclude all materials used in civil, building and other
construction works, if any. All such materials shall be included and priced under
Price Schedule No.3.

The prices and discounts quoted by the Bidder in the Bid Submission Form and in
the Price Schedules shall conform to the requirements specified below.

Bidders participating from India and supplying goods and services from India for
bonafide use in the Kingdom of Bhutan shall quote the prices for items in the Price
Schedule exclusive of any effect of the Integrated Goods and Service Tax (IGST) of
India. The IGST on the export of goods or services or both are covered under Zero
Rated Supply as per Chapter VI, 16(1) THE INTEGRATED GOODS AND SERVICES TAX
ACT, 2017 of India. For the purpose of evaluation in the case of ICB, the effect of
GST may be considered to have all the bidders in the same platform since foreign
bidders would be including the taxes and duties payable in their country.

The trade terms used in the Bidding Documents shall be governed by the rules
prescribed in the current edition of Incoterms, published by The International
Chamber of Commerce as specified in the BDS.

The costs incurred in the performance of the Contract in the Kingdom of Bhutan or
in India shall be quoted either in Bhutanese Ngultrum or in Indian Rupees.

Price Variation

Prices quoted by the Bidder shall be fixed during the Bidder’s performance of the
Contract and not subject to variation on any account, unless otherwise specified in
BDS. A Bid submitted with an adjustable price quotation shall be treated as non-
responsive and shall be rejected pursuant to ITB. 33 unless adjustable price
quotations are permitted in the BDS.

If, in accordance with the BDS, prices quoted by the Bidder are subject to
adjustment during the performance of the Contract:

The prices quoted by the Bidder shall reflect changes in the cost of labour, material,
etc. in accordance with the procedures specified in Appendix-2 to the Contract
Agreement.

A Bid submitted with a fixed price quotation when Bids have been invited with
price variation will not be rejected, but the price adjustment will be treated as zero.

The estimated effect of the price adjustment provision applied over the period of
execution of the Contract shall not be taken into consideration in Bid evaluation.

Bidders shall indicate the name, source and origin of labour and material indices
along with their base values and corresponding coefficients as per Form 22 of
Section VIIA. The source shall be a government or a recognized public organisation.
The Bidder shall also attach specimen of the publication, for information of DGPC,
of the preceding twelve (12) months publications. If the index is not acceptable to
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DGPC, then the Bidder shall specify an alternative index and source of publication
of the index.

Currencies of Bid

The unit rates and prices shall be quoted by the Bidder in the currencies specified
in the BDS.

The rates of exchange to be used for conversion into BTN for evaluation and
comparison, shall be the reference rates on the date of Bid opening or immediate
preceding date if rate of exchange for the date of Bid opening is not available. The
reference exchange rate (selling rate) prevailing at that date as posted by the Royal
Monetary Authority of the Kingdom of Bhutan shall be used for the conversion of
prices.

The Bids shall be evaluated in accordance with ITB.22.2 above, but the payment
shall be made in the currency of Bid.

Notwithstanding the provision contained in clause ITB 22.1, Indian Bidders must
quote the unit rates in INR only.

Period of Validity of Bids

Bids shall remain valid till the date specified in the BDS. A Bid valid for a shorter
period shall be liable for rejection by DGPC as non-responsive.

The Bidder is required to keep the prices of insurance covered under Price Schedule
No.5 valid for a period of six (6) months after Notification of Award for main
equipment and mandatory spares.

In exceptional circumstances, prior to expiry of the Bid validity period, DGPC may
request Bidders to extend the period of validity of their Bids. The request and the
responses shall be made in writing to all the participating Bidders. A Bidder may
refuse the request to extend the validity of its Bid without forfeiting its Bid
Security. In such a case, the Bid of the Bidder, refusing to extend the validity of its
Bid, shall not be considered for evaluation and award. A Bidder granting the
request will be required to extend the validity of their Bid securities
correspondingly but shall not be required or permitted to modify its Bid, except as
provided in ITB. 29.

The provisions of ITB. 24 regarding discharge and forfeiture of Bid security shall
continue to apply during the extended period of Bid validity.

Bid Security

The Bidder shall furnish, as part of its Bid, a Bid Security in original form,
denominated in the currency and in the amount specified in the BDS.

The Bid Security shall:
a) atthe Bidder’s option, be in any of the following forms:
i.  anunconditional and irrevocable Bank Guarantee; or
ii. aCashWarrant;or
iii. aDemand Draft; or

iv. Banker’s Cheque/Cash Order;
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b) the bank guarantee shall be in favour of DGPC, issued by any Financial
Institution of Bhutan or any foreign bank acceptable and enforceable by any
financial institutionof Bhutan;

c) in the case of a bank guarantee, be in accordance with the form of Bid
Security included in Form 11 of Section VIIA;

d) be promptly payable upon written demand by DGPC in case any of the
conditions listed in ITB.24.6 are invoked;

e) in case of a Bank Guarantee, it should remain valid for a period of thirty (30)
days beyond the end of the validity period of the Bid, as extended, if
applicable, in accordance with ITB.23.2. Accordingly, the Bid security shall
remain valid till the date specified in the BDS.

The Bid Security is to be submitted as a part of the Bid in a separate sealed
envelope. Any Bid not accompanied by Bid Security of adequate value and validity
shall be rejected by DGPC as non-responsive.

No interest shall be paid by DGPC on the Bid Security.
Return of Bid Security:

The Bid Security shall be returned to successful and unsuccessful Bidders as
promptly as possible upon signing of Contract and receipt of Performance Security
from successful Bidder in accordance with ITB. 43.

In case of single stage - two envelope mode of tendering, Bid Security of non-
responsive Bids shall be returned immediately after technical evaluation.

The Bid Security shall be forfeited:

a) if a Bidder withdraws its Bid as a whole or in part during the period of Bid
validity specified by the Bidder on the Bid Form, except as provided in ITB
23.3; or if the bidder has been found practicing corrupt or fradulent or
collusive or coercive practice during bidding process;

b) if the successful Bidder fails to:
i accept the correction of its Bid Price pursuant to ITB. 35;

ii. accept the Notification of award or fails to sign the Contract in
accordance with ITB. 41;

iii. furnish a Performance Security in accordance with ITB. 43;

iv. withdraw the deviations proposed by him in the Bid at the cost of
withdrawal mentioned by him in Form 13B of Section VIIA of his Bid.

The Bid Security of a JV must be in the name of the lead member.
Signing of Bids

The Bidder shall prepare one (1) original and copies (number as specified in BDS) of
the complete set of documents constituting the Bid as described in ITB. 18, and
clearly marked each as "Original Bid" and ‘Copy No: 1’, ‘Copy No: 2’, etc. In the event
of any discrepancy between the copies and original Bid, the original shall prevail.
The BDS, General onditions of Contract, Special Conditions of Contract, Technical
Specifications and Drawings including any clarifications and/ or amendments
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thereto, duly sealed and signed by an authorized signatory of the Bidder as a
condition of acceptance.

The original and all copies of the Bid shall be typed or writtenin indelible ink and shall
be signed by a person(s) duly authorized by the Bidder with official seal as per the
Power of Attorney. However, any published document submitted along with the
Bid shall be signed by the authorized signatory (ies) at least on the first page and
last page of such document.

A Bid submitted by a JV shall be signed by the authorised signatory of the lead
member so as to be legally binding on all members.

Any interlineations, erasures, overwriting, cutting or alteration shall only be valid if
they are initialed by the authorized signatory (ies) to the Bid.

D. SUBMISSION OF BIDS
Submission of Bids

Each Bidder, including its Affiliate, shall be permitted to submit only one Bid against
any NIT. In case, a Bidder and its Affiliate has submitted separate Bids, against the
same NIT, all such Bids shall be rejected.

Bids shall be delivered by hand, courier or registered post so as to reach DGPC at
the address specified in BDS on or before the date and time mentioned in BDS. Bids
submitted by telex / telegram / fax / e-mail shall not be considered under any
circumstances. DGPC shall not be responsible for any delay in receipt of the Bid.

In case of hand delivery, Bids shall be deposited in a sealed Tender Box or handed
over to the Nodal officer at the address as specified in BDS.

Bids shall be submitted in the manner specified in the BDS as under:

Bids are to be submitted in a single closed cover Envelope containing Envelope |
and Envelope II (in case of Single Stage Single Envelope) or Envelope I, Envelope Il
and Envelop 11l (in case of Single Stage Two Envelope) with superscription on each
envelope as specified in the BDS.

All envelopes shall be sealed with adhesive or other sealant to prevent reopening
and be signed across their seals by the person authorized to sign the Bid on behalf
of the Bidder.

If the envelopes are not sealed and marked as above, DGPC shall assume no
responsibility for the misplacement or premature opening of the Bid.

When so specified in the BDS, Bidders shall have the option of submitting their Bids
electronically. Bidders submitting Bids electronically shall follow the procedures
specified in the BDS.

Deadline for Submission of Bids

Bids must be received by DGPC in accordance with ITB. 26. In the event of the
specified date for submission of Bids being declared a holiday for DGPC, the Bids
will be received up to the specified time on the next working day. Such
postponement of date will not have any impact on the other dates specified in the
Bidding Documents (i.e. Bid validity and validity of Bid security).

DGPC may, at its discretion, extend the deadline for the submission of Bids/
opening of Bids by issuing an addendum and hosting the same on the website, in
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which case all rights and obligations of DGPC and the Bidders previously subject to
the original deadline shall thereafter be subject to the deadline as extended.

In the event, the deadline for submission of Bid is extended by DGPC, the Bidders
who have already submitted their Bids within the original deadline of submission
shall have the option to submit their revised Bid in substitution either in full or in
part of earlier Bid. In the absence of a revised Bid, the original Bid shall be
considered for opening and subsequent evaluation if otherwise in order.
Wherever, the Bidder has submitted the revised Bid in modification of earlier Bid,
the earlier Bid shall be returned unopened to the Bidder.

Late Bids

Any Bid received by DGPC after the Bid submission deadline as per ITB. 27 will be
declared late, rejected and returned unopened to the Bidder.

Withdrawal, Substitution or Modification of Bids

A Bidder may withdraw, substitute or modify its Bid after it has been submitted by
sending a written withdrawal/ substitution/ modification notice prior to the
deadline for submission of Bids, duly signed by an authorized representative,
including a copy of the authorization as per Form 5: Power of Attorney. The Bid
requested to be withdrawn shall be returned unopened to the Bidder.

The withdrawal, substitution or modification of the Bid must accompany the
respective written notice and must be:

a) submitted in accordance with ITB. 26 and, in addition, the respective cover
envelopes shall be clearly marked “WITHDRAWAL” “SUBSTITUTION” or
“MODIFICATION;” and

b) received by DGPC prior to the deadline prescribed for submission of Bids, in
accordance with ITB. 27.

In case of single stage two envelop system technical and financial modifications
shall be submitted sealed in two separate envelops clearly superscribed on the top
of envelop as “Technical modifications” and “Financial modifications” which shall
be opened on the technical bid opening and financial bid opening dates.

No Bid may be withdrawn, substituted or modified in the interval between the
deadline for submission of Bids and the expiry of the period of Bid validity specified
by DGPCin ITB.23.1 or any extension thereof pursuant to ITB.23.3.

Withdrawal, substitution or modification of a Bid between the deadline for
submission of Bids and expiration of the period of Bid validity (or any extension
thereto) shall result in the forfeiture of the Bid Security pursuant to ITB.24.6.

E. BID OPENING, EVALUATION AND COMPARISON
Bid Opening

DGPC shall conduct the Bid opening at the address, date and time specified in the
BDS. Any specific electronic Bid Opening procedures required if electronic bidding
is permitted shall be as specified in the BDS.

Bidders or their authorized representatives (not more than two) who have
submitted the Bids shall be allowed to attend the Bid opening. Bidders who
choose to attend shall sign the attendance sheet provided in the record of Bid
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opening with their name, firm name and phone number or any other particulars
as may be required. Bidders who choose to attend the opening shall not be
allowed to speak on matters related to the Bid until and unless required by the
committee members or by seeking permission from the Chairperson by raising
hand. Bidders who have any complain with regard to the Bid opening shall write
in the complaint sheet and duly sign the sheet.

The written withdrawal notice duly signed by an authorized representative of the
Bidder for withdrawal of Bids, if any, shall be read out and such Bids shall be
returned to the Bidder unopened.

Written substitution/modification notice duly signed by an authorized
representative of the Bidder in accordance with ITB.29.1 shall be read out and
corresponding cover envelopes marked “SUBSTITUTION”/ “MODIFICATION”
shall be opened. Substituted Bids shall be exchanged with the corresponding Bid
being substituted, which shall not be opened, but returned to the Bidder. In case
of single stage two envelope system, technical and financial modifications shall be
submitted sealed in two separate envelopes.

The following information shall be publicly announced during the Bid opening for
the Bidders to note:

a) The name of the Bidder;

b) The presence or absence of Bid security and its amount;

c) The total price offered (applicable for Single Stage Single Envelope);
d) Discounts offered (applicable for Single Stage Single Envelope);

e) Alternative Bids, if any;

f)  Such other details as DGPC may consider appropriate.

DGPC shall prepare a record of the Bid Opening, which shall include the
information disclosed to those present. The record of the Bid Opening shall
include, as a minimum:

a) the NIT title and reference number;
b) the Bid submission deadline date and time;
c) the date, time and place of Bid opening;

d) bid prices, offered by the Bidders, including any discounts and alternative
offers (applicable for Single Stage Single Envelope);

e) the presence or absence of Bid Security and, if present, its amount;
f) the name and nationality of each Bidder;

g) the names and signature of attendees at the Bid opening, and name of the
Bidders they represent (if any);

h) details of any complaints or other comments made by attendees/
representatives attending the Bid opening, including the names and
signatures of the attendees/representatives making the complaint(s) and/or
comment(s); and

i) the names, designations and signatures of the members of the Bid Opening
Committee.
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The Bidders’ representatives who are present shall be requested to sign the record.
The omission of a Bidder’s representatives’ signature on the record shall not
invalidate the contents and effect of the record.

The Bid form including appendices to Bid form, Bill of Quantities, Price Schedules,
Bid Securities, any discounts offered, and any other important documents shall be
initialled by all members of the Bid Opening Committee/Tender Committee. All
corrections/overwriting will be noted and recorded on each page of the Price
Schedules. The Bid evaluation will be done using the Copies while the Original will
be kept in safe custody.

In the case of Single Stage Two Envelope Bids, on the deadline for submission of
Bid the non-financial Bid shall only be opened. The date for opening of the Price Bid
shall be intimated at the appropriate time to the Bidders who’s Bid is found
responsive in the techno-commercial evaluation. The Bid shall be opened on the
date and time so specified in the presence of representatives of the Bidder. During
the Price Bid opening the following information shall be publicly announced for the
Bidders to note:

a) The name of the Bidder;

b) The total price offered;

¢) Discounts offered;

d) Alternative Bids, if any;

e) Such other details as DGPC may consider appropriate.
Confidentiality

Except as may be required by law, information relating to the examination,
clarification, evaluation, comparison and post-qualification of Bids, and
recommendation of Contract Award, or any other matter concerning the Bid shall
not be disclosed to Bidders or any other persons not officially concerned with such
process after the public opening of the Bids until issuance of the Notification of
Award.

Subject to ITB. 32, no Bidder shall contact DGPC on any matter related to its Bid
from the time of the opening of the Bid to the time the Contract is awarded. Any
attempt by a Bidder to influence DGPC in the examination, evaluation, comparison
and post-qualification of the Bids or Contract award decisions may result in the
rejection of its Bid.

Notwithstanding ITB.31.2, from the time of Bid opening to the time of Contract
award, if any Bidder wishes to contact DGPC on any matter related to the bidding
process, it should do so in writing.

The Bidder shall not communicate or use in advertising, publicity or in any other
medium, photographs of the Facilities under this Contract, or description of the
Site, dimension, quantity, quality or other information, concerning the Facilities
unless prior written permission has been obtained from DGPC.

All documents, correspondence, decisions and other matters concerning the
Contract shall be considered of confidential and restricted nature by the Bidder and
he shall not divulge or allow access thereto by any unauthorised persons.
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Clarification of Bids

To assist in the examination, evaluation, comparison and post-qualification of the
Bids, DGPC may, at its discretion, ask any Bidder for a clarification on its Bid
including justifications and breakup of the rates quoted. Any clarification
submitted by a Bidder that is not in response to a request by DGPC shall not be
considered. The documents/ information so submitted by the bidder in response
to DGPC request shall be as of the date prior to the date of the bid submission.
Events occurring after the date of submission of the Bid shall not be considered for
evaluation of the Bid. DGPC’s request for clarification and the response thereto
shall be in writing. DGPC may also seek any document in support of meeting the
Qualification Requirements only for those mentioned in the bids.

No change in the prices or substance of the Bid shall be sought, offered or
permitted, except to confirm the correction of arithmetic errors discovered by
DGPC in the evaluation of the Bids, in accordance with ITB. 35.

If a Bidder does not provide clarifications of its Bid by the date and time set in
DGPC’s request for clarification, its Bid may be rejected.

Responsiveness of bids

For the purpose of this clause, a substantially responsive Bid is one which conforms
to all the terms, conditions and specifications of the Bidding Documents without
material deviation, reservation, objection, conditionality or omission.

DGPC shall examine the Bid to confirm that all terms and conditions specified in the
Bidding Documents have been accepted by the Bidder without any material
deviation, reservation, objection, conditionality or omission. DGPC's determination
of a Bid’s responsiveness shall be based on the contents of the Bid itself without
recourse to extrinsic evidence.

A material deviation, reservation, objection, conditionality or omission is one that:

a) affects in any substantial way the scope, quality or performance of the Plant
and Equipment; or

b) limits in any substantial way or is inconsistent with the Bidding Documents,
DGPC’s rights or the Bidder’s obligations under the proposed Contract; or

¢) if rectified would affect unfairly the competitive position of other Bidders
presenting responsive Bids; or

d) is incomplete or does not include all the scope of Facilities covered in the
technical specifications.

If a Bid is not substantially responsive to the requirements of the Bidding
Documents, it shall be rejected by DGPC and the same cannot subsequently be
made responsive by the Bidder by correction of the material deviation, reservation,
conditionality or omission.

DGPC may waive any minor infirmity, non-conformity or irregularity in a Bid that
does not constitute a material deviation, reservation or omission, whether or not
identified by the Bidder in its Bid and that does not prejudice or affect the relative
ranking of any Bidder, as a result of the technical and commercial evaluation
pursuant to ITB. 34 and ITB. 36. DGPC may request that the Bidder submit the
necessary information or documentation, within a reasonable period of time, to
rectify non-material deviations or omissions in the Bid related to documentation
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requirements. Such omission shall not be related to any aspect of the price of the
Bid. Failure of the Bidder to comply with the request may result in the rejection of
the Bid.

Technical Evaluation

DGPC will carry out a detailed technical evaluation of the Bids previously
determined to be substantially responsive as per ITB. 33 in order to determine
whether the technical aspects are in accordance with the requirements set forth in
the Bidding Documents. In order to reach such a determination, DGPC will examine
and compare the technical aspects of the bids on the basis of the information
supplied by the Bidders, taking into account the following factors:

a) overall completeness and compliance with the Technical Specifications and
Drawings; deviations from the Technical Specifications as identified as per
ITB.18.3 (t)to the Bid; suitability of the facilities offered in relation to the
environmental and climatic conditions prevailing at the Site; and quality,
function and operation of any process control concept included in the Bid.
The Bid that does not meet minimum acceptable standards of completeness,
consistency and detail will be rejected for non-responsiveness;

b) achievement of specified performance criteria by the Facilities;

c) type, quantity and long-term availability of mandatory and recommended
spare parts and maintenance services;

d) Where alternative Bid have been allowed in accordance with ITB. 17, and
offered by the Bidder, DGPC will make a similar evaluation of the alternatives.
Where alternatives have not been allowed but have been offered, they shall
be ignored.

In case a minimum or maximum level of performance characteristics has been
specified in SECTION VI - TECHNICAL SPECIFICATIONSof the Bids to be considered
to be responsive, Bids offering Facilities with less than the minimum or more than
the maximum may be rejected.

At the time of award of Contract, if so desired by DGPC the Bidder shall withdraw
these deviations listed in Form 13A of Section VII at the cost of withdrawal stated
by him in the Bid. In case the Bidder does not withdraw the deviations proposed by
him, if any, at the cost of withdrawal stated in the Bid, his Bid will be rejected and
bid security forfeited.

Correction of Arithmetical Errors in Price Bid

Arithmetical errors will be corrected at the time of evaluation of Price Bid and the
corrected figure will be considered as evaluated Bid price. The corrections in the
Bid price shall be done as per the provisions of this clause and shall be binding on
the Bidder. If the Bidder does not accept the correction of errors as per the
provisions of this clause, the Bid will be rejected and the Bid security will be
forfeited.

If there is a discrepancy between the product of unit price and quantity for any
item, and the total price for such item, the product of unit price and quantity will
prevail and the total price shall be corrected unless in the opinion of DGPC, there is
an obviously gross misplacement of decimal point in the unit rate, or ignoring to
put any zero or putting any extra Zero in the unit price, in which case, the total of
line item as quoted will govern and unit rate will be corrected accordingly.
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If there is discrepancy between summation of subtotals and total price, the
summation of subtotal price shall prevail, and the total price shall be corrected.

If there is a discrepancy between words and figure of the total price for each item,
wherever the Bid document requires the figures to be written in both words and
figures, the amount in words will prevail unless the amount expressed in word has
an arithmetic error.

In case the Bidder has not filled up unit price against any item, DGPC shall treat the
price of unfilled items as zero for the purpose of evaluation & comparison and
award (if such Bidder emerges as the lowest evaluated Bidder), with the
assumption that the cost have been absorbed elsewhere in the Price Bid.

In case prices for some items are given by a Bidder as lump sum where unit rates
are required, DGPC reserves the right to arrive at unit rate on the basis of dividing
the quoted lump sum amount by the specified quantity.In case evaluation is to be
done on unit price and not on lump sum amount, the breakup of the unit price
where the Bidder has quoted lump sum amount may be obtained during pre-award
discussion.

Evaluation and Comparison of Bids

DGPC shall evaluate each Bid, which has been determined, to be substantially
responsive in terms of ITB. 33 and ITB. 34, and Bidders meet the qualification
criteria. The evaluation of bids shall be done based on the factors, methodologies
and criteria defined in ITB. 36.

To evaluate and compare Bids, DGPC shall consider the following:

a) the Bid Price, as quoted in accordance with ITB. 20 in Price Schedule (Grand
summary);

b) price adjustment for correction of arithmetic errors in accordance with ITB.
35;

¢) price adjustment due to discounts offered in accordance with ITB.20.3;

d) the cost of withdrawal of declared deviations as per Form 13A and B of
Section VIIA and in accordance with ITB.36.4;

e) differential cost for performance parameters of the Facilities as specified in
the BDS and in accordance with ITB.36.5;

f) the domestic preference as may be permitted as per ITB.36.11.
DGPC’s evaluation of a bid shall exclude and not take into account:

a) The taxes, levies/duties that are in force from time to time in Bhutan,
however not applicable;

b) Any allowance for price adjustment during the period of execution of the
Contract, if provided in the bid;

¢) Cost of those maintenance tools and spares recommended by the Bidder
over and above the mandatory tools & spares specified by DGPC in Technical
Specification;

d) Cost of optional items, if any.

The evaluation shall be based on the evaluated cost of fulfilling the Contract in
compliance with all commercial, contractual and technical obligations under the
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Bidding Documents. In arriving at the evaluated cost, the price for withdrawal of
deviations shown in Form 13B of Section VIIA of the Bid will be used. Where
necessary, if cost of withdrawal of any deviation is not given Form 13B of Section
VIIA, DGPC will make its own assessment of the cost of such a deviation for the
purpose of ensuring fair comparison of Bids.

DGPC’s evaluation of a Bid may require the consideration of other factors in
addition to the Bid Price quoted. These factors may be related to the
characteristics, performance, and terms and conditions of purchase of plant and
equipment. The effect of the factors selected and adjustments, if any, shall be
expressed in monetary terms to facilitate comparison of Bids, as specified in the
BDS.

For the purpose of evaluation, the adjustment as specified in the BDS will be added
to the Bid price for each drop or excess in the respective parameter offered by the
Bidder below or above from the best parameter offered by the responsive Bid. The
adjustment shall be converted to such currency as specified in BDS.

The total comparison price shall be calculated based on ITB.36.2. DGPC shall
compare the total comparison price of all substantially responsive Bids of qualified
Bidders to determine the lowest evaluated Bid.

If the Bid price of the lowest evaluated Bid appears abnormally low (below 10% of
the estimated value) and/or seriously unbalanced DGPC may require the Bidder to
produce written explanations of justifications and detailed price analysis for any or
all items offered. Abnormally low Bid may or may not be accepted. If DGPC decides
to accept the abnormally low Bid/or the bid with serious unbalanced rates after
considering the above, the Bidder shall be required to provide additional
differential security in addition to the performance security equivalent to the
difference between the estimated and quoted price to a maximum of (ten percent)
10% of the quoted price to protect DGPC against any financial loss in the event of
default of the successful Bidder under the Contract.

If the prices of all the received bids are abnormally high in the discretion of DGPC,
then DGPC may seek justification from the bidder for the high rates and if necessary
negotiate with the lowest evaluated bidder and may reject the bid if considered to
be abnormally higher than the estimated cost.

The basic consideration and the essence of the Contract shall be the strict
adherence to the time schedule, as specified in the SCC after the Effective Date of
the Contract as incorporated in the Contract Agreement for completion of
Facilities. No credit will be given for earlier completion for the purpose of
evaluation.

DGPC reserves the right to accept or reject any variation, deviation or alternative
offers. Variations, deviations and alternative offers and other factors which are in
excess of the requirements of the Bidding Documents or otherwise result in
unsolicited benefits for DGPC shall not be taken into account in Bid evaluation.

If BDS so specifies, DGPC may grant a margin of preference to goods manufactured
in Bhutan for the purpose of bid comparison, in accordance with the procedure
outlined in ITB. 36.11.1. To avail a margin of preference, the bidder shall provide a
value addition certificate from the Ministry of Economic Affairs.

Bids may be classified in one of the three groups, as follows:
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a) Group A: Goods shall be considered to be of Bhutanese origin based on the
percentage of value addition certificate as prescribed by Ministry of
Economic Affairs.

b) Group B: All other bids offering Goods manufactured in Bhutan'

¢) Group C: Bids offering Goods manufactured outside Bhutan that have been
already imported or that will be imported.

ITB.36.11.2. The price quoted for goods in bids of Group A and B shall include all duties and
taxes paid or payable on the basic materials or components purchased in the
domestic market or imported and incorporated in the finished equipment, but shall
exclude sales and similar taxes on the finished product. The price quoted for goods
in bids of Group C shall be on CIF or CIP (place of destination), which is exclusive of
customs duties and other import taxes already paid or to be paid.

ITB.36.11.3. In the first step, all evaluated bids in each group shall be compared to determine
the lowest bid in each group. Such lowest evaluated bids shall be compared with
each other and if, as a result of this comparison, a bid from Group A or Group B is
the lowest, it shall be selected for the award.

ITB.36.11.4. If as a result of preceding comparison, the lowest evaluated bid is a bid from Group
C, the lowest evaluated bid from Group Cshall be further compared with the lowest
evaluated bid from Group A after adding to the lowest evaluated price of goods
offered in the bid from Group C, for the purpose of this further comparison only,
an amount equal to ten (10) percent of the CIF or CIP bid price. The lowest
evaluated bid determined from this last comparison shall be selected for the
award.

IHlustration 1:

Suppose against a tender, DGPC received 6 bids from following group:

Group-A Group-B Group-C
Bidder-I 100
Bidder-II 103
Bidder-lll 104
Bidder-IvV 105
Bidder-V 105
Bidder-VI 109

In the first step, all evaluated bids in each group shall be compared to determine
the lowest bid in each group. So, Bidder-l, Bidder-11l and Bidder-V are selected from
the Group-A, Group-B and Group-C respectively based on the lowest bid in each
group. Among the lowest bid of each group, Bidder-I of Group A is the lowest, it
shall be selected for award.

Bids offering goods manufactured in Bhutan, for which (i) labour, raw materials and components form within the country account for less
than thirty (30) percent of the EXW price; and (ii) the production facility in which they will be manufactured or assembled has been engaged
in manufacturing or assembling such goods at least since the date of bid submission
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lllustration 2:

Suppose against a tender, DGPC received 6 bids from following group:

Group-A Group-B Group-C
Bidder-| 100
Bidder-II 103
Bidder-lll 104
Bidder IV 105
Bidder V 99
Bidder VI 105

In the first step, all evaluated bids in each group shall be compared to determine
the lowest bid in each group. So, Bidder-l, Bidder-1ll and Bidder-V are selected from
the Group-A, Group-B and Group-C respectively based on the lowest bid in each
group. Among the lowest bid of each group, Bidder-V of Group Cis the lowest, then
Bidder-V will compare with Bidder | (Lowest bidder of Group) after adding the mark
up 10% on Bid price of Bidder V of Group C.

Group-A Group-C
Bidder-| 100
Bidder-V 99
Add Mark-up 10% 9.9
Total Bid Price for Comparison 100 108.9

The lowest evaluated bid (Bidder-1) determined from this comparison shall be
selected for the award.

Post-qualification of the Bidder

DGPC will determine to its satisfaction whether the Bidder selected as having
submitted the lowest evaluated responsive Bid is qualified in terms of the
qualification requirements stipulated in ITB and BDS and have capacity and
capability to perform the Contract.

The determination shall be based upon an examination of the documentary
evidence, including its authenticity, of the Bidder’s qualifications and capacity &
capability, submitted by the Bidder as per Form 6A to 6H of Section VIIA as well as
such other information as the DGPC deems necessary and appropriate.

An inspection of Bidders’ factories, if required prior to award of the Contract may
be carried out by DGPC or its designated agency. DGPC shall notify in advance of
the date in writing on which the inspection will be made. The cost of the inspection
shall be borne by DGPC.

An affirmative determination shall be a prerequisite for award of the Contract to
the Bidder. A negative determination shall result in rejection of the Bidder’s Bid, in
which event DGPC will proceed to the next lowest evaluated Bid to make a similar
determination of that Bidder’s capabilities to perform satisfactorily based on
prescribed qualification requirements.
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The participation of the manufacturers and Subcontractors proposed in its Bid to
be used by the lowest evaluated Bidder should be confirmed with Form 7 of Section
VIIA (for manufacturers) and letter of intent between the parties (for
Subcontractors), as applicable. The capabilities of additional or different
manufacturers and Subcontractors proposed in its Bid to be used by the lowest
evaluated Bidder will also be evaluated for acceptability in accordance with
SECTION VI — TECHNICAL SPECIFICATIONS. Should any additional or substitute
manufacturer or Subcontractor be determined to be unacceptable, the Bid will not
be rejected, but the Bidder will be required to substitute an acceptable
manufacturer or Subcontractor without any change to the Bid price. Prior to
signing the Contract, the Appendix-5 to the Contract Agreement shall be
completed, listing the approved manufacturers or Subcontractors for each item
concerned.

DGPC’s Right to Accept any Bid, and to Reject any or all Bids

DGPC reserves the right to accept or reject any Bid, and to annul the bidding
process and reject all Bids at any time prior to Contract award, without thereby
incurring any liability to Bidders or any obligation to inform the affected Bidders of
the grounds for such action of the DGPC.

F. AWARD OF CONTRACT
Award Criteria

DGPC will award the Contract to the successful Bidder whose Bid has been
determined to be substantially responsive and lowest evaluated Bid based on Bid
evaluation and the bidder meets the standards of capability and financial resources
as provided in the Bidding Documents. DGPC shall be the sole judge in this regard.

Except for the deviations to the Bidding Documents listed as per Form 13A and 13B
of Section VIIA, the Bidder will be required to comply with all requirements of the
Bidding Documents without any extra cost to DGPC, failing which his Bid security
will be forfeited. Further, DGPC may request the Bidder to withdraw any or all of
the deviations to the winning Bid at the price shown for the deviation. In case the
Bidder does not withdraw the deviations proposed by the Bidder in the Bid, if any,
at the cost of withdrawal stated in the Bid, the Bid will be rejected and the Bid
security forfeited.

DGPC reserves the right to vary the quantity of any of the items including spares
and/or delete any item altogether at the time of Award of Contract.

The mode of contracting with the successful Bidder will be as per stipulation
outlined in GCC.5 and briefly indicated below:

The award to the successful Bidder shall be made as follows:

a) First Contract: For supply of Plant and Equipment including mandatory
spares to be supplied from abroad on CIF Place of Delivery basis;

b) Second Contract: For providing all services i.e. Local Transportation for
delivery at Site, inland transit insurance, unloading, storage, handling at Site,
installation, insurance covers other than inland transit insurance, testing,
Commissioning and conducting Guarantee tests in respect of all the Plant and
Equipment supplied under the 'First Contract' and all other services as
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specified in the Contract Documents (the number of contracts will depend
upon the source country for supply of goods).

All the above Contracts will contain a cross-fall breach clause specifying that breach
of one Contract will constitute breach of the other Contracts which will confer a
right on DGPC to terminate the other Contracts also at the risk and the cost of the
Contractor

Notification of Award

Prior to expiry of the period of Bid validity, DGPC will notify the successful Bidder,
by a Notification of Award, or in the form of Letter of Intent (LOI)/Letter of Award
(LOA), in writing, that its Bid has been accepted indicating the contract price. The
successful bidder shall return a copy of Notification of Award to DGPC after duly
recording “Accepted Unconditionally” under the signature of the authorised
signatory within seven (7) days of the date of Notification of Award.

Until a formal Contract is prepared and executed, the Notification of Award shall
constitute a binding Contract between the successful Bidder and DGPC.

Upon the successful Bidder’s furnishing of the performance security pursuant to
ITB. 43, DGPC will promptly notify each unsuccessful Bidder and will return its bid
security.

Debriefing by DGPC

On receipt of DGPC’s Notification of Award referred to in ITB.40.1 an unsuccessful
bidder has three (3) working days to make a written request to DGPC for a
debriefing. DGPC shall provide a debriefing to all unsuccessful bidders whose
request is received within this deadline.

Where a request for debriefing is received within the deadline, DGPC shall provide
a debriefing within five (5) working days.

DGPC shall discuss only such Bid and not the bids of other competitors. The
debriefing shall not include:

a. point-by-point comparisons with another Bid; and
b. information that is confidential or commercially sensitive to other Bidders.

The Purpose of debriefing is to inform the aggrieved bidder of the reasons for lack
of success, pointing out the specific shortcomings in its bid without disclosing
contents of other bids.

Signing of Contract Agreement

Upon accepting the unconditional “Notification of Award”, the successful bidder
will submit the Performance Security to DGPC within 30 days of Notification of
Award.

Once the Performance Security is received, DGPC shall send the successful Bidder
the Contract Agreement as per Form 24 of Section VIIB.

Within thirty (30) days of receipt of the Contract Agreement, the successful Bidder
shall sign, date and return the Contract Agreement to DGPC.

Notwithstanding ITB.42.3above, in case signing of the Contract Agreement is
prevented by any export restrictions, attributable to DGPC, to the Kingdom of
Bhutan, or to the use of the products/goods, systems or services to be supplied,
where such export restrictions arise from trade regulations from a country

31



ITB. 43.

ITB.43.1.

ITB.43.2.

ITB.43.3.

ITB.43.4.

ITB.43.5.

ITB.43.6.

ITB.43.7.

supplying those products/Goods, systems or services, the Bidder shall not be
bound by its Bid, always provided, however, that the Bidder can demonstrate to
the satisfaction of DGPC that signing of the Contract Agreement has not been
prevented by any lack of diligence on the part of the Bidder in completing any
formalities, including applying for permits, authorizations and/or licenses
necessary for the export of the products/Goods, systems or services under the
terms of the Contract.

Performance Security

The successful Bidder shall submit the Performance Security equal to ten percent
(10%) of the Contract Price in accordance with GCC.18.3. The Performance Security
shall be valid till 30 days beyond the Defect Liability Period (DLP). DGPC reserves
the right to verify independently the genuineness of the Performance Security
from the issuing bank or a correspondent bank of such issuing bank in the Kingdom
of Bhutan.

The Performance Security shall be submitted as an unconditional irrevocable bank
guarantee in the form provided for in Form 25 of Section VIIB. The Performance
Security can also be submitted in the form of demand draft if so specified in the
BDS.

Failure of the successful Bidder to submit the above-mentioned Performance
Security or accept the award or sign the Contract shall constitute sufficient
grounds for the annulment of the award and forfeiture of the Bid Security. In that
event DGPC may award the Contract to the next lowest evaluated Bidder whose
offer is substantially responsive and is determined by DGPC to be qualified to
perform the Contract satisfactorily or call for fresh bids.

The validity of the Performance Security shall be extended by the successful bidder
whenever any time extension for Completion of Facilitiesis granted by DGPC.

If the Executed Contract value exceeds the Contract Value, then Retention Money
of 10% of the exceeded amount in addition to the Performance Security already
submitted shall be deducted from the running bills and retained till the end of the
Defect Liability Period.

If the contractor fails to remedy any reported defect within the Defect Liability
Period, the DGPC shall be entitled to remedy the defect at the expense of the
successfulBidder and appropriate the cost of such remedying defects out of the
Performance Security.

On completion of the Defects Liability Period, the Engineer In-charge shall issue a
no Defect Liability Certificate to the Contractor and release the retention money
and/ or bank guarantee as available within fourteen (14) days from the issue of
Certificate.
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BID DATA SHEET

The following Bid specific data for the Facilitiesto be procured shall amend and/or supplement the
clauses in the Instructions to Bidders (ITB). Whenever there is a conflict, the provisions herein shall
prevail over those in the ITB.

ITB Clause

Data
Reference

A. INTRODUCTION

The Bidder is “not” required to be represented by a suitably equipped and able

IT8.5.3 agent in Bhutan.

Insert names of the countries from which any import of Plant and Equipment
ITB.7.2 or any payments to persons or entities in that country are prohibited.

Name of the countries: “Nil”

ITB.8.1and
ITB.18.3 | Whether Joint Venture Bids are permitted: “No”

(m)

B. THE BIDDING DOCUMENTS

Clarifications on Bidding Documents may be obtained from:

Mr. Thinley Dorji

Assistant Procurement Officer

Technical Support Unit

ITB.11.1, | Chhukha Hydropower Plant

ITB.11.4 | Druk Green Power Corporation Limited, Chhukha.
and Telephone No: 05-290009/17330693

ITB.14.1 | E-mail: t.dorji3859@drukgreen.bt

Date & Time up to which clarification requests will be received:
Date: 17/03/2025
Time (Bhutan Standard Time): on or before 16:30 hrs.

ITB.13.1 Pre-bid Meeting: Not Applicable

C. PREPARATION OF BIDS

ITB.17.1 Alternative Bids “shall not be” permitted.

Deviation to any of these clauses anywhere in the Bid shall not be permitted:
i. Governing Laws (GCC.9)
ii. Settlement of Disputes (GCC.10)
iii. Performance Security (GCC.18.3)

IT8.18.3 (d) iv. Patent Indemnity (GCC.21)
V. Defect Liability (GCC.32)
vi. Limitations of Liability (GCC.34)
vii. Time for Commencement and Completion (GCC.12)
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ITB Clause
Reference

Data

ITB.18.3 (y)

The Bidder shall submit with its Bids the following additional documents: The
Bidder shall submit with its Bid the following additional documents:

a) Certificate of incorporation

b) Latest Tax Clearance Certificate

c) Site Visit Certificate

d) Satisfactory certificate of work executed

e) CV of the Engineer who is to be deployed at site

f) Original Equipment Manufacturer (OEM) certificate of the Crane

ITB.20.4

The Place of Delivery for Plants and Equipment to be delivered on CIF basis shall
be: Chhukha Hydropower Plant (CHP), Chhukha.

ITB.21.1
and
ITB.21.2

The prices quoted by the Bidder “shall not” be adjustable.

ITB.22.1

The Currencies of Bid shall be: “Bhutanese Ngultrum/ Indian Rupee/ USD”’

ITB.23.1

The Bid shall be valid till: 20/04/2025

ITB.24.1

The amount and currency of the Bid Security shall be BTN/INR 400,000.00 (Four
Hundred Thousand) only.

ITB.24.2(e)

The Bid Security shall be valid till: 20/05/2025

ITB.25.1

In addition to the original of the Bid, the number of copies of the Bid required
shall be: “Nil”

D. SUBMISSION OF BIDS

ITB.26.2

Bids to be addressed to and submitted to:

Head, Technical Support Unit

Chhukha Hydropower Plant

Druk Green Power Corporation, Chhukha, Bhutan
Telephone No: 05-290002

E-mail: b.raito5@drukgreen.bt

Date & Time (Bhutan Time) up to which Bids will be received:
Date: 20/03/2025
Time: 15:00 hrs.

ITB.26.4

The Mode of Tendering is: “Single Stage Single Envelope”

ITB.26.4.1

Single Stage Single Envelope: Applicable

Superscript of Cover Envelope:

“CONFIDENTIAL”

Bid for “Refurbishment of Existing EOT Crane (125/30 Tonx 2Nos)”’ bearing NIT
No. CHPoo13 /2025 & Date 27/02/2025.

Name and address of Bidder: ....c.covveeiieiiinenienvnnnnn.
Not to be Opened Before Due Date for Opening on: 20/03/2025 at 15:30 hrs.
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ITB Clause
Reference

Data

Head, Technical Support Unit,

Chhukha Hydropower Plant

Druk Green Power Corporation, Chhukha, Bhutan
Telephone No: 05-290002

E-mail: b.raito5@drukgreen.bt

Superscript of Envelope 1:

“Bid Security for “Refurbishment of existing EOT Crane (125/30 Ton x 2Nos)”,
bearing NIT No. CHP0013/2025 Dated 27/02/2025

Name of Bidder: .....ccceevereireiereeeeeeeenee

Not to be opened before due date for opening on: 20/03/2025 at 15:30 hrs.
Superscript of Envelope 2:

Bid for “Refurbishment of existing EOT Crane (125/30 Ton x 2Nos)”, bearing
NIT No. CHP0013/2025 Dated 27/02/2025

Name and address of Bidder: ........cceveeveenneveenennen
Not to be Opened Before Due Date for Opening on: 20/03/2025 at 15:30 hrs.

ITB.26.5

Bidders “shall not” have the option of submitting their Bids electronically.

E. BID OPENING, EVALUATION AND COMPARISON

ITB.12.1

Site Visit: Mandatory

A site visit is mandatory, and the supplier must obtain a site certification
following the visit.

ITB.36.11

A margin of ten percent (10%) Domestic Preference shall apply: “Not
Applicable”

ITB.37.1

In addition to the requirements specified in ITB.18.3 (g)) the following
Qualifying Requirement has to be met by the Bidder:

Financial
(i) Net-worth: Not Applicable
(i) Average annual turnover: Not Applicable

(i) Credit facilities: Not Applicable

Technical

The supplier must have executed One (1) EOT Crane having capacity of 65 Ton or
higher in the past 5 years.
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ITB Clause

D
Reference ata
The skilled and experienced manpower required for the timely and quality
execution of the work to be made available for the Contract by the Bidder shall
be:
S/N Manpower Requirement
Mechanical Engineer with degree who has
executed one (1) similar project.
T | (CV of the Mechanical Engineer must be 1(One)
provided)
Electrical Engineer with degree who has
2 | executed one (1) similar project. 1(One)
(CV of the Electrical Engineer must be provided)
F. AWARD OF CONTRACT
The Performance Security shall be provided in any one of the following forms
issued by a reputable Financial Institution and enforceable in any Banks in
Bhutan:
(a) Unconditional bank guarantee in the form provided in Section VII, Contract
ITB.43.2 | Forms; or

(b) Demand draft; or

(c) Cash warrant; or

(d) Cash deposit/Mbob in the Employer’s bank account only in case of exceptional
circumstances.
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SECTION IV - GENERAL CONDITIONS OF CONTRACT

A. CONTRACT AND INTERPRETATION

GCC.1. Definitions

GCC11. The following words and expressions shall have the meaning hereby assigned to
them except where the context otherwise requires.

a)

b)

f)

g

h)

k)

“Affiliate” means business concerns, organizations, or individuals that
control each other or that are controlled by a common third Party. Control
may include shared management or ownership, common use of facilities,
equipment and employees or family interest;

“Appointing Authority” is the person who will appoint the Adjudicator to
resolve dispute between DGPC and the Contractor;

“Bid” means an offer to execute the Facilitiessubmitted in accordance with
the terms and conditions set out in the Bidding Documents inviting such
offers. The term “Tender” is synonymous with the term “Bid”;

“BDS” means the Bid Data Sheet;

“Bidder” means an eligible legal entityor Joint Venture that participates in a
competitive bidding process governed by the Bidding Documents; the terms
“Bidder” and “Tenderer” are synonymous;

“Bidding Documents” means the set of documents issued by DGPC to
potential Bidders in which the specifications, terms and conditions of the
proposed procurement are prescribed. The terms “Bidding Documents”,
“Tender Documents” and “Bid Documents” are synonymous;

“Contract” means formal agreement(s) in writing entered into
simultaneously between DGPC and the Contractor on mutually agreed terms
and conditions including the Contract Documents referred therein and
amendments thereto pursuant to the Notification of Award issued by DGPC
and accepted by the Contractor and which are in compliance with all the
relevant provisions of the Governing Law of the Contract as per GCC.9;

“Contract Document” means the documents referred in Contract
Agreements where such agreement is signed, and shall in particular, consist
of documents specified in GCC.2.2 including any amendments thereto;

“Contract Price”’means the price payable to the Contractor as specified in the
Contractat the time of award, subject to such additions and adjustments
thereto or deductions therefrom as may be made pursuant to the provisions
of the Contract till the completion of the contract, the price so adjusted shall
be termed as Executed Price;

“Contractor” means the person(s) whose Bid to perform the Contract has
been accepted by DGPC and is named as such in the Contract Agreement,
and includes the legal successors or permitted assigns of the Contractor;

“Contractor’s Representative” means any person nominated by the
Contractor and approved by DGPCin the manner provided in GCC.22.2 hereof
to perform the duties assigned by the Contractor;

“Contractor’s Equipment” means all plant, facilities, equipment, machinery,
tools, apparatus, appliances or things of every kind required for installation,
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P)

q)

t)

completion and maintenance of Facilities that are to be provided by the
Contractor, but does not include Plant and Equipment, or other things
intended to form or forming part of the Facilities;

“Commissioning” means operation (including Initial Operation) of the
Facilities or any part thereof by the Contractor following completion, which
is to be carried out by the Contractor as provided in GCC.29 hereof, for the
purpose of carrying out Guarantee Test(s);

“Completion” means that the Facilities (or a specific part thereof where
specific parts are specified in the SCC) have been completed operationally
and structurally and put in a tight and clean condition and that all work in
respect of Precommissioning of the Facilities or such specific part thereof has
been completed and Commissioning has been attained as per Technical
Specifications and GCC.29;

“Day” means calendar day of the Gregorian calendar. However, “Working
day” as used herein means all calendar days excluding Sundays and
Government holidays in the Kingdom of Bhutan;

“DGPC” means Druk Green Power Corporation Limited including its
successors and permitted assigns and hereinafter referred to as “Purchaser”
or “Owner”;

“Delivery” means the transfer of the Goods from the Supplier to DGPC in
accordance with the terms and conditions set forth in the Contract;

“Defect Liability Period” means the period of validity of the warranties given
by the Contractor commencing at Completion of the Facilities or a part
thereof, if separate Completion of the Facilities for such part has been
provided in the Contract, during which the Contractor is responsible for
defects with respect to the Facilities (or the relevant part thereof) as
provided in GCC.32 hereof;

““Domestic Bidder” means any Bidder having nationality of Bhutan or a group
of legal entities all members of the group having nationality of Bhutan. A
legal entity shall be considered as having the nationality of Bhutan if it is
registered within Bhutan and constituted under and governed by the civil,
commercial or public laws of Bhutan, and having its statutory office, central
administration or principal place of business in Bhutan.

“Effective Date” means the date of Notification of Award and from which
the Time for Completion shall be determined as stated in Article 3 of the
Contract Agreement;

“Facilities” means the Plant and Equipment to be supplied and installed, as
well as all the Installation Services to be carried out by the Contractor under
the Contract;

“Foreign Bidder” means any Bidder other than the domestic bidder;
“GCC” means General Conditions of Contract;

“Guarantee Test(s)” means the Performance & Guarantee test(s) specified
in the Technical Specifications to be carried out to ascertain whether the
Facilities or a specified part thereof is able to attain the Functional
Guarantees specified in the Technical Specifications in accordance with the
provisions of GCC.30.1 hereof;

40



y)

aa)

bb)

cc)

dd)

ee)

ff)

gg)

hh)

“Installation Services” means all those services ancillary to the supply of the
Plant and Equipment for the Facilities, to be provided by the Contractor
under the Contract; e.g., transportation including Local Transportation, and
provision of marine or other similar insurance, clearance of Plant and
Equipment at the port of entry from the customs and port authorities,
inspection, expediting, Site preparation works, provision and use of
Contractor’s Equipment, supply of all civil, structural and construction
materials required, installation, testing, Precommissioning, commissioning,
carrying out guarantee tests, operations, maintenance, the provision of
operations and maintenance manuals, training of DGPC's personnel etc;

“ITB” means Instructions to Bidders;

“Joint Venture (JV)” means an association oflegal entities that pool their
resources and skills to undertake a large or complex Contract in therole as a
Contractor, with all legal entities (partners in the JV) being legally liable,
jointly and severally,for the execution of the Contract in the event of a
member’s withdrawal;

“Notification of Award (NoA)” means the letter issued by DGPC conveying
the acceptance of the Bid of the successful Bidder subject to such terms and
conditions as may have been stated therein;

“Local Transportation” shall include loading, unloading, handling of Plant
and Equipment at the port of entry in India/airport in Bhutan; storage at the
port/airport, if required, and subsequent transportation from the port of
entry/airport up to the Site;

“Month” means calendar month of the Gregorian Calendar;

“Operational Acceptance” means the acceptance by DGPC of the Facilities
(or any part of the Facilities where the Contract provides for acceptance of
the Facilities in parts), which certifies the Contractor’s fulfilment of the
Contract in respect of Functional Guarantees of the Facilities (or the relevant
part thereof) in accordance with the provisions of GCC.33 hereof and shall
include deemed acceptance in accordance with GCC.30 hereof;

“Origin” means the country where the Plant and Equipment or component
parts thereof or other supplies for the Facilities are mined, grown, or
produced or manufactured. Plant and Equipment are produced when,
through manufacturing, processing or substantial and major assembling of
components, a commercially recognised product results that is substantially
different in basic characteristics or in purpose or utility from its components.

“Party” means the DGPC or the Contractor, as the context requires, and
“Parties” means both of them.

“Plant and Equipment” means permanent plant, equipment, machinery,
tools, apparatus, materials, articles and things of all kinds to be provided and
incorporated in the Facilities and in remedying of any defects therein during
the Defect Liability Period, by the Contractor under the Contract (including
the spare parts to be supplied by the Contractor under GCC.11.4), but does
not include Contractor’s Equipment and other articles or things not intended
to form part of the Facilities.

“Place of Delivery” means the place named in the BDS for Delivery of Plant
and Equipment;
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GCC.2.
GCC.2.1.

GCC.2.2.

GCC.2.3.

jj) ‘“Precommissioning” means the testing, checking and other requirements
specified in the Technical Specifications that are to be carried out by the
Contractor in preparation for Commissioning as provided in GCC.29 hereof.

kk) “Project Manager” means the person appointed by DGPC in the manner
provided in GCC.22.1 hereof and named as such in the SCC to perform the
duties delegated by DGPC.

[1) “RGoB” means the Royal Government of Bhutan;
mm) ““SCC” means the Special Conditions of Contract;

nn) “Site” means the land and other places upon which the Facilities are to be
installed, and such other land or places as may be specified in the Contract as
forming part of the Site.

00) “Subcontractor” including manufacturers and vendors, means any person to
whom execution of any part of the Facilities, including preparation of any
design or supply of any Plant and Equipment, is sub-contracted directly or
indirectly by the Contractor, and includes its legal successors or permitted
assigns.

pp) “Time for Completion” means the time within which Completion of the
Facilities as a whole (or of a part of the Facilities where a separate Time for
Completion of such part has been prescribed) is to be attained in accordance
with the stipulations in the SCC and the relevant provisions of the Contract.

qq) “Technical Specifications” means specifications of the Facilities incorporated
in the Bidding Documents and forming part of the Contract and includes any
modification or amendment thereto or any addition thereto or any deduction
therefrom, as may be made with the mutual agreement of the DGPC and
Contractor;

rr) “Warranty Period” means the period of validity of the warranties given by
the Supplier commencing at completion of procurement of goods or a part
thereof, if separate completion of the procurement of goods for such part
has been provided in the Contract, during which the Supplier is responsible
for defects with respect to the goods (or the relevant part thereof) as
provided in GCC.29 hereof.

Contract Documents

Subject to the order of precedence set forth in the Contract, all documents forming
part of the Contract (and all parts thereof) are intended to be correlative,
complementary and mutually explanatory. The Contract shall be read as a whole.

The Contract Document shall consist of all the engineering data, drawings and
descriptive materials submitted with the Bid, complete set of Bid and Bidding
Documents, copies of all the correspondence with DGPC, and any other documents
as may be specified by DGPC.

The Contractor shall not, without DGPC’s prior written consent, disclose the
Contract, or any provision thereof, or any specification, drawing, pattern, sample
or information furnished by or on behalf of DGPC in connection therewith, to any
person other than a person employed by the Contractor in the performance of the
Contract. Disclosure to any such employed person or any entity shall be made in
confidence and shall extend only as far as necessary for purposes of such
performance.
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GCC.2.4.

GCC.3.
GCC.3.1.

GCC.3.2.

GCC.3.3.

GCC.3.4.

GCC.3.5.

GCC.3.6.

GCC.3.7.

GCC.3.8.

The Contractor shall not, without DGPC’s prior written consent, make use of any
document or information specified in GCC.2.3 above except for the purpose of
performing the Contract.

Interpretation
In the Contract, except where the context requires otherwise:
a) words indicating one gender include all genders;

b) words indicating the singular also include the plural and words indicating the
plural also include the singular;

o«

c) provisions including the word “agree,” “agreed,” or “agreement” require
the agreement to be recorded in writing; and

d) “written” or “in writing” means hand-written, type-written, printed or
electronically made, and resulting in a permanent record.

The headings and sub-headings shall not be taken into consideration in the
interpretation of these conditions.

“Month” and “Year” and all dates shall be reckoned according to the Gregorian
calendar.

A “law” shall be construed as a reference to such law including its amendments or
re-enactments from time to time.

A “person” shall be construed as a reference to any person, firm, company,
corporation, society, trust, government, or agency of a government or any
association or partnership (whether or not having separate legal personality) of
two or more of the above and a person shall be construed as including a reference
to its successors, permitted transferees and permitted assigns in accordance with
their respective interests.

The words “hereof” or “herein” if and when used in the Contract Documents shall
mean a reference to the Contract Documents of this Contract.

Incoterms

Unless inconsistent with any provision of the Contract, the meaning of any trade
term, when used, and the rights and obligations of Parties thereunder shall be
governed by the rules prescribed in the current edition of Incoterms specified in
the SCC and published by the International Chamber of Commerce in Paris, France.

Amendment

No amendment or other variation of the Contract shall be effective unless it is in
writing, is dated, expressly refers to the Contract, and is signed by duly authorized
representatives of DGPC and the Contractor.

Non-waiver

a) Subject to GCC.3.8(b) below, no relaxation, forbearance, delay or indulgence
by either Party in enforcing any of the terms and conditions of the Contract
or the granting of time by either Party to the other shall prejudice, affect or
restrict the rights of that Party under the Contract, nor shall any waiver by
either Party of any breach of Contract operate as waiver of any subsequent
or continuing breach of Contract;
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GCC.3.9.

GCC.3.10.

GCC.3.11.

GCC.3.12.

GCC.4.
GCC.4.1.

GCC.4.2.

b) Any waiver of a Party’s rights, powers or remedies under the Contract must
be in writing, dated and signed by an authorized representative of the Party
granting such waiver, and must specify the right and the extent to whichiit is
being waived.

Severability

If any provision or condition of the Contract is prohibited or rendered invalid or
unenforceable, such prohibition, invalidity or unenforceability shall not affect the
validity or enforceability of any other provisions and conditions of the Contract.

Effect

The Contract shall be deemed to have come into effect from the date of
Notificationof Award/Signing of Contract Agreement or as specified in SCC as the
case may be. This date shall be considered as the EffectiveDate of the Contract.
The Time for Completion shall be reckoned from the EffectiveDate.

Entire Agreement

The Contract constitutes the entire agreement between DGPC and the Contractor,
with respect to the subject matter of Contract, and supersedes all
communications, negotiations and agreements (whether written or oral) of the
Parties with respect thereto made prior to the date of Contract.

Responsibility

The Contractor shall be an independent contractor performing the Contract. The
Contract does not create any agency, partnership, joint venture or other joint
relationship between the Parties hereto. Subject to the provisions of the Contract,
the Contractor shall be solely responsible for the manner in which the Contract is
performed. All employees, Subcontractors and representatives, engaged by the
Contractor in connection with the performance of the Contract, shall be under the
complete control of the Contractor and shall not be deemed to be employees of
DGPC, and nothing contained in the Contract, or in any Subcontract awarded by
the Contractor, shall be construed to create any contractual relationship between
any such employees, representatives, or Subcontractors and DGPC.

Fraud and Corruption

If DGPC determines that the Contractor and/or any of its personnel, or its agents,
or its Subcontractors, and/or their employees has engaged in corrupt, fraudulent,
collusive coercive, or obstructive practices, in competing for or in executing the
Contract, then DGPC may, after giving fourteen (14)days’ notice to the Contractor,
terminate the Contract and expel him from the Site, and the provisions of GCC.46
shall apply as if such expulsion had been made under GCC.46.2.1(¢).

For the purposes of this sub-clause,

a) “corrupt practice” is the offering, giving, receiving or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another
party;

b) “fraudulent practice” is any act or omission, including a misrepresentation,
suppression of facts or disclosure of incomplete facts that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain a financial or
other benefit or to avoid an obligation or to influence the procurement
process;
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GCC.4.3.

GCC.5.

GCC.6.

GCC.6.1.

GCC.6.2.

GCC.7.

GCC.7.1.

c¢) “collusive practice” is an arrangement between two or more parties
designed to achieve an improper purpose, including to influence improperly
the actions of another party;

d) “coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence
improperly the actions of a partyin connection with the procurement
process;

e) “obstructive practice” is

- deliberately destroying, falsifying, altering or concealing of evidence
material to the investigation or making false statements to
investigators in order to materially impede any investigation into
allegations of a corrupt, fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating any party to prevent it
from disclosing its knowledge of matters relevant to the investigation
or from pursuing the investigation, or acts intended materially to
impede the exercise of the inspection rights of DGPC or any
organization or person appointed by DGPC.

Any communications between the Contractor and DGPC related to matters of
alleged fraud or corruption must be made in writing.

Construction of the Contract

The Contracts to be entered into between DGPC and the successful bidder shall be
as under:

e  “First Contract” for CIF, Place of delivery (as specified in BDS), supply of Plant
and Equipment including mandatory spares to be supplied from abroad;

e “Second Contract” for providing all services i.e. Local Transportation for
delivery at Site, inland transit insurance, unloading, storage, handling at Site,
installation, insurance covers other than inland transit insurance, testing,
Commissioning and conducting Guarantee tests in respect of all the
equipment supplied under the First Contract and all other services as
specified in the Contract Document.

Language

The Contract, as well as all correspondences and documents relating to the
Contract exchanged by the Contractor and DGPC, shall be written in English.
Supporting documents and printed literature that are part of the Contract may be
in another language provided they are accompanied by an accurate translation of
the relevant passages in English, in which case, for purposes of interpretation of
the Contract, the translation shall govern.

The Contractor shall bear all costs of translation to the governing language and all
risks of the accuracy of such translation, for documents provided by the
Contractor.

Joint Venture

If the Contractor is a Joint Venture (JV) of two or more parties, all such parties shall
be jointly and severally bound to DGPC for the fulfilment of the obligations under
the Contract and shall designate one of such Party to act as a leader with authority
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GCC.8.
GCC.8.1.

GCC.8.2.

GCC.8.3.

GCC.8.4.

GCC.9.
GCC.9.1.

GCC.9.2.

GCC.9.3.

GCC.10.
GCC.10.1.

GCC.10.1.1.

GCC.10.1.2.

GCC.10.1.3.

to bind the JV. The composition or the constitution of the JV shall not be altered
without the prior consent of DGPC.

Notices

Notices shall be deemed to include any approvals, consents, instructions, orders,
determinations and certificates to be given under the Contract.

Unless otherwise stated in the Contract, all notices to be given under the Contract
shall be in writing, to the address specified in the Contract.

Any notice delivered personally or sent by fax or electronic mail shall be deemed
to have been delivered on date of its despatch.

Either Party may change its address at which notices are to be received by giving
ten (10) days’ notice to other Party in writing.

Governing Law

The Contract shall be governed by and interpreted in accordance with the laws of
the Kingdom of Bhutan, unless otherwise stated in SCC.

The Contractor shall, in all matters arising in the performance of the Contract,
comply in all respects, give all notices and pay all fees required by the provisions of
any statute, ordinance or other law or any regulation or bylaw of any duly
constituted authority of the Kingdom of Bhutan.

The Contractor shall indemnify and hold harmless DGPC from and against any and
all liabilities, damages, claims, fines, penalties and expenses of whatever nature
arising or resulting from the violation of such laws by the Contractor or its
personnel including its Subcontractors and their employees.

Settlement of Disputes
Adjudicator

If any dispute of any kind whatsoever shall arise between DGPC and the Contractor
in connection with or arising out of the Contract, including without prejudice to the
generality of the foregoing, any question regarding its existence, validity or
termination, or the execution of the Works— whether during the progress of the
Works or after their completion and whether before or after the termination,
abandonment or breach of the Contract - the Parties shall seek to resolve any such
dispute or difference by mutual consultation. If the Parties fail to resolve such a
dispute or difference by mutual consultation, then the dispute shall be referred in
writing by either Party to the Adjudicator, with a copy to the other Party.

The Adjudicator shall be jointly appointed by DGPC and the Contractor under the
Contract. Failing agreement between the two within thirty (30) days, the
Adjudicator shall be appointed under the Contract on the request of either Party
by the Appointing Authority specified in the SCC. The Adjudicator so appointed
shall be by mutual consent.

The Adjudicator shall give its decision in writing to both Parties within twenty-eight
(28) days of a dispute being referred to it. If the Adjudicator has done so, and no
notice of intention to commence arbitration has been given by either DGPC or the
Contractor within fifty-six (56) days of such reference, the decision shall become
final and binding upon DGPC and the Contractor. Any decision that has become
final and binding shall be implemented by the Parties forthwith.

46



GCC.10.1.4.

GCC.10.1.5.

GCC.10.2.

GCC.10.2.1.

GCC.10.2.2.

GCC.10.2.3.

GCC.10.2.4.

GCC.10.3.

GCC.10.4.

GCC.11.
GCC.11.1.

Should the Adjudicator resign or die, or should DGPC and the Contractor agree that
the Adjudicator is not fulfilling its functions in accordance with the provisions of
the Contract; another Adjudicator shall be appointed in the same manner as
provided in GCC.10.1.2.

The Adjudicator shall be paid fee plus expenditures incurred in the execution of its
duties as Adjudicator under the Contract as specified in the SCC. These costs shall
be divided equally between DGPC and the Contractor.

Arbitration

If either DGPC or the Contractor is dissatisfied with the Adjudicator’s decision, or if
the Adjudicator fails to give a decision within forty-five (45) days of a dispute being
referred to it, then either DGPC or the Contractor may, within sixty(60) days of such
reference, give notice to the other Party, with a copy for information to the
Adjudicator, of its intention to commence arbitration, as hereinafter provided, as
to the matter in dispute, and no arbitration in respect of this matter may be
commenced unless such notice is given.

Any dispute, in respect of which a notice of intention to commence arbitration has
been given, in accordance with GCC.10.2.1, shall be finally settled by arbitration.
Arbitration may be commenced prior to or after completion of the Works.

Arbitration proceedings shall be conducted:
a) inaccordance with the rules of procedure designated in the SCC,
b) in the place designated in the SCC, and
c) inthelanguage in which this Contract has been executed.

The arbitrators shall also decide on the cost of arbitration and allocation thereof.
The expenses incurred by each Party in connection with the preparation and
presentation of its case prior to, during and after the arbitration proceedings shall
however be borne by the respective Party.

Notwithstanding any reference to the Adjudicator or arbitration herein:

a) the Parties shall continue to perform their respective obligations under the
Contract unless they otherwise agree; and

b) DGPC shall pay the Contractor any monies due to it.

The arbitration award shall be final on the Parties who shall be deemed to have
accepted to carry out the resulting award without delay and to have waived their
right to any form of appeal in so far as such waiver can validly be made.

B. SUBJECT MATTER OF CONTRACT
Scope of Facilities

Unless otherwise expressly limited in the Technical Specifications, the Contractor’s
obligations cover the provision of all Plant and Equipment including spares and the
performance of Installation Services required for the design and manufacture
(including procurement, quality assurance, construction, installation, associated
civil, structural and other construction works, Precommissioning and delivery) of
the Plant and Equipment and the installation, Commissioning, Completion of the
Facilities and carrying out GuaranteeTests for the Facilities in accordance with the
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plans, procedures, specifications, drawings, codes and any other documents as
specified in the Technical Specifications.

The Technical Specifications shall include, but are not limited to, the provision of
supervision and engineering services; the supply of labour, materials, equipment,
spare parts (as specified in GCC.11.4 below) and accessories; Contractor’s
Equipment; construction utilities and supplies; temporary materials, structures
and facilities; Local Transportation (including, without limitation, clearing,
forwarding and handling at port of entry, storage and preservation at Site,
intermediate location (if any), loading, unloading and hauling to, from and at the
Site), insurance and storage, except for those supplies, works and services that will
be provided or performed by DGPC, as set forth in Appendix-6 to the Contract
Agreement.

The Contractor shall, unless specifically excluded in the Contract, perform all such
work and/or supply all such items and materials not specifically mentioned in the
Contract but that can be reasonably inferred from the Contract as being required
for attaining Completion of the Facilities as if such work and/or items and materials
were expressly mentioned in the Contract.

In addition to the supply of Mandatory Spare Parts included in the Contract, the
Contractor agrees to supply spare parts recommended by the Contractor and
required for the operation and maintenance of the Facilities. However, the identity,
specifications and quantities of such spare parts and the terms and conditions
relating to the supply thereof are to be agreed between DGPC and the Contractor,
and the price of such spare parts shall be that given in Price Schedule No. 5, which
shall be added to the Contract Price in the event of award. The price of such spare
parts shall include the purchase price thereof and other costs and expenses
(including the Contractor’s fees) relating to the supply of spare parts. The prices of
spares covered under Price Schedule No. 5 shall be kept valid for a period as
specified in the SCC.

The Contractor agrees that the spare parts recommended by him for 3 years
operation and quoted in Price Schedule No. 5 shall be supplied by him at the same
terms and conditions as are otherwise applicable to the supply of mandatory
spares under this Contract. Further, the Contractor also agrees to supply spare
parts required for the operation and maintenance of the Facilities as per provision
of subsequent paragraphs of this Sub-Clause.

All the spares for the equipment under the Contract will strictly conform to the
Technical Specifications and other relevant documents and will be identical to the
corresponding main equipment/components supplied under the Contract and shall
be fully interchangeable.

All the mandatory spares covered under the Contract shall be produced along with
the main equipment as a continuous operation and the delivery of the mandatory
spares will be effected along with the main equipment in a phased manner and the
delivery would be completed by the respective dates for the various categories of
Plant and Equipment as per the agreed network. In case of recommended spares,
the above will be applicable provided the order for the recommended spares has
been placed with the Contractor prior to commencement of manufacture of the
main equipment.

The Contractor will provide DGPC with the manufacturing drawings, catalogues,
assembly drawings of the Plant and Equipment and any other document required
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by DGPCso as to enable DGPC to identify the requirement of recommended spares.
Such details will be furnished to DGPC as soon as they are prepared but in any case
not later than six (6) months prior to commencement of manufacture of the
corresponding main equipment.

To enable DGPC to finalise the requirement of recommended spares which are
ordered subsequent to placement of order for main equipment/plant, in addition
to necessary technical details, catalogue and such other information brought-out
herein above, the Contractor will also provide a justification in support of
reasonableness of the quoted prices of spares which will, inter-alia, include
documentary evidence that the prices quoted by the Contractor to DGPC are not
higher than those charged by him from other customers in the same period.

In addition to the spares recommended by the Contractor, if DGPC further
identifies certain items of spares, the Contractor will submit the prices and delivery
quotation for such spares within thirty (30) days of receipt of such request with a
validity period of six (6) months for consideration by DGPC and placement of order
for additional spares, if DGPC so desires.

The quality plan and the inspection requirement finalised for the main equipment
will also be applicable to the corresponding spares.

The Contractor will provide DGPC with all the addresses and particulars of his sub-
suppliers while placing the order on vendors for items/components/equipment
covered under the Contract and will further ensure with his vendors that DGPC, if
so desires, will have theright to place order for spares directly on them on mutually
agreed terms based on offers of such vendors.

The Contractor shall guarantee the long term availability of spares to DGPC for the
full life of the Plant and Equipment covered under the Contract. The Contractor
shall guarantee that before going out of production of spare parts of the Plant and
Equipment covered under the Contract, he shall give DGPC at least 2 years advance
notice so that the latter may order his bulk requirement of spares, if it so desires.
The same provision will also be applicable to Subcontractors. Further, in case of
discontinuance of manufacture of any spares by the Contractor and/or his
Subcontractor, Contractor will provide DGPC, two (2) years in advance, with full
manufacturing drawings, material specification and technical information
including information on alternative equivalent makes required by DGPC for the
purpose of manufacture/procurement of such items.

The prices of all future requirements of item of spares beyond three (3) years
operational requirement will be derived from the corresponding ex-works price at
which the order for such spares have been placed by DGPC as a part of mandatory
spares or recommended spares, or from the rates of mandatory spares or
recommended spares as quoted by/negotiated with the Contractor. Ex-works
order price of future spares shall be computed in accordance with the price
adjustment provisions covered under the main Contract excepting that the base
indices will be counted from the scheduled date of Completion of Facilities of the
last equipment under the main Contract and there will be no ceiling on the amount
of variation in the prices. The above option for procuring future spares by DGPC
shall remain valid for the period of five (5) years from the scheduled date of
Completion of Facilities of the last equipment covered under this Contract.

The Contractor will indicate in advance the delivery period of the items of spares,
which DGPC may procure in accordance with above sub-clause. In case of
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emergent requirements of spares, the Contractor would make every effort to
expedite the manufacture and delivery of such spares on the basis of mutually
agreed time schedule.

In case the Contractor fails to supply the mandatory, recommended or long term
spares in the terms stipulated above, DGPC shall be entitled to purchase the same
from the alternate sources at the risk and the cost of the Contractor and recover
from the Contractor, the excess amount paid by DGPC, if any, over the rates
worked on the above basis. In the event of such risk purchase by DGPC, the
purchases will be as per the Procurement Manual for Works prevalent at the time
of such purchases andDGPC at his option may include a representative from the
Contractor in finalising the purchases.

It is expressly understood that the final settlement between the Parties, in terms
of relevant clauses of the Contract Documents shall not relieve the Contractor of
any of his obligations under the provision of long term availability of spares and
such provisions shall continue to be enforced till the expiry of five (5) years period
reckoned from the scheduled date of Completion of Facilities of the last equipment
covered under this Contract, unless otherwise discharged expressly in writing by
DGPC. Further, the provisions pertaining to long term availability of spares shall be
extended beyond five (5) years applicability period mentioned herein above if so
desired by DGPC and at the mutually acceptable escalation formula.

The Contractor shall warrant that all spares supplied will be new and in accordance
with the Contract Documents and will be free from defects in design, material and
workmanship and shall further guarantee as under:

i. Forthree (3) years operational spares (both mandatory and recommended):

a) For any item of spares ordered or to be ordered by DGPC for three (3)
years operational requirement of the plant which are manufactured as
a continuous operation together with the main equipment the Defect
Liability Period will be eighteen (18) months from the date of
Completion ofFacilities. In case of any failure in the original
component/equipment due to faulty designs, materials and
workmanship, the corresponding spare parts, if any, supplied will be
replaced without any extra cost to DGPC unless a joint examination
and analysis by DGPC and the Contractor of such spare parts prove that
the defect found in the original part that failed, can safely be assumed
not to be present in spare parts. Such replaced spare parts will have
the same Defect Liability Period as applicable to the replacement made
for the defective original part/component provided that such
replacement for the original equipment and the spare replaced are
again manufactured together. The discarded spare parts will become
the property of the Contractor as soon as they have been replaced by
the Contractor.

b) For the item of mandatory spares ordered or to be ordered by DGPC
for three (3) years operational requirement of the plant, which, with
the written approval of DGPC, are not manufactured along with the
main equipment as a continuous operation, will be warranted for
trouble free operation for the period as specified in the Technical
Specifications.

¢) Forlong term requirement
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For item of spares that may be ordered by DGPC to cover requirements
beyond three (3) years of initial operation of the plant, the warranty
will be till the expiry of the period as specified in the Technical
Specification. The Defect Liability Period of spares will expire at the
end of forty-eight (48) months from the date of their receipt at Site.

ii. The Defect Liability Period of spares covered in para (b) and (c) above, that
are not used within 18 months from the respective date of actual delivery at
Site will, however, be subject to condition that all such spares have been
stored/maintained/preserved in accordance with Contractor's standard
recommended practice, if any, furnished to DGPC.

Time for Commencement and Completion

The Contractor shall commence work on the Facilities from the Effective Date and
without prejudice to GCC.31.2 hereof. The Contractor shall thereafter proceed with
the Facilities in accordance with the time schedule specified in Appendix-4 to the
Contract Agreement.

The Contractor shall attain Completion of the Facilities (or of a part where a
separate time for Completion of such part is specified in the Contract) within the
time stated in the SCC or within such extended time to which the Contractor shall
be entitled under GCC.43 hereof.

Contractor’s Responsibilities

The Contractor shall design, manufacture (including associated purchases and/or
subcontracting), assemble, test at manufacturer’s works, transport to Site, install,
complete the Facilities and carry out the Guarantee Tests with due care and
diligence in accordance with the Contract. The Contractor shall also provide all
necessary plant, equipment and machinery, superintendence, labour and all other
necessary facilities required for completion of the Facilities.

The Contractor confirms that it has entered into this Contract on the basis of a
proper examination of the data relating to the Facilities provided by DGPC, and on
the basis of information that the Contractor could have obtained from a visual
inspection of the Site (if access thereto was available) and of other data readily
available to it relating to the Facilities as at the date twenty-eight (28) days prior to
Bid submission.

The Contractor shall be deemed to have inspected and examined the Site and its
surroundings and information available in connection therewith and to have
satisfied himself, as to (a) the form of nature thereof, (b) the hydrological and
climatic conditions, (c) the extent and nature of work , and materials necessary for
the execution and Completion of the Facilities and remedying of any defects
therein, and (d) the means of access to the Site and the accommodation he may
require and, in general, shall be deemed to have obtained all necessary information
as to risks, contingencies and all other circumstances.

The Contractor acknowledges that any failure to acquaint itself with all such data
and information and conditions prevailing at the Site and its surroundings shall not
relieve its responsibility for properly estimating the difficulty or cost of successfully
performing the Facilities.

The Contractor shall acquire in its name all permits, approvals and/or licenses from
all government authorities or public service undertakings in the Kingdom of Bhutan
that are necessary for the performance of the Contract, including, without
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limitation, visas for the Contractor’s and Subcontractor’s personnel and entry
permits for all imported Contractor’s Equipment. Any taxes/ duties on such
equipment at the time of import or re-export after the Completion of the Facilities
shall be to the account of the Contractor. The Contractor shall also acquire all other
permits, approvals and/or licenses that are not the responsibility of DGPC under
GCC.14.3 hereof and that are necessary for the performance of the Contract.

The Contractor shall comply with all laws in force in the Kingdom of Bhutan. The
laws will include all national, provincial, municipal or other laws that affect the
performance of the Contract and binding upon the Contractor. The Contractor
shall indemnify and hold harmless DGPC from and against any and all liabilities,
damages, claims, fines, penalties and expenses of whatever nature arising or
resulting from the violation of such laws by the Contractor or its personnel,
including the Subcontractors and their personnel, but without prejudice to
GCC.14.1 hereof.

The Contractor shall execute and complete the Facilities and remedy any defects
therein in strict accordance with the Contract to the satisfaction of the Project
Manager and shall comply with and adhere strictly to the Project Manager’s
instructions and directions on any matter whether mentioned in the Contract or
not, concerning the Facilities. The Contractor shall take instructions and directions
only from the Project Manager or from the Project Manager’s Representative.

DGPC’s Responsibilities

DGPC shall ensure the accuracy of all information and/or data to be supplied by
DGPC as described in Appendix-6 to the Contract Agreement, except when
otherwise expressly stated in the Contract.

DGPC shall be responsible for acquiring and providing legal and physical possession
of the Site and access thereto, and for providing possession of and access to all
other areas reasonably required for the proper execution of the Contract, including
all requisite rights of way, as specified in Appendix-6 to the Contract Agreement.
DGPC shall give full possession of and accord all rights of access thereto on or
before the date(s) specified in Appendix-6.

DGPC shall acquire and pay for all permits, approvals and/or licenses from all
government authorities or public service undertakings in the Kingdom of Bhutan,
which such authorities or undertakings require DGPC to obtain in DGPC’s name for
the execution of the Contract (they include those required for the performance by
both the Contractor and DGPC of their respective obligations under the Contract),
including those specified in Appendix-6 to the Contract Agreement.

If requested by the Contractor, DGPC shall use its best endeavours to assist the
Contractor in obtaining in a timely and expeditious manner all permits, approvals
and/or licenses necessary for the execution of the Contract from all government
authorities or public service undertakings that such authorities or undertakings
require the Contractor or Subcontractors or the personnel of the Contractor or
Subcontractors, as the case may be.

DGPC shall provide sufficient, properly qualified operating and maintenance
personnel; shall supply and make available all raw materials, utilities, lubricants,
chemicals, catalysts, other materials and facilities and shall perform work and
services of whatsoever nature, all as specified in Appendix-6 to the Contract
Agreement, to enable the Contractor to properly carry out Pre-commissioning,
Commissioning and Guarantee Tests at or before the time specified in the program
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furnished by the Contractor under GCC.23.2 hereof and in the manner thereupon
specified or as otherwise agreed upon by DGPC and the Contractor.

DGPC shall be responsible for the continued operation of the Facilities after
Completion, in accordance with GCC.29.9, and shall be responsible for facilitating
the Guarantee Test(s) for the Facilities, in accordance with GCC.30.1.

All costs and expenses involved in the performance of the obligations under this
clause shall be the responsibility of DGPC, except those to be incurred by the
Contractor with respect to the performance of Guarantee Tests, in accordance
with GCC.30.1.

C. PAYMENT
Contract Price
The Contract Price shall be as specified in Article 2 of the Contract Agreement.

The Contract Price shall be adjusted in accordance with provisions of Appendix-2
to the Contract Agreement.

Subject to GCC.13.2, GCC.14.1 and GCC.39 hereof, the Contractor shall be deemed
to have satisfied itself as to the correctness and sufficiency of the Contract Price,
which shall, except as otherwise provided for in the Contract, cover all its
obligations under the Contract.

Terms of Payment

The Contract Price shall be paid as specified in Appendix-1 to the Contract
Agreement. The procedures to be followed forprocessing payments shall be those
outlined in the same Appendix 1.

No payment made by DGPC herein shall be deemed to constitute acceptance by
DGPC of the Facilities or any part(s) thereof.

The currency or currencies in which payments are made to the Contractor under
this Contract shall be specified in Appendix-1 to the Contract Agreement, subject
to the general principle that payments will be made in the currency or currencies
in which the Contract Price has been stated in the Contractor’s Bid. In cases where
the Bid price is in Indian Rupees or Bhutanese Ngultrum, DGPC shall at its discretion
make payment in either of the currencies at the exchange rate of one Ngultrum =
one Indian Rupees.

Taxes and Duties

Except as otherwise specifically provided in the Contract, the Contractor shall bear
and pay all taxes, duties, levies and charges assessed on the Contractor, its
Subcontractors or their employees by all municipal, state or national government
authorities in connection with the Facilities in and outside of the Kingdom of
Bhutan.

Notwithstanding GCC.17.1above, DGPC shall bear and promptly pay/reimburse all
customs and import duties, if imposed or to be imposed in future, by the Kingdom
of Bhutanand/or by Indian Government (when the Plant and Equipment are cleared
from the port of entry in India), on the Plant and Equipment including mandatory
spares supplied from third countries(other than India) and specified in Price
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Schedule 4 (and on spare parts to be supplied from third countries(other than
India) and specified in Price Schedule No.5, when awarded) and that are to be
incorporated into the Facilities.

Notwithstanding GCC.17.1 above, DGPC shall bear and promptly pay/reimburse all
customs and import duties, if imposed or to be imposed in future, by the Kingdom
of Bhutanandon the Plant and Equipment including mandatory spares supplied
from India and specified in Price Schedule No. 4(and on spare parts to be supplied
from India and specified in Price Schedule No.5, when awarded) and that are to be
incorporated into the Facilitiesif such Plant and Equipment are not exempted from
levy of Custom Duty/import duties.

If the Plant and Equipment are shipped in Shipper's containers, then the custom
duty levied on the cost of empty containers, as specified in the SCC, shall be borne
and paid/reimbursed by the Contractor.

DGPC shall bear and pay/reimburse to the Contractor/assignee of Contractor (if
applicable) any taxes levied by the Kingdom of Bhutan in respect of direct
transactions between DGPC and the Contractor, if imposed on the Plant and
Equipment including mandatory spares manufactured within the Kingdom of
Bhutan, India and abroad, and specified in Price Schedule No. 4 (and also on
recommended spares manufactured in Bhutan and India as quoted in Price
Schedule No.5, when awarded) to be incorporated in the Facilities, by the law of
the Kingdom of Bhutan. Further, DGPC shall bear and pay/reimburse to the
Contractor/assignee of Contractor (if applicable) any taxes levied by the Kingdom
of Bhutan in respect of direct transactions between DGPC and the Contractor, if
imposed on the services as specified in Price Schedule No. 4.

DGPC will issue the requisite sales tax declaration form(s) in order to get the
benefit of any concession in the rate of applicable tax. Further, in case of all
components, equipment and materials identified by the Contractor and DGPC to
be despatched directly from the Subcontractor's work outside the Kingdom of
Bhutan to DGPC’s Site, all taxes and duties on such components, equipment and
materials shall be borne by the Contractor.

At the time of release of payment, tax shall be deducted at source (TDS) from
Bhutanese Bidders and International Bidders as specified in the SCCfrom the gross
amount of bills. DGPC shall furnish necessary TDS Certificate to the Bidders, issued
by the Department of Revenue & Customs, RGoB. The Contractor shall be
responsible to deduct tax at source from the gross payments made to the
Subcontractors and deposit the same to the account of RGoB as per provisions of
law in this regard in force from time to time.

Any tax that may be levied in the Kingdom of Bhutan on the profits made by the
Contractor in respect of the Contractshall be to the Contractor's account and no
separate claim in this regard will be entertained by DGPC.

If any tax exemptions, reductions, allowances or privileges are available to the
Contractor in the Kingdom of Bhutan, DGPC shall use its best endeavours to enable
the Contractor to benefit from any such tax savings to the maximum allowable
extent.

For the purpose of the Contract, it is agreed that the Contract Price specified in
Article 2 of the Contract Agreement is based on the taxes, duties, levies and
charges prevailing at the date thirty (30) days prior to the last date of Bid
submission in the Kingdom of Bhutan (hereinafter called “Tax” in this clause). If
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any rates of Tax are increased or decreased, a new Tax is introduced, an existing
Tax is abolished, or any change in interpretation or application of any Tax occurs in
the course of the performance of Contract, which was or will be assessed on the
Contractor in connection with performance of the Contract, an equitable
adjustment of the Contract Price shall be made to fully take into account any such
change by addition to the Contract Price or deduction therefrom, as the case may
be, in accordance with GCC.40 hereof. However, these adjustments would be
restricted to direct transactions between DGPC and the Contractor/assignee of
Contractor (if applicable). These adjustments shall not be applicable on
procurement of raw materials, intermediary components etc. by the
Contractor/assignee and also not applicable on the bought out items despatched
directly from Subcontractor's works to Site.

Nothing in the Contract shall relieve the Contractor from his responsibility to pay
any tax that may be levied in Bhutan on profits made by him in respect of the
Contract.

The Contractor’s staff, personnel and labour will be liable topay personal income
tax in Bhutan in respect of such of their salaries and wages as are chargeable under
the laws and regulations for the time being in force and the Contractor shall
perform such duties in regard to such deductions thereof as may be imposed on
him by such laws and regulations.

Bidders participating from India and supplying goods and services for bonafide use
in the Kingdom of Bhutan shall quote the prices for items in the Price Schedule
exclusive of any effect of the Integrated Goods and Service Tax (IGST) of India. The
IGST on the export of goods or services or both are covered under Zero Rated
Supply as per Chapter VI, 16(1) THE INTEGRATED GOODS AND SERVICES TAX ACT,
2017 of India.

Securities
Submission of Securities

The Contractor shall provide the securities specified below in favour of DGPC at the
times, and in the amount, manner and form specified below.

Advance Payment Security

The Contractor shall, within thirty (30) days of the Notification ofAward of
Contract, provide a security in an amount equal to the advance payment calculated
in accordance with Appendix-1 to the Contract Agreement, and in the currency or
currencies of the Contract, with an initial validity of up to Thirty (30) days beyond
the schedule date of Completion of the last Facility covered under the Contract in
accordance with GCC.29. However, in case of delay in Completion of the Facilities
under the Contract, the validity of this security shall be extended by the period of
such delay.

The amount of the security shall be reduced in proportion to the value of the
Facilities executed by and paid to the Contractor from time to time, and shall
automatically become null and void when the full amount of the advance payment
has been recovered by the Employer. The security shall be returned to the
Contractor immediately after its expiration. All advances shall be recovered when
eighty percent (80%) of the contract is executed.

Contract Performance Security
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The Contractor shall, within thirty (30) days from the date of Notification ofAward,
providea performance Security for the due performance of the contract as
specified in the SCC, with initial validity up tothirty (30) days beyond the scheduled
Defect Liability Period of the last Facility covered under the Contract. However, in
case of delay in completion, the validity of all the contract performance securities
shall be extended by the Contractor/assignee for such period of delay.

The contract performance securities shall be denominated in the currency or
currencies of the Contract or in a freely convertible currency acceptable to DGPC
and shall be in the form of unconditional and irrevocable bank guarantee provided
in Form 25 of Section VIIB.The Performance Security can also be submitted in the
form of demand draft if so specified in SCC.The bank guarantee/ demand draft shall
be in favour of DGPC, issued by any financial institutionof Bhutan or any other
Foreign Bank acceptable and enforceable by any financial institution of Bhutan.

The proceeds of the Performance Security shall be payable to DGPC as
compensation for any loss resulting from the Contractor’s failure to complete its
obligations under the Contract.

If the contractor fails to remedy any reported defect within the Defect Liability
Period, the DGPC shall be entitled to remedy the defect at the expense of the
Contractor and appropriate the cost of such remedying defects out of the Contract
Performance Security.

No claim shall be made against the performance security exceptfor amounts to
which the DGPC is entitled under the Contract after the issue of the last Defect
Liability Certificate and the performance security will be discharged and returned
to the Contractor with in thirty (30) days after the expiry of the last Defect Liability
Period.

D. Intellectual Property
Copyright

The copyright in all drawings, documents and other materials containing data and
information furnished to DGPC by the Contractor shall remain vested in the
Contractor, or, if they are furnished to DGPC directly or through the Contractor by
any third party, including suppliers of materials, the copyright in such materials
shall remain vested in such third Party. DGPC shall however be free to reproduce
all drawings, documents and other, material furnished to DGPC for the purpose of
the Contract including, if required, for operation and maintenance of the facilities.

Confidential Information

DGPC and the Contractor shall keep confidential and shall not, without the written
consent of the other Party hereto, divulge to any third party any documents, data
or other information furnished directly or indirectly by the other Party hereto in
connection with the Contract, whether such information has been furnished prior
to, during or following completion or termination of the Contract. Notwithstanding
the above, the Contractor may furnish to its Subcontractors such documents, data
and other information as it receives from DGPC to the extent required for the
Subcontractors to perform its obligations under the Contract, in which event the
Contractor shall be under obligation to have a clause in the contracts with their
Subcontractors regarding confidentiality similar to that provided herein.
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DGPC shall not use such documents, data and other information received from the
Contractor for any purposes unrelated to the Contract. Similarly, the Contractor
shall not use such documents, data and other information received from DGPC for
any purpose other than the design, procurement of Plant and Equipment,
construction or such other work and services as are required for the performance
of the Contract.

The obligation of a Party under GCC.20.1 and GCC.20.2 above, however, shall not
apply to information that:

a) DGPC or Contractor needs to share with the RGoB;
b) now or hereafter enters the public domain through no fault of that Party;

¢) canbe proven to have been possessed by that Party at the time of disclosure
and which was not previously obtained, directly or indirectly, from the other
Party; or

d) otherwise lawfully becomes available to that Party from a third party that has
no obligation of confidentiality.

The above provisions of GCC.20 shall not in any way modify any undertaking of
confidentiality given by either of the Parties hereto prior to the date of the Contract
in respect of the performance of the Contract or any part thereof.

The provisions of GCC.20 shall survive completion or termination, for whatever
reason, of the Contract.

Patent Indemnity

The Contractor shall, subject to DGPC’s compliance with GCC.21.2, indemnify and
hold harmless DGPC and its employees and officers from and against any and all
suits, actions or administrative proceedings, claims, demands, losses, damages,
costs and expenses of any nature, including attorney’s fees and expenses, which
DGPC may suffer as a result of any infringement or alleged infringement of any
patent, utility model, registered design, trademark, copyright or other intellectual
property right registered or otherwise existing at the date of the Contract by
reason of:

a) theinstallation of the Facilities by the Contractor or the use of the Facilities
in the Kingdom of Bhutan; and

b) the sale in any country of the products produced by the Facilities.

Such indemnity shall not cover any use of the Facilities or any part thereof other
than for the purpose indicated by or reasonably to be inferred from the Contract,
neither any infringement resulting from the use of the Facilities or any part thereof,
or any products produced thereby in association or combination with any other
equipment, plant or materials not supplied by the Contractor, pursuant to the
Contract.

If any proceedings are brought or any claim is made against DGPC arising out of the
matters referred to in GCC.21.1, DGPC shall promptly give the Contractor notice
thereof, and the Contractor may at its own expense and in DGPC’s name conduct
such proceedings or claims and any negotiations for the settlement of any such
proceedings or claims.
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If the Contractor fails to notify DGPC within thirty (30) days after receipt of such
notice that it intends to conduct any such proceedings or claims, then DGPC shall
be free to conduct the same on its own behalf at the cost of the Contractor.

DGPC shall, at the Contractor’s request, provide all available assistance to the
Contractor in conducting such proceedings or claim, and shall be reimbursed by the
Contractor for all reasonable expenses incurred in so doing.

DGPC shall indemnify and hold harmless the Contractor and its employees, officers
from and against any and all suits, actions or administrative proceedings, claims,
demands, losses, damages, costs and expenses of any nature, including attorney’s
fees and expenses, which the Contractor may suffer as a result of any infringement
or alleged infringement of any patent, utility model, registered design, trademark,
copyright or other intellectual property right registered or otherwise existing at
the date of the Contract arising out of or in connection with any design, data,
drawing, specification or other documents or materials provided or designed by or
on behalf of DGPC.

E. WORK EXECUTION
Representatives
Project Manager

If the Project Manager is not named in the Contract, then within fourteen (14) days
of the Effective Date, DGPC shall appoint and notify the Contractor in writing of the
name of the Project Manager. DGPC may from time to time appoint some other
person as the Project Manager in place of the person previously so appointed, and
shall give a notice of the name of such other person to the Contractor without
delay. DGPC shall take reasonable care to see that no such appointment is made at
such a time or in such a manner as to impede the progress of work on the Facilities.
The Project Manager shall represent and act for DGPC at all times during the
currency of the Contract and carry out duties and responsibilities specified in the
Contract. All notices, instructions, orders, certificates, approvals and all other
communications under the Contract shall be given by the Project Manager, except
as herein otherwise provided.

The Project Manager’s representative will be appointed by and be responsible to
the Project Manager and will carry out such duties and exercise such authority as
may be delegated to him by the Project Manager under GCC.22.1.3. Project
Manager’s representative shall have no authority to relieve the Contractor of any
of his duties or obligations under the Contract except as expressly provided
hereunder or elsewhere in the Contract, nor to order any work involving delay or
any extra payment by DGPC, nor to make any variation in the Facilities.

The Project Manager may, from time to time delegate to the Project Manager’s
representative any of the powers and authorities vested in the Project Manager
and he may at any time revoke such delegation. Any communication issued by the
Project Manager’s representative to the Contractor in accordance with such
delegation shall have the same effect as though it had been issued by the Project
Manager. Provided that:

a) any failure of the Project Manager’s representative to disapprove any work
or materials shall not prejudice the authority of the Project Manager
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thereafter to disapprove such work or materials and to give instructions for
the removal or for the rectification thereof.

b) if the Contractor questions any communication of the Project Manager’s
representative, he may refer the matter to the Project Manager who will
confirm, reverse or vary the contents of such communication.

The Project Manager or the Project Manager’s representative may appoint any
number of persons to assist the Project Manager’s representative in carrying out
his duties. Such assistants shall have no authority to issue any instructions to the
Contractor save in so far as such instructions may be necessary to enable them to
carry out their duties and to secure their acceptance of materials, plant, equipment
and machinery or workmanship as being in accordance with the Contract, and any
instructions given by any of them for those purposes shall be deemed to have been
given by the Project Manager’s representative.

Contractor’s Representative & Construction Manager

If the Contractor’s Representative is not named in the Contract, then within
fourteen (14) days of the Effective Date, the Contractor shall appoint the
Contractor’s Representative and shall request DGPC in writing to approve the
person so appointed. If DGPC makes no objection to the appointment within
fourteen (14) days, the Contractor’s Representative shall be deemed to have been
approved. IfDGPC objects to the appointment within fourteen (14) days giving the
reason thereof, then the Contractor shall appoint a replacement within fourteen
(14) days of such objection, and the foregoing provisions of this clause GCC.22.2.1
shall apply thereto.

The Contractor’s Representative shall represent and act for the Contractor at all
times during the currency of the Contract and shall give to the Project Manager all
the Contractor’s notices, instructions, information and all other communications
under the Contract.

All notices, instructions, information and all other communications given by DGPC
or the Project Manager to the Contractor under the Contract shall be given to the
Contractor’s Representative or, in its absence, its deputy, except as herein
otherwise provided.

The Contractor shall not revoke the appointment of the Contractor’s
Representative without DGPC’s prior written consent, which shall not be
unreasonably withheld. If DGPC consents thereto, the Contractor shall appoint
some other person as the Contractor’s Representative, pursuant to the procedure
set outin GCC.22.2.1.

The Contractor’s Representative may, subject to the approval of DGPC (which shall
not be unreasonably withheld), at any time delegate to any person any of the
powers, functions and authorities vested in him or her. Any such delegation may
also be revoked at any time subject to the approval of DGPC. Any such delegation
or revocation shall be subject to a prior notice signed by the Contractor’s
Representative, and shall specify the powers, functions and authorities thereby
delegated or revoked. No such delegation or revocation shall take effect unless
and until a copy thereof has been delivered to DGPC and the Project Manager.

Any act or exercise by any person of powers, functions and authorities so
delegated to him or her in accordance with this clause GCC.22.2.3 shall be deemed
to be an act or exercise by the Contractor’s Representative.
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Notwithstanding anything stated in GCC.22.1 and GCC.22.2 above, for the purpose
of execution of contract, the Contractor shall prepare a draft Contract Co-
ordination Procedure and shall submit the same to DGPC for its approval. All the
communications under the Contract shall be in accordance with such approved
Contract Co-ordination Procedure.

From the commencement of installation of the Facilities at the Site until
Operational Acceptance, the Contractor’s Representative shall appoint a suitable
person as the construction manager (hereinafter referred to as “the Construction
Manager”). The Construction Manager shall supervise all work done at the Site by
the Contractor and shall be present at the Site throughout normal working hours
except when on leave, sick or absent for reasons connected with the proper
performance of the Contract. Whenever the Construction Manager is absent from
the Site, a suitable person shall be appointed to act as his or her deputy.

DGPC may by notice to the Contractor object to any representative or person
employed by the Contractor in the execution of the Contract who, in the
reasonable opinion of DGPC, may behave inappropriately, may be incompetent or
negligent, or may commit a serious breach of the Site regulations provided under
GCC.27.3. DGPC shall provide evidence of the same, whereupon the Contractor
shall remove such person from the Facilities/Site.

If any representative or person employed by the Contractor is removed in
accordance with GCC.22.2.5, the Contractor shall, where required, promptly
appoint a replacement.

Work Program
Contractor’s Organization

The Contractor shall supply to DGPC and the Project Manager an organization chart
showing the proposed organization to be established by the Contractor for
carrying out work on the Facilities. The chart shall include the identities of the key
personnel together with the curricula vitae of such key personnel to be employed
within twenty-one (21) days of the Effective Date. The Contractor shall promptly
inform DGPC and the Project Manager in writing of any revision or alteration of
such an organization chart.

Program of Performance

Within thirty (30) days of the Effective Date, the Contractor shall prepare and
submit in soft copies to the Project Manager for his approval a detailed program
of performance of the Contract, made in the form of PERT network( prepared in
the software as may be directed by DGPC) and showing the sequence in which it
proposes to design, manufacture, transport, assemble, install, commission and
complete the Facilities and deliver the mandatory spares at Site as well as the
date(s) by which the Contractor reasonably requires that DGPC shall have fulfilled
its obligations under the Contract so as to enable the Contractor to execute the
Contract in accordance with the program and to achieve Completion and
conductance of Guarantee Test of the Facilities in accordance with the Contract.
The program so submitted by the Contractor shall be in accordance with the Time
Schedule included in Appendix-4 to the Contract Agreement and any other dates
and periods specified in the Contract. The Contractor shall update and revise the
program as and when appropriate or when required by the Project Manager, but
without modification in the Time for Completion given in the SCC and any extension
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granted in accordance with GCC.43, and shall submit all such revisions to the
Project Manager for his approval.

Progress Report

The Contractor shall monitor progress of all the activities specified in the program
referred to in GCC.23.2 above, and supply a progress report to the Project Manager
every month.

The progress report shall be in a form acceptable to the Project Manager and shall
also indicate: (a) percentage completion achieved compared with the planned
percentage completion for each activity; and (b) where any activity is behind the
program, giving comments and likely consequences and stating the corrective
action being taken. The progress report shall be supported by photographs and
other written material as the Project Manager may direct.

Progress of Performance

If at any time the Contractor’s actual progress falls behind the program referred to
in GCC.23.2, or it becomes apparent that it will so fall behind, the Contractor shall,
at the request of DGPC or the Project Manager, prepare and submit to the Project
Manager a revised program, taking into account the prevailing circumstances, and
shall notify the Project Manager of the steps being taken to expedite progress so
as to attain Completion of the Facilities within the Time for Completion under
GCC.12.2, any extension thereof entitled under GCC.43.1, or any extended period as
may otherwise be agreed upon between DGPC and the Contractor.

Work Procedures

The Contract shall be executed in accordance with the Contract Documents and
the procedures given in the section on Forms and Procedures of the Contract
Documents to the satisfaction of the Project Manager. If agreed between DGPC
and the Contractor, the Contractor may execute the Contract in accordance with
its own standard project execution plans and procedures to the extent that they
do not conflict with the provisions contained in the Contract.

Subcontracting

Appendix-5to the Contract Agreement specifies major items of supply or services
and a list of approved Subcontractors against each item. Insofar as no
Subcontractors are listed against any such item, the Contractor shall prepare a list
of Subcontractors for such item for inclusion in such list with the approval of DGPC.
The Contractor may from time to time propose any addition to or deletion from
any such list. The Contractor shall submit any such list or any modification thereto
to DGPC for its approval in sufficient time so as not to impede the progress of work
on the Facilities. Such approval by DGPC for any of the Subcontractors shall not
relieve the Contractor from any of its obligations, duties or responsibilities under
the Contract.

The Contractor shall select and employ its Subcontractors for such major items
from those listed in the lists referred to in GCC.24.1.

In the event of a Subcontractor having undertaken towards the Contractor in
respect of the work executed or the goods, materials, plant, equipment and
machineryor services supplied by such Subcontractor, any continuing obligation
extending for a period exceeding that of the Defects Liability Period or its
extensionunder the Contract, the Contractor shall at any time, after the expiration
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of such period, assign to DGPC, at DGPC’s request and cost, the benefit of such
obligation for the unexpired duration thereof.

The Contractor shall be responsible fully for the acts, defaults and negligence of his
Subcontractors, their agents, servants, workmen as if such acts, defaults, and
negligence is of the Contractor. The Contractor shall be under obligation to furnish
the unpriced copies of the contracts awarded to the Subcontractors at the request
of DGPC.

For items or parts of the Facilities not specified in Appendix-5 to the Contract
Agreement including but not limited to (i) the provision of labour (ii) the purchase
of materials which are in accordance with the standards specified in the Contract,
the Contractor may employ such Subcontractors as it may select, at its discretion.

The Contractor shall not sub contract the whole of the Contract and shall also not
sub contract any part of the scope of work which is specifically prohibited for
Subcontracting under the provisions of the Contract.

Design and Engineering
Specifications and Drawings

The Contractor shall execute the basic and detailed design and the engineering
work in compliance with the provisions of the Contract, or where not so specified,
in accordance with good engineering practice. The Contractor shall be responsible
for any discrepancies, errors or omissions in the specifications, drawings and other
technical documents that it has prepared, whether such specifications, drawings
and other documents have been approved by the Project Manager or not, provided
that such discrepancies, errors or omissions are not because of inaccurate
information furnished in writing to the Contractor by or on behalf of DGPC. The
Contractor shall, at his own cost, modify the specifications, drawings and carry out
any alterations or remedial work necessitated by any discrepancies, errors or
omissions in the specifications on the part of the Contractor.

Subject to prompt intimation by the Contractor to the Project Manager of any error
or omission in the drawings, specifications or other information supplied for and
on behalf of DGPC, the Contractor shall be entitled to disclaim responsibility for any
design, data, drawing, specification or other document, or any modification
thereof provided or designated by or on behalf of DGPC, by giving a notice of such
disclaimer to the Project Manager.

Codes and Standards

Wherever references are made in the Contract to codes and standards in
accordance with which the Contract shall be executed, the edition or the revised
version of such codes and standards current at the date twenty-eight (28) days
prior to date of Bid submission shall apply unless otherwise specified. During
Contract execution, any changes in such codes and standards shall be applied after
approval by DGPC and shall be treated in accordance with GCC.42.3.

Approval/Review of technical documents by Project Manager

The Contractor shall prepare (or cause its Subcontractors to prepare) and furnish
to the Project Manager the documents listed in Appendix-7 to the Contract
Agreement for its approval or review as specified and as in accordance with the
requirements of GCC.23.2.
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Any part of the Facilities covered by or related to the documents to be approved
by the Project Manager shall be executed only after the Project Manager’s
approval thereof.

GCC.25.3.1 through GCC.25.3.6 shall apply to those documents requiring the Project
Manager’s approval, but not to those furnished to the Project Manager for its
review only.

Within twenty one (21) days after receipt by the Project Manager of any document
requiring the Project Manager’s approval in accordance with GCC.25.3, the Project
Manager shall either return one copy thereof to the Contractor with its approval
endorsed thereon or shall notify the Contractor in writing of its disapproval thereof
and the reasons thereof and the modifications that the Project Manager proposes.

The Project Manager shall not disapprove any document, except on the grounds
that the document does not comply with some specified provision of the Contract
or that it is contrary to good engineering practice.

If the Project Manager disapproves the document, the Contractor shall modify the
document and resubmit it for the Project Manager’s approval in accordance with
GCC.25.3.1. If the Project Manager approves the document subject to
modification(s), the Contractor shall make the required modification(s), and upon
resubmission with the required modifications the document shall be deemed to
have been approved.

The procedure for submission of the documents by the Contractor and their
approval by the Project Manager shall be discussed and finalised with the
Contractor.

If any dispute or difference occurs between DGPC and the Contractor in connection
with or arising out of the disapproval by the Project Manager of any document
and/or any modification(s) thereto that cannot be settled between the Parties
within a reasonable period, then such dispute or difference may be referred to an
Adjudicator for determination in accordance with GCC.10.1 hereof. If such dispute
or difference is referred to an Adjudicator, the Project Manager shall give
instructions as to whether and if so, how, performance of the Contract is to
proceed. The Contractor shall proceed with the Contract in accordance with the
Project Manager’s instructions, provided that if the Adjudicator upholds the
Contractor’s view on the dispute and if DGPC has not given notice under GCC.10.1.2
hereof, then the Contractor shall be reimbursed by DGPC for any additional costs
incurred by reason of such instructions and shall be relieved of such responsibility
or liability in connection with the dispute and the execution of the instructions as
the Adjudicator shall decide, and the Time for Completion shall be extended
accordingly.

The Project Manager’s approval, with or without modification of the document
furnished by the Contractor, shall not relieve the Contractor of any responsibility
or liability imposed upon it by any provisions of the Contract except to the extent
that any subsequent failure results from modifications required by the Project
Manager.

The Contractor shall not depart from any approved document unless the
Contractor has first submitted to the Project Manager an amended document and
obtained the Project Manager’s approval thereof, pursuant to the provisions of this
GCC.25.3.
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If the Project Manager requests any change in any already approved document
and/or in any document based thereon, the provisions of GCC.42 shall apply to such
request.

The Project Manager shall, however, have full power and authority to modify, from
time to time, during the progress of Facilities, the drawings approved previously in
consultation with Contractor as shall be necessary for the purpose of proper
execution and completion of Facilities. The Contractor shall carry out and be bound
by such modification.

One copy of the approved drawings shall be kept by the Contractor on the Site and
the same shall, at all reasonable times be available for inspection and use by the
Project Manager and the Project Manager’s representative and by any other
person authorised by the Project Manager.

DGPC’s drawings, specifications and other information provided to the Contractor
shall remain the property of DGPC. Such drawings, specifications and other
information shall not, without the consent of DGPC, be used, copied or
communicated to a third party by the Contractor unless necessary for the purposes
of this Contract.

The Contractor shall bear all costs which he may incur as a result of delay in
providing drawings and other information or as a result of errors or omissions
therein, for which he is responsible. The Contractor shall, at his own cost, carry out
any alterations or remedial works necessitated by such errors or omissions for
which he is responsible, and modify the Contractor’s drawings and such other
information accordingly.

Procurement
Plant and Equipment

Subject to GCC.17.1, the Contractor shall manufacture or procure and transport all
the Plant and Equipment in an expeditious and orderly manner to the Site.

DGPC supplied Plant, Equipment and Materials

If Appendix-6 to the Contract Agreement provides that DGPC shall furnish any
specific items of machinery, equipment or materials to the Contractor, the
following provisions shall apply:

DGPCshall, at its own risk and expense, transport each item to the place on or near
the Site as agreed upon by the Parties and make such item available to the
Contractor at the time specified in the program furnished by the Contractor,
pursuant to GCC.23.2, unless otherwise mutually agreed.

Upon receipt of such item, the Contractor shall inspect the same visually and notify
the Project Manager of any detected shortage, defect or default.DGPC shall
immediately remedy any shortage, defect or default, or the Contractor shall, if
practicable and possible, at the request of DGPC, remedy such shortage, defect or
default at DGPC’s cost and expense. After inspection, such item shall fall under the
care, custody and control of the Contractor. The provision of this GCC.26.2.2 shall
apply to any item supplied to remedy any such shortage or default or to substitute
for any defective item, or shall apply to defective items that have been repaired.

The foregoing responsibilities of the Contractor and its obligationsof care, custody
and control shall not relieve DGPC of liability for any undetected shortage, defect
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or default, nor place the Contractor under any liability for any such shortage, defect
or default whether under GCC.32 or under any other provision of Contract.

Transportation

The Contractor shall at its own risk and expense transport all the Plant and
Equipment and the Contractor’s Equipment to the Site by the mode of transport
as provided in the Contract or in absence thereof by the mode which the
Contractor judges most suitable under all the circumstances.

Unless otherwise provided in the Contract, the Contractor shall be entitled to
select any safe mode of transport operated by any person to carry the Plant and
Equipment and the Contractor’s Equipment.

The Contractor shall use every reasonable means to prevent any of the highways
or bridges communicating with or on the routes to the Site from being damaged
by any traffic of the Contractor or any of his Subcontractors and, in particular, shall
select routes, choose and use vehicles and restrict and distribute loads so that any
such extraordinary traffic, as will inevitably arise from the moving of Plant and
Equipmentfrom and to the Site, shall be limited, as far as reasonably possible, and
so that no unnecessary damage may be occasioned to such highways and bridges.
In case, however, highways and bridges are damaged on account of movement of
anytraffic of the Contractor, he shall be liable to restore the highways and bridges
to their original condition at his expense.

Upon despatch of each shipment of the Plant and Equipment and the Contractor’s
Equipment, the Contractor shall notify DGPC by courier, Electronics Data
Interchange, post or by telefax followed by post confirmation of the description of
the Plant and Equipment and of the Contractor’s Equipment, the point and means
of dispatch, and the estimated time and point of arrival in the Kingdom of Bhutan,
if applicable, and at the Site. The Contractor shall furnish DGPC with relevant
shipping documents to be agreed upon between the Parties.

The Contractor shall be responsible for obtaining, if necessary, approvals from the
concernedauthorities for transportation of the Plant and Equipment and the
Contractor’s Equipment to the Site. DGPC shall use its best endeavours in a timely
and expeditious manner to assist the Contractor in obtaining such approvals, if
requested by the Contractor.

Customs Clearance

The Contractor shall, at its own expense, handle all imported Plant and Equipment
including spares and Contractor’s Equipment at the point(s) of import and shall
handle all formalities for customs clearance, including liability for port charges etc.,
if any, subject to DGPC’s obligations under GCC.17.1, provided that if applicable laws
or regulations require any application or act to be made by or in the name of DGPC,
DGPC shall take all necessary steps to comply with such laws or regulations. In the
event of delays in customs clearance due to fault of DGPC, the Contractor shall be
entitled to an extension in the Time for Completion, pursuant to GCC.43.

Installation
Setting Out/Supervision/Labour

Bench Mark: The Contractor shall be responsible for the true and proper setting-
out of the Facilities in relation to bench marks, reference marks and lines provided
to it in writing by or on behalf of DGPC.
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If, at any time during the progress of installation of the Facilities, any error shall
appear in the position, level or alignment of the Facilities, the Contractor shall
forthwith notify the Project Manager of such error and, at its own expense,
immediately rectify such error to the reasonable satisfaction of the Project
Manager. If such error is based on incorrect data provided in writing by or on behalf
of DGPC, the expense of rectifying the same shall be borne by DGPC. The checking
of any bench mark by the Project Manager shall not relieve the Contractor of his
responsibility.

Contractor’s Supervision: The Contractor shall give or provide all necessary
superintendence during the installation of the Facilities, and the Construction
Manager or its deputy shall be on the Site to provide full-time superintendence of
the installation as long as the Project Manager may consider necessary for the
proper fulfilment of the contractual obligations under the Contract. The Contractor
shall provide and employ only technical personnel who are skilled and experienced
in their respective callings and supervisory staff who are competent to adequately
supervise the work at hand.

Labour

a) The Contractor shall provide and employ on the Site in the installation of the
Facilities such skilled, semi-skilled and unskilled labour as is necessary for the
proper and timely execution of the Contract. The Contractor is encouraged
to use local labour that has the necessary skills. The Contractor shall not
recruit, or attempt to recruit, staff and labour from amongst DGPC
personnel;

b) Unless otherwise provided in the Contract, the Contractor shall be
responsible for the recruitment, transportation, accommodation, medical
care and catering of all labour, local or expatriate, required for the execution
of the Contract and for all payments in connection therewith;

¢) The Contractor shall pay rates of wages and observe conditions of labour,
which are not lower than those established for the trade or industry where
the work is carried out. If no established rates or conditions are applicable,
the Contractor shall pay rates of wages and observe conditions, which are
not lower than the general level of wages and conditions observed locally by
employers whose trade or industry is similar to that of the Contractor;

d) The Contractor shall be responsible, at his own cost, for obtaining all
necessary permit(s) and/or visa(s) from the appropriate authorities for the
entry of all labour and personnel to be employed on the Site into the
Kingdom of Bhutan. The Contractor shall submit to DGPC for its approval;
details and bio-data of all expatriate personnel which he proposes to engage
for the performance of Facilities under the Contract, at least sixty (60) days
prior to their departure for Bhutan. Such data for each personnel shall
contain the name, his present address, his assignment and responsibility in
connection with the Facilities, and a short resume of his qualifications,
experience etc. in relation to the works to be performed by him;

e) Any expatriate personnel deployed on the Facilities at Site, if found
unsuitable or unacceptable later on to RGoB/DGPC, shallwithin a reasonable
time, be repatriated by the Contractor, who shall make alternative
arrangements for providing a suitable replacement;
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The Contractor shall at its own expense provide the means of repatriation to
all of its and its Subcontractor’s personnel employed on the Contract at the
Site to their various home countries. It shall also provide suitable temporary
maintenance of all such persons from the cessation of their employment on
the Contract to the date programmed for their departure. In the event that
the Contractor defaults in providing such means of transportation and
temporary maintenance, DGPC may provide the same to such personnel and
recover the cost of doing so from the Contractor;

No person brought to Bhutan for the Completion of the Facilities shall be
repatriated without the consent of the Project Manager on a written request
from the Contractor for such repatriation giving reasons thereof. The Project
Manager may give permission for such repatriation provided it is satisfied
that the progress of Facilities shall not suffer due to such
repatriation/replacement;

The Contractor shall at all times during the progress of the Contract use its
best endeavours to prevent any unlawful, riotous or disorderly conduct or
behaviour by or amongst its employees and the labour of its Subcontractors
for the preservation of peace and protection of persons and property at the
Site and its surroundings;

The Contractor shall, in all dealings with its labour and the labour of its
Subcontractors currently employed on or connected with the Contract, pay
due regard to all recognized festivals, official holidays, religious or other
customs. The Contractor shall also comply with all local laws and regulations
pertaining to labour and expatriate personnel issued by Ministry of Home
Affairs RGOB. The Contractor shall indemnify DGPC in respect of all claims
that may be made against DGPC for non-compliance thereof by the
Contractor. In case of non-compliance by the Contractor, the Project
Manager may take such actions as may be necessary for compliance of the
various labour laws and recover the costs thereof from the Contractor;

The Contractor shall, deliver to the Project Manager or Project Manager’s
representative, a report in such form and at such intervals as the Project
Manager may prescribe, regarding the number and names of supervisory
staff the different categories of labour engaged by the Contractor from time
to time on the Site and such information in respect of the Contractor’s
Equipment as the Project Manager may require;

The Contractor shall not engage child labour and shall conform to the labour
laws/acts, rules and regulations of Bhutan in the execution of Contract work.
A child who has not attained the age of 18 years shall not be employed in any
work as a labourer. During the continuance of the Contract the Contractor
and his Subcontractors shall abide at all times with the labour laws/acts, rules
and regulations, including child labour, related enactment and rules made
there under.

Contractor’s Equipment

All Contractor’s Equipment brought by the Contractor onto the Site shall be
deemed to be intended to be used exclusively for the execution of the Contract.
The Contractor shall not remove the same from the Site without the Project
Manager’s consent that such Contractor’s Equipment is no longer required for the
execution of the Contract.
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GCC.27.4.
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GCC.27.7.

GCC.27.8.
GCC.27.8.1.

Unless otherwise specified in the Contract, upon Completion of the Facilities, the
Contractor shall remove from the Site all Contractor’s Equipment brought by the
Contractor onto the Site and any surplus materials remaining thereon.

DGPC will, if requested, use its best endeavours to assist the Contractor in
obtaining any government permission required by the Contractor for the export of
the Contractor’s Equipment imported by the Contractor for use in the execution of
the Contract that is no longer required for the execution of the Contract.

Site Regulations and Safety

DGPC and the Contractor shall establish Site regulations setting out the rules to be
observed in the execution of the Contract at the Site and shall comply therewith.
The Contractor shall prepare and submit to DGPC, with a copy to the Project
Manager, proposed Site regulations for the DGPC’s approval, which approval shall
not be unreasonably withheld. Notwithstanding, the approval by the Project
Manager the Contractor shall be responsible for the adequacy, stability and safety
of all Site operations and methods of execution of the Contract.

Such Site regulations shall include, but shall not be limited to, rules in respect of
security, safety of the Facilities, gate control, sanitation, medical care, and fire
prevention.

The Contractor shall appoint an accident prevention officer at the Site responsible
for maintaining safety and protection against accidents. This person shall be
qualified for this responsibility, and shall have the authority to issue instructions
and take protective measures to prevent accidents. Throughout the execution of
the Works, the Contractor shall provide whatever is required by this person to
exercise this responsibility and authority.

The Contractor shall be responsible for the safety of all activities on the Site.

Contractor shall assume full responsibility and comply with all applicable safety
regulations for the adequacy and safety of site operations and methods of
construction and he shall adopt measures to prevent injuries to persons or damage
to properties or utilities. He shall hold the DGPC harmless from any liability for loss
or damage resulting from his failures to take the necessary precautions. He shall
avoid undue interference with private business, public travel, or with the work of
other contractors. He shall take steps to protect the environment and to minimize
noise, pollution or other undesirable effects resulting from his method of
operation.

The Contractor shall send, to the Project Manager, details of any accident as soon
as practicable after its occurrence. The Contractor shall maintain records and make
reports connecting health, safety, and welfare of persons, and damage to
property, as the Project Manager may reasonably require.

Opportunities for other contractors

The Contractor shall, upon written request from DGPC or the Project Manager, give
all reasonable opportunities for carrying out the work to any other contractors
employed by DGPC on or near the Site. If the Contractor so requires, DGPC shall
facilitate the Contractor to make use the facilities, for the purpose of execution of
the Contract, created by other contractors in or around the Site. In the process of
availing such facilities, if any damage is caused to the facilities as a result of such
usage, the Contractor shall be responsible to make good such damage at his cost.
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GCC.27.10.
GCC.27.10.1.

GCC.27.10.2.

GCC.27.11.

If the Contractor, upon written request from DGPC or the Project Manager, makes
available to other contractors any roads or ways the maintenance for which the
Contractor is responsible, permits the use by such other contractors of the
Contractor’s Equipment, or provides any other service of whatsoever nature for
such other contractors, DGPC shall fully compensate the Contractor for any loss or
damage caused or occasioned by such other contractors in respect of any such use
or service, and shall pay to the Contractor reasonable remuneration for the use of
such equipment or the provision of such services.

The Contractor shall also so arrange to perform its work as to minimize, to the
extent possible, interference with the work of other contractors. The Project
Manager shall determine the resolution of any difference or conflict that may arise
between the Contractor and other contractors and the workers of DGPC in regard
to their work.

The Contractor shall notify the Project Manager promptly of any defects in the
other contractors’ work that come to its notice, and that could affect the
Contractor’s work. The Project Manager shall determine the corrective measures,
if any, required to rectify the situation after inspection of the Facilities. Decisions
made by the Project Manager shall be binding on the Contractor.

Emergency Work

If, by reason of an emergency arising in connection with and during the execution
of the Contract, any protective or remedial work is necessary as a matter of
urgency to prevent damage to the Facilities, the Contractor shall immediately carry
out such work.

If the Contractor is unable or unwilling to do such work immediately, DGPC may do
or cause such work to be done, as DGPC may determine it necessary in order to
prevent damage to the Facilities. In such event DGPC shall, as soon as practicable
after the occurrence of any such emergency, notify the Contractor in writing of
such emergency, the work done and the reasons thereof. If the work done or
caused to be done by DGPC is work that the Contractor was liable to do at its own
expense under the Contract, the reasonable costs incurred by DGPC in connection
therewith shall be paid by the Contractor to DGPC.

Site Clearance

Site Clearance in course of performance: In the course of carrying out the
Contract, the Contractor shall keep the Site reasonably free from all unnecessary
obstruction, store or remove any surplus materials, clear away any wreckage,
rubbish or temporary works from the Site, and remove any Contractor’s Equipment
no longer required for execution of the Contract.

Clearance of Site after completion: After completion of all parts of the Facilities,
the Contractor shall clear away and remove all wreckage, rubbish and debris of any
kind from the Site, and shall leave the Site and Facilities clean and safe to the
satisfaction of the Project Manager.

Watching and Lighting

The Contractor shall provide and maintain at its own expense all lighting, fencing,
and watching when and where necessary for the proper execution and the
protection of the Facilities, or for the safety of the owners and occupiers of
adjacent property and for the safety of the public.
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GCC.27.12.

GCC.27.12.1.

GCC.27.12.2.

GCC.27.13.

GCC.27.13.1.

GCC.28.
GCC.28.1.

GCC.28.2.

GCC.28.3.

GCC.28.4.

GCC.28.5.

Work at night and on holidays

Unless otherwise provided in the Contract, no work shall be carried out during the
night and on public holidays of the Kingdom of Bhutan without prior written
consent of DGPC, except where work is necessary or required to ensure safety of
the Facilities or for the protection of life, or to prevent loss or damage to property,
when the Contractor shall immediately advise the Project Manager, provided that
provisions of this GCC.27.12.1 shall not apply to any work which is customarily
carried out by rotary or double-shifts. Notwithstanding the above provisions,
female labour shall not be employed in night shifts.

Notwithstanding GCC.27.12.1 or GCC.27.1.3, if and when the Contractor considers it
necessary to carry out work at night or on public holidays so as to meet the Time
for Completion and requests the DGPC’s consent thereto, DGPCshall not
unreasonably withhold such consent.

Protection of the environment

The Contractor shall take all reasonable steps to protect the environment on and
off the Site and to avoid damage or nuisance to persons or to property of the public
or others resulting from pollution, noise or other causes arising as a consequence
of his methods of operation, and shall preserve and protect all existing vegetation
such as trees on or adjacent to the Site which do not unreasonably interfere with
the execution of the Facilities. The Contractor shall be held responsible for all
unauthorised cutting of and damage to trees, by careless operation of his Plant and
Equipment and stockpiling of materials etc. and DGPC shall have no responsibility
on this account.

Test and Inspection

The Contractor shall at its own expense carry out at the place of manufacture
and/or on the Site all such tests and/orinspections of the Plant and Equipment and
any part of the Facilities as are specified in the Contract.

DGPC and the Project Manager or their designated representatives shall be entitled
to attend the aforesaid test and/or inspection, provided that DGPC shall bear all
costs and expenses incurred in connection with such attendance including, but not
limited to, all travelling and boarding & lodging expenses.

Whenever the Contractor is ready to carry out any such test and/or inspection, the
Contractor shall give a reasonable advance notice of such test and/or inspection
and of the place and time thereof to the Project Manager. The Contractor shall
obtain from any relevant third party or manufacturer any necessary permission or
consent to enable DGPC and the Project Manager (or their designated
representatives) to attend the test and/or inspection.

The Contractor shall provide the Project Manager with a certified report of the
results of any such test and/or inspection.

If DGPC or Project Manager (or their designated representatives) fails to attend the
test and/or inspection, or if it is agreed between the Parties that such persons shall
not do so, then the Contractor may proceed with the test and/or inspection in the
absence of such persons, and may provide the Project Manager with a certified
report of the results thereof.

The Project Manager may require the Contractor to carry out any test and/or
inspection not required by the Contract, provided that the Contractor’s reasonable
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GCC.28.6.

GCC.28.7.

GCC.28.8.

GCC.28.9.

GCC.28.10.

GCC.28.11.

GCC.29.
GCC.29.1.

costs and expenses incurred in the carrying out of such test and/or inspection shall
be added to the Contract Price. Further, if such test and/or inspection impedes the
progress of work on the Facilities and/or the Contractor’s performance of its other
obligations under the Contract, due allowance will be made in respect of the Time
for Completion and the other obligations so affected.

If any Plant and Equipment or any part of the Facilities fails to pass any test and/or
inspection, the Contractor shall either rectify or replace such Plant and Equipment
or part of the Facilities and shall repeat the test and/or inspection upon giving a
notice under GCC.28.3.

If any dispute or difference of opinion shall arise between the Parties in connection
with or arising out of the test and/or inspection of the Plant and Equipment or part
of the Facilities that cannot be settled between the Parties within a reasonable
period of time, it may be referred to the Adjudicator for determination in
accordance with GCC.10.1.

The Contractor shall afford DGPC and the Project Manager, at DGPC’s expense,
access at any reasonable time to any place where the Plant and Equipment are
being manufactured or the Facilities are being installed, in order to inspect the
progress and the manner of manufacture or installation, provided that the Project
Manager shall give the Contractor a reasonable prior notice.

The Contractor agrees that neither the execution of a test and/or inspection of
Plant and Equipment or any part of the Facilities, nor the attendance by DGPC or
the Project Manager, nor the issue of any test certificate pursuant to GCC.28.4,
shall release the Contractor from any other responsibilities under the Contract.

No part of the Facilities or foundations shall be covered up on the Site without the
Contractor carrying out any test and/or inspection required under the Contract.
The Contractor shall give areasonable notice to the Project Manager whenever any
such part of the Facilities or foundations is ready or about to be ready for test
and/or inspection; such test and/or inspection and notice thereof shall be subject
to the requirements of the Contract.The Project Manager shall then without
unreasonable delay carry out the test/inspection or measurement.

The Contractor shall uncover any part of the Facilities or foundations, or shall make
openings in or through the same as the Project Manager may from time to time
require at the Site, and shall reinstate and make good such part or parts.

If any part of the Facilities or foundations have been covered up at the Site after
compliance with the requirement of GCC.28.10 and are found to be executed in
accordance with the Contract, the expenses of uncovering, making openings in or
through, reinstating, and making good the same shall be borne by DGPC, and the
Time for Completion shall be reasonably adjusted to the extent that the Contractor
has thereby been delayed or impeded in the performance of any of its obligations
under the Contract.

Commissioning and Completion of Facilities

As soon as installation of the Facilities or any part thereof has, in the opinion of the
Contractor, been completed operationally and structurally and put in tight and
clean condition as specified in the Technical Specifications, excluding minor items
not materially affecting the operation or safety of the Facilities, the Contractor
shall so notify DGPC in writing.
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GCC.29.4.
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GCC.29.7.

Within seven (7) days after receipt of the notice from the Contractor under
GCC.29.1, DGPC shall supply the operating and maintenance personnel and the raw
materials, utilities, lubricants, chemicals, catalysts, facilities, services and other
matters as specified in Appendix-6 to the Contract Agreement, if required for Pre-
commissioning of the Facilities or any part thereof.

As soon as reasonably practicable after the operating and maintenance personnel
have been supplied by DGPC and the raw materials, utilities, lubricants, chemicals,
catalysts, facilities, services and other matters have been provided by DGPC, all as
specified in Appendix-6 to the Contract Agreement and in accordance with
GCC.29.2, the Contractor shall commence Pre-commissioning of the Facilities or the
relevant part thereof in preparation for Commissioning.

As soon as all works in respect of Pre-commissioning are completed and, in the
opinion of the Contractor, the Facilities or any part thereof is ready for
Commissioning, the Contractor shall commence Commissioning of the Facilities as
per procedures stipulated in Technical Specification. As soon as Commissioning is
satisfactorily completed, the Contractor shall so notify the Project Manager in
writing.

Commissioning of the Facilities or any part thereof (including Initial Operation)
shall be completed by the Contractor as per procedures detailed in the Technical
Specifications.

DGPC shall supply the operating and maintenance personnel and all raw materials,
utilities, lubricants, chemicals, catalysts, facilities, services and other matters as
specified in Appendix-6 to the Contract Agreement, required for Commissioning of
the Facilities.

The Project Manager shall, within fourteen (14) days after receipt of the
Contractor’s notice under GCC.29.4, either issue a Completion Certificate in the
form specified in Form 27 of Section VIIB of the Bidding Documents, stating that
the Facilities or that part thereof have reached Completion as at the date of the
Contractor’s notice under GCC.29.4, or notify the Contractor in writing of any
defects and/or deficiencies.

If the Project Manager notifies the Contractor of any defects and/or deficiencies,
the Contractor shall then correct such defects and/or deficiencies, and shall repeat
the procedure described in GCC.29.4.

If the Project Manager is satisfied that the Facilities or that part thereof have
reached Completion, the Project Manager shall, within seven (7) days after receipt
of the Contractor’s repeated notice, issue a Completion Certificate stating that the
Facilities or that part thereof have reached Completion as at the date of the
Contractor’s repeated notice.

If the Project Manager is not so satisfied, then he shall notify the Contractor in
writing of any defects and/or deficiencies within seven (7) days after receipt of the
Contractor’s repeated notice, and the above procedure shall be repeated.

If the Project Manager fails to issue the Completion Certificate and fails to inform
the Contractor of any defects and/or deficiencies within fourteen (14) days after
receipt of the Contractor’s notice under GCC.29.4 or within seven (7) days after
receipt of the Contractor’s repeated notice under GCC.29.6, or if DGPC makes use
of the Facilities or part thereof, then the Facilities or that part thereof shall be
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GCC.30.2.

GCC.30.2.1.

GCC.30.2.2.

deemed to have reached Completion as of the date of the Contractor’s notice or
repeated notice, or as of the DGPC’s use of the Facilities, as the case may be.

As soon as possible after Completion, the Contractor shall complete all outstanding
minor items so that the Facilities are fully in accordance with the requirements of
the Contract, failing which DGPC will undertake such completion and deduct the
costs thereof from any monies owing to the Contractor.

Upon Completion, DGPC shall be responsible for the care and custody of the
Facilities or the relevant part thereof, together with the risk of loss or damage
thereto, and shall thereafter take over the Facilities or the relevant part thereof.

Guarantee Tests and Operational Acceptance
Guarantee Test

The Guarantee Test (and repeats thereof) shall be conducted by the Contractor
after completion of the Facilities or the relevant part thereof to ascertain whether
the Facilities or the relevant part can attain the Functional Guarantees specified in
the Contract Documents. The Contractor’s and Project Manager’s personnel shall
attend the Guarantee Test. DGPC shall promptly provide the Contractor with such
information as the Contractor may reasonably require in relation to the conduct
and results of the Guarantee Test (and any repeats thereof).

If for any valid reasons attributable to DGPC, the Guarantee Test of the Facilities or
the relevant part thereof cannot be successfully completed within the period from
the date of Completion of the respective Facility, as specified in the SCC or any
other period agreed upon by DGPC and the Contractor, the Contractor shall be
deemed to have fulfilled its obligations with respect to the Functional Guarantees,
and GCC.33.2 and GCC.33.3 shall not apply.

Operational Acceptance

Subject to GCC.30.3 below, Operational Acceptance shall occur in respect of the
Facilities or any part thereof when

a) the Guarantee Test has been successfully completed and the Functional
Guarantees are met; or

b) the Guarantee Test has not been successfully completed or has not been
carried out for any valid reason attributable to DGPC within the period from
the date of Completion or any other agreed upon period as specified in
GCC.30.1.2 above, but successful Completion of the Facilities has been
achieved; or

c) the Contractor has paid the liquidated damages specified in GCC.33.3 hereof;
and

d) any minor items mentioned in GCC.29.8 hereof relevant to the Facilities or
that part thereof have been completed.

At any time after any of the events set out in GCC.30.2.1 have occurred, the
Contractor may give a notice to the Project Manager requesting for issue of an
Operational Acceptance Certificate as per Form 28 of Section VIIB or in another
form acceptable to DGPC in respect of the Facilities or the part thereof specified in
such notice as at the date of such notice.
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The Project Manager shall, after consultation with DGPC, and within forty five (45)
days after receipt of the Contractor’s notice, issue an Operational Acceptance
Certificate.

If within forty five (45) days after receipt of the Contractor’s notice, the Project
Manager fails to issue the Operational Acceptance Certificate or fails to inform the
Contractor in writing of the justifiable reasons why the Project Manager has not
issued the Operational Acceptance Certificate, the Facilities or the relevant part
thereof shall be deemed to have been accepted as at the date of the Contractor’s
said notice.

Partial Acceptance

If the Contract specifies that Commissioning, Completion and Guarantee Tests shall
be carried out in respect of parts of the Facilities, the provisions relating to
Commissioning, Completion and the Guarantee Test shall apply to each such part
of the Facilities individually, and the Operational Acceptance Certificate shall be
issued accordingly for each such part of the Facilities.

If a part of the Facilities comprises facilities such as buildings, for which no
Commissioning or Guarantee Test is required, then the Project Manager shall issue
the Operational Acceptance Certificate for such Facility when it attains Completion,
provided that the Contractor shall thereafter complete any outstanding minor
items that are listed in the Operational Acceptance Certificate.

F. GUARANTEES AND LIABILITIES
Completion Time Guarantee

The Contractor guarantees that it shall attain Completion of the Facilities (or a part
for which a separate Time for Completion is specified) within the Time for
Completion specified pursuant to GCC.12.2, or within such extended time to which
the Contractor shall be entitled under GCC.43 hereof.

If the Contractor fails to attain Completion of the Facilities or any part thereof
within the Time for Completion or any extension thereof under GCC.43, the
Contractor shall pay to DGPC liquidated damages in the amount computed at the
rates specified in the SCC. The liquidated damages so payable is a genuine pre-
estimate agreed by the Parties hereto of the loss or damage which the Purchaser
would have suffered on account of delay without giving any proof of loss or
damage. The aggregate amount of such liquidated damages shall in no event
exceed the amount specified as “Maximum” in the SCC. Once the “Maximum” is
reached, DGPC may consider termination of the Contract, pursuant to GCC.46.2.2.
DGPC may without prejudice to other remedies under the Contract deduct the
amount of the liquidated damages from any monies due or becoming due to the
Contractor.

Such payment shall completely satisfy the Contractor’s obligation to attain
Completion of the Facilities or the relevant part thereof within the Time for
Completion or any extension thereof under GCC.43. The Contractor shall have no
further liability whatsoever to DGPC in respect thereof.

However, the payment of liquidated damages shall not in any way relieve the
Contractor from any of its obligations to complete the Facilities or from any other
obligations and liabilities of the Contractor under the Contract.
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GCC.32.
GCC.32.1.

GCC.32.2.

GCC.32.3.

GCC.32.4.

Save for liquidated damages payable under thisclause GCC.31.2, the failure by the
Contractor to attain any milestone or other act, matter or thing by any date
specified in Appendix-4 to the Contract Agreement and/or other program of work
prepared pursuant to GCC.23.2 shall not render the Contractor liable for any loss or
damage thereby suffered by DGPC.

Bonus will be given for earlier completion of the facilities or part thereof if so
specified in the SCC.

Defect Liability

The Contractor warrants that the Facilities or any part thereof shall be free from
defects in the design, engineering, materials and workmanship of the Plant and
Equipment supplied and of the works executed as per the scope of the Contract.

The Defect Liability Period shall be eighteen (18) months from the date of
Completion of the Facilities or any part of the Facilities where the Contract provides
for Completion of the Facilities in parts or twelve (12) months from the date of
Operational Acceptance of the Facilities whichever is earlier. The Defect Liability
Period for each item of mandatory spares shall be twelve (12) months from the date
the particular spare is put into operation or thirty (30) months from the date of
despatch, whichever occurs earlier.

If during the Defect Liability Period any defect should be found in the design,
engineering, materials and workmanship of the Plant and Equipment supplied or
of the works executed by the Contractor, the Contractor shall promptly upon
receipt of notice in this regard from the Project Manager, in consultation and
agreement with DGPC regarding appropriate remedying of the defects, and at its
cost, repair, replace or otherwise make good (as the Contractor shall, at its
discretion, determine) such defect as well as any damage to the Facilities caused
by such defect. The Contractor shall not be responsible for the repair, replacement
or making good of any defect or of any damage to the Facilities arising out of or
resulting from any of the following causes:

a) improper operation or maintenance of the Facilities by DGPC;
b) operation of the Facilities outside specifications provided in the Contract;
¢) normal wear and tear.

The Contractor’s obligations under this clause GCC.32 shall not apply to

a) any materials that are supplied by DGPC under GCC.26.2, are normally
consumed in operation, or have a normal life shorter than the Defect Liability
Period stated herein;

b) any designs, specifications or other data designed, supplied or specified by
or on behalf of DGPC or any matters for which the Contractor has disclaimed
responsibility herein;

c) any other materials supplied or any other work executed by or on behalf of
DGPC, except for the work executed by DGPC under GCC.32.7.

DGPC shall give the Contractor a notice stating the nature of any such defect
together with all available evidence thereof, promptly following the discovery
thereof. DGPC shall afford all reasonable opportunity for the Contractor to inspect
any such defect. Any delay or failure of DGPC in notifying the defect or damage to
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the Contractor shall, however not relieve the Contractor from his liability for
remedying the defects at his own cost.

DGPC shall afford the Contractor or its duly authorised representative all necessary
access to the Facilities and the Site during normal working hours at the
Contractor’s risk and cost to enable the Contractor to perform its obligations under
this GCC.32.

The Contractor may, with the consent of DGPC and after providing adequate
security acceptable to DGPC for the Plant and Equipment declared to be defective,
remove from the Site any Plant and Equipment or any part of the Facilities that are
defective, if the nature of the defect and/or any damage to the Facilities caused by
the defect is such that repairs cannot be expeditiously carried out at the Site.

If the repair, replacement or making good is of such a nature that it may affect the
efficiency of the Facilities or any part thereof, DGPC may give to the Contractor a
notice requiring that tests of the defective part of the Facilities shall be conducted
by the Contractor immediately upon completion of such remedial work,
whereupon the Contractor shall carry out such tests. The Contractor may also at its
own risk and cost carry out any test which he considers desirable.

If such part fails the tests, the Contractor shall carry out further repair, replacement
or making good (as the case may be) until that part of the Facilities passes such
tests. The tests, in character, shall in any case be not inferior than what has already
been agreed upon by DGPC and the Contractor for the original equipment/part of
the Facilities.

If the Contractor fails to commence the work necessary to remedy such defect or
any damage to the Facilities caused by such defect within a reasonable time (which
shall in no event be considered to be less than fifteen (15) days), DGPC may,
following notice to the Contractor, proceed to do such work, and the costs
incurred by DGPC in connection therewith shall be paid to DGPC by the Contractor
or may be deducted by DGPC from any monies due to the Contractor or claimed
under the Performance Securities.

If the Facilities or any part thereof cannot be used by reason of such defect and/or
making good of such defect, the Defect Liability Period of the Facilities or such part,
as the case may be, shall be extended by a period equal to the period during which
the Facilities or such part cannot be used by DGPC because of any of the aforesaid
reasons. Upon correction of the defects in the Facilities or any part thereof by
repair/replacement, such repair/replacement shall have the Defect Liability Period
for a period of twelve (12) months from the time such replacement/repair of the
Facilities or any part thereof has been completed.

At the end of the Defect Liability Period, the Contractor's liability ceases except for
latent defects. The Contractor's liability for latent defects warranty shall be limited
to a period of five (5) years from the end of Defect Liability Period of the respective
Plant and Equipment including spares. For the purpose of this clause, the latent
defects shall be the defects inherently lying within thematerial or arising out of
design deficiency which do not manifest themselves during the Defect Liability
Period as defined in this clause GCC.32, but later.

Except as provided in GCC.32 and GCC.37, the Contractor shall be under no liability
whatsoever and howsoever arising, and whether under the Contract or at law, in
respect of defects in the Facilities or any part thereof, the Plant and Equipment,
design or engineering or work executed that appear after Completion of the
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Facilities or any part thereof, except where such defects are the result of the gross
negligence, fraud, criminal or wilful action of the Contractor.

In addition, the Contractor shall also provide an extended warranty for any such
component of the Facilities and for the period of time as may be specified in the
SCC. Such obligation shall be in addition to the Defect Liability Period specified
under GCC.32.2.

Functional Guarantees

The Contractor guarantees that during the Guarantee Test, the Facilities and all
parts thereof shall attain the Functional Guarantees specified in Technical
Specifications and Appendix-8 to the Contract Agreement, subject to and upon the
conditions therein specified.

If, for reasons attributable to the Contractor, the guaranteed level of the
Functional Guarantees specified in the Contract is not met either in whole or in part,
the Contractor shall at its cost and expense make such changes, modifications
and/or additions to the Plant or any part thereof as may be necessary to meet such
Guarantees. The Contractor shall notify DGPC upon completion of the necessary
changes, modifications and/or additions, and shall request DGPC to facilitate
repeation of the Guarantee Test. If, for reasons solely attributable to the
Contractor, the Functional Guarantees specified in the Contract are not attained
either in the whole or in part, even after such retest (not more than two)(after
carrying out necessary changes, modifications, rectification and/or additions),
DGPC:

a) shall have the following options if the level of tested functional guarantees
is beyond the guaranteed values mentioned in the Contract in respect of all
parameters except for net plant output which is beyond the tolerance limits
quoted by the Contractor.

i. eitherreject the equipment and recover the payment already made to
the Contractor; or

ii. accept the equipment after recovering liquidated damages from the
Contractor in respect of the failure to meet the functional guarantees
in accordance with the provisions in Technical Specifications and
Appendix-8 to the Contract Agreement. Provided the level of tested
functional guarantees for output is within the quoted tolerance limits
by the contractor.

In case DGPC exercises its option to accept the equipment after levy of liquidated
damages, the payment of liquidated damages under GCC.33.2, up to the limitation
of liability specified in Appendix-8 to the Contract Agreement, shall completely
satisfy the Contractor’s guarantees under GCC.33.2 and the Contractor shall have
no further liability whatsoever to DGPC in respect thereof. Upon the payment of
such liquidated damages by the Contractor, the Project Manager shall issue the
Operational Acceptance Certificate for the Facilities or any part thereof in respect
of which the liquidated damages have been so paid.

Limitations of Liability
Except in cases of gross negligence or wilful misconduct:

a) neither Party shall be liable to the other Party, whether in Contract, tort or
otherwise, for any indirect or consequential loss or damage, loss of use, loss
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of production, or loss of profits or interest costs, provided that this exclusion
shall not apply to any obligation of the Contractorto pay liquidated damages
to DGPC; and

b) the aggregate liability of the Contractor to DGPC, whether under the
Contract, in tort or otherwise, shall not exceed the total Contract Price,
provided that this limitation shall not apply to the cost of repairing or
replacing defective equipment, or to any obligation of the Contractor to
indemnify DGPC with respect to patent infringement.

In all cases the Party claiming a breach of Contract or a right to be indemnified in
accordance with the Contract shall be obliged to take all reasonable measures to
mitigate the loss or damage.

G. RISKDISTRIBUTION
Transfer of Ownership

Ownership of the Plant and Equipment (including spare parts) to be imported into
the Kingdom of Bhutan, where payments are made against despatch of Plant and
Equipment, shall be transferred to DGPC upon loading on to the mode of transport
to be used to convey the Plant and Equipment (including spare parts) from the
country of origin to the Kingdom of Bhutan and upon endorsement of the despatch
documents in favour of the DGPC. Where payments under the Contract are made
based on achieving the specified milestones, the ownership of the Plant and
Equipment shall be transferred to DGPC after the same have been delivered at Site.

Ownership of the Plant and Equipment (including spare parts) procured from the
Kingdom of Bhutan shall be transferred to DGPC when the Plant and Equipment
(including spare parts) are received at Site.

Ownership of the Contractor’s Equipment used by the Contractor and its
Subcontractors in connection with the Contract shall remain with the Contractor
or its Subcontractors.

Ownership of any Plant and Equipment in excess of the requirements for the
Facilities shall revert to the Contractor upon Completion of the Facilities or at such
earlier time when DGPC and the Contractor agree that the Plant and Equipment in
question are no longer required for the Facilities, provided quantity of any Plant
and Equipment specifically stipulated in the Contract shall be the property of DGPC
whether or not incorporated in the Facilities.

Notwithstanding the transfer of ownership of the Plant and Equipment, the
responsibility for care and custody thereof together with the risk of loss or damage
thereto shall remain with the Contractor pursuant to GCC.36 hereof until
Completion of the Facilities or the part thereof in which such Plant and Equipment
are incorporated.

In case of multiple Contracts entered into between DGPC and the Contractor as per
GCC.5 or where DGPC hands over his equipment to the Contractor for executing
the Contract, then the Contractor shall, at the time of taking delivery of the
equipment through Bill of Lading or other despatch documents, furnish Trust
Receipt for Plant, Equipment and Materials and also execute an Indemnity Bond in
favour of DGPC for keeping the equipment in safe custody and to utilise the same
exclusively for the purpose of the said Contract. The Trust Receipt and Indemnity
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Bond shall be furnished as per proforma enclosed in Form 29 of Section VIIB and
Form 30 of Section VIIB respectively. DGPC shall also issue a separate Authorisation
Letter to the Contractor to enable him to take physical delivery of plant, equipment
and materials from DGPC as per pro-forma enclosed under Form 31 of Section VIIB.

Care of Facilities

The Contractor shall be responsible for the care and custody of the Facilities or any
part thereof until the date of Completion of the Facilities pursuant to GCC.29 or,
where the Contract provides for Completion of the Facilities in parts, until the date
of Completion of the relevant part, and shall make good at its own cost any loss or
damage that may occur to the Facilities or the relevant part thereof from any cause
whatsoever during such period. The Contractor shall also be responsible for any
loss or damage to the Facilities caused by the Contractor or its Subcontractors in
the course of any work carried out pursuant to GCC.32. Notwithstanding the
foregoing, the Contractor shall not be liable for any loss or damage to the Facilities
or any part thereof caused by reason of any of the matters specified or referred to
in paragraph(a), (b) and (c) of GCC.36.2.

If any loss or damage occurs to the Facilities or any part thereof or to the
Contractor’s temporary facilities by reason of:

a) (insofar as they relate to the Kingdom of Bhutan) nuclear reaction, nuclear
radiation, radioactive contamination, pressure wave caused by aircraft or
other aerial objects, or any other occurrences that an experienced
Contractor could not reasonably foresee, or if reasonably foreseeable could
not reasonably make provision for or insure against, insofar as such risks are
not normally insurable in the insurance market and are mentioned in the
general exclusions of the policy of insurance, including War Risks and Political
Risks, taken out under GCC.38 hereof;

b) any use or occupation by DGPC or any third party (other than a
Subcontractor) authorised by DGPC of any part of the Facilities;

c) any use of or reliance upon any design, data or specification provided or
designated by or on behalf of DGPC, or any such matter for which the
Contractor has disclaimed responsibility herein.

DGPC shall pay to the Contractor all sums payable in respect of the Facilities
executed, notwithstanding that the same be lost, destroyed or damaged, and will
pay to the Contractor the replacement value of all temporary facilities and all parts
thereof lost, destroyed or damaged. If DGPC requests the Contractor in writing to
make good any loss or damage to the Facilities thereby occasioned, the Contractor
shall make good the same at the cost of DGPC in accordance with GCC.42. If DGPC
does not request the Contractor in writing to make good any loss or damage to the
Facilities thereby occasioned, DGPC shall either request a change in accordance
with GCC.42, excluding the performance of that part of the Facilities thereby lost,
destroyed or damaged, or, where the loss or damage affects a substantial part of
the Facilities, DGPC shall terminate the Contract pursuant to GCC.46.1 hereof,
except that the Contractor shall have no entitlement to profit under paragraph (d)
of GCC.46.1.3 in respect of any unexecuted Facilities as at the date of termination.

The Contractor shall be liable for any loss of or damage to any Contractor’s
Equipment, or any other property of the Contractor used or intended to be used
for purposes of the Facilities, except (i) as mentioned in GCC.36.2 (with respect to
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the Contractor’s temporary facilities), and (ii) where such loss or damage arises by
reason of any of the matters specified in GCC.36.2(b) and (¢).

Loss of or Damage to Property; Accident or Injury to Workers; Indemnification

Subject to GCC.37.3, the Contractor shall indemnify and hold harmlessDGPC and
its employeesand officers from and against any and all suits, actions or
administrative proceedings, claims, demands, losses, damages, costs, and
expenses of whatsoever nature, including attorney’s fees and expenses, in respect
of the death or injury of any person or loss of or damage to any property (other
than the Facilities whether accepted or not), arising in connection with the supply
and installation of the Facilities and by reason of the negligence of the Contractor
or its Subcontractors, or their employees, officers or agents. For any injury, death
or property damage caused by the negligence of DGPC, its contractors, employees,
officers or agents DGPC shall be responsible.

If any proceedings are brought or any claim is made against DGPC that might
subject the Contractor to liability under GCC.37.1, DGPC shall promptly give the
Contractor a notice thereof and the Contractor shall at its own expense and in the
DGPC’s name conduct such proceedings or claim and any negotiations for the
settlement of any such proceedings or claim.

If the Contractor fails to notify DGPC within twenty-eight (28) days after receipt of
such notice that it intends to conduct any such proceedings or claim, then DGPC
shall be free to conduct the same on its own behalf. Unless the Contractor has so
failed to notify DGPC within the twenty-eight (28) day period, DGPC shall make no
admission that may be prejudicial to the defence of any such proceedings or claim.

DGPC shall, at the Contractor’s request, afford all available assistance to the
Contractor in conducting such proceedings or claim, and shall be reimbursed by the
Contractor for all reasonable expenses incurred in so doing.

DGPC shall indemnify and hold harmless the Contractor and its employees, officers
and Subcontractors from any liability for loss of or damage to property of DGPC,
other than the Facilities not yet taken over, that is caused by fire, explosion or any
other perils, in excess of the amount recoverable from insurances procured under
GCC.38, provided that such fire, explosion or other perils were not caused by any
act or failure of the Contractor.

The Party entitled to the benefit of an indemnity under this clause GCC.37 shall take
all reasonable measures to mitigate any loss or damage which has occurred. If the
Party fails to take such measures, the other party’s liabilities shall be
correspondingly reduced.

Insurance

To the extent specified in Appendix-3 to the Contract Agreement, the Contractor
shall at its expense take out and maintain in effect, or cause to be taken out and
maintained in effect, during the performance of the Contract up to the expiry of
the Defect Liability Period, the insurances set forth below in the sums and with the
deductibles and other conditions specified in the said Appendix. In case erection
and/or commissioning are delayed due to any reason, the period of insurance shall
be extended to cover the actual Defect Liability Period. However, DGPC shall
reimburse the cost of insurance for extended period of delays not attributable to
the Contractor.The Plant and Equipment supplied under the Contract shall be
comprehensively insured through insurance companies in India/Bhutan to cover all
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risks including but not limited to floods, riots, earthquakes, any other natural
calamities etc. against loss or damages incidental to manufacture till the Defect
Liability Period. The identity of the insurers and the form of the policies shall be
subject to the approval of DGPC, who should not unreasonably withhold such
approval.

a) Cargo Insurance During Transport

Covering loss or damage occurring to the Plant and Equipment (including
spare parts) and to the Contractor’s Equipment, while in transit from the
Contractor’s or Subcontractor’s works or stores until arrival at the Site.

b) Installation All Risks Insurance

Covering physical loss or damage to the Facilities at the Site, occurring prior
to Completion of the Facilities, with extended maintenance coverage for the
Contractor’s liability in respect of any loss or damage occurring during the
Defect Liability Period while the Contractor is on the Site for the purpose of
performing its obligations during the Defect Liability Period.

¢) Third Party Liability Insurance

The Contractor shall insure against his liability due to any act or omission on
the part of Contractor, his agents, his employees, his representatives and
Subcontractors or from riots, strikes and civil commotion for any material or
physical damage, loss or injury which may occur to any property, including
that of DGPC, or to any person, including any employee of DGPC, by or arising
out of the execution of the Facilities or in the performance of the Contract
and occurring before the issue of the last Defects Liability certificate. The
extent of insurance cover in this regard shall be as specified in Appendix-3 to
the Contract Agreement.

d) Automobile Liability Insurance

Covering use of all vehicles used by the Contractor or its Subcontractors
(whether or not owned by them) in connection with the execution of the
Contract.

e) Workers’ Compensation

In accordance with the statutory requirements applicable in the Kingdom of
Bhutan.

f)  DGPC’s Liability
In accordance with the statutory requirements applicable in the Kingdom of
Bhutan.

g) OtherInsurances

Such other insurances as may be specifically agreed upon by the Parties
hereto as listed in the said Appendix-3.

DGPC shall be named as co-insured under all insurance policies taken out by the
Contractor pursuant to GCC.38.1, except for the Third Party Liability, Workers’
Compensation and DGPC’s Liability Insurances, and the Contractor’s
Subcontractors shall be named as co-insured’s under all insurance policies taken
out by the Contractor pursuant to GCC.38.1 except for the Cargo Insurance during
Transport, Workers’ Compensation and DGPC’s Liability Insurances. All insurers’
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rights of subrogation against such co-insured for losses or claims arising out of the
performance of the Contract shall be waived under such policies.

The Contractor shall, in accordance with the provisions of Appendix-3 to the
Contract Agreement, deliver to DGPC certificates of insurance (or copies of the
insurance policies) as evidence that the required policies are in full force and effect.
The policies shall provide that no less than twenty-one (21) days’ notice shall be
given to DGPC by insurers prior to cancellation or material modification of a policy.
The Contractor shall comply with all the terms and conditions stipulated in the
insurance policies.

The Contractor shall ensure that, where applicable, its Subcontractor(s) shall take
out and maintain in effect adequate insurance policies for their personnel and
vehicles and for work executed by them under the Contract, unless such
Subcontractors are covered by the policies taken out by the Contractor.

DGPC shall at its expense take out and maintain in effect during the performance
of the Contract those insurances which are specified in Appendix-3 to the Contract
Agreement.

If the Contractor fails to take out and/or maintain in effect the insurances referred
to in GCC.38.1, DGPC may take out and maintain in effect any such insurances and
may from time to time deduct from any amount due to the Contractor under the
Contract, any premium that DGPC shall have paid to the insurer, or may otherwise
recover such amount as a debt due from the Contractor. If DGPC fails to take out
and/or maintain in effect the insurances referred to in GCC.38.5, the Contractor
may take out and maintain in effect any such insurances and may from time to time
deduct from any amount due to DGPC under the Contract any premium that the
Contractor shall have paid to the insurer, or may otherwise recover such amount
as a debt due from DGPC. If the Contractor fails to or is unable to take out and
maintain in effect any insurances for which DGPC is responsible, the Contractor
shall nevertheless have no liability or responsibility towards DGPC, and the
Contractor shall have full recourse against DGPC for any and all liabilities of DGPC
herein.

Unless otherwise provided in the Contract, the Contractor shall prepare and
conduct all and any claims made under the policies affected by it pursuant to this
clause GCC.38, and the monies payable by any insurers shall be paid to the
Contractor as per the procedure outlined in GCC.38.8 below. DGPC shall give to the
Contractor all such reasonable assistance as may be required by the Contractor.
With respect to insurance claims in which DGPC’s interest is involved, the
Contractor shall not give any release or make any compromise with the insurer
without the prior written consent of DGPC. With respect to insurance claims in
which the Contractor’s interest is involved, DGPC shall not give any release or make
any compromise with the insurer without the prior written consent of the
Contractor.

Wherever total damages/loss of equipment/material would occur, the Contractor
will be entitled to payment of all amounts received from the underwriters except
the following amounts:

a) The amount paid to the Contractor under the Contract in respect of
equipment/material damaged|/lost,

b) Custom Duties, Excise duty and other taxes and duties which have already
been paid by DGPC.
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In the event the claim money settled is less than the total of the amount in (a)&(b)
above, then the entire claim money settled will be retained by DGPC and the
Contractor will forthwith pay DGPC the short fallamount between the claim money
and the total of amounts as per a & b mentioned above.

Subsequent payments, if any, due under the Contract shall be regulated by the
relevant terms of payment.

In case of partial damage to any equipment/material during any stage, upon
rectification of the damaged equipment/material to the satisfaction of DGPC, the
Contractor shall be paid to the extent of claims settled by the underwriters.

Unforeseen Conditions

If, during the execution of the Contract, the Contractor shall encounter on the Site
any physical conditions (other than climatic conditions) or artificial obstructions
that could not have been reasonably foreseen prior to the date of the Contract
Agreement by an experienced contractor on the basis of reasonable examination
of the data relating to the Facilities (including any data as to boring tests) provided
by DGPC, and on the basis of information that it could have obtained from a visual
inspection of the Site (if access thereto was available) or other data readily
available to it relating to the Facilities, and if the Contractor determines that it will
in consequence of such conditions or obstructions incur additional cost and
expense or require additional time to perform its obligations under the Contract
that would not have been required if such physical conditions or artificial
obstructions had not been encountered, the Contractor shall promptly, and before
performing additional work or using additional Plant and Equipment or
Contractor’s Equipment, notify the Project Manager in writing of

a) the physical conditions or artificial obstructions on the Site that could not
have been reasonably foreseen;

b) the additional work and/or Plant and Equipment and/or Contractor’s
Equipment required, including the steps which the Contractor will or
proposes to take to overcome such conditions or obstructions;

¢) the extent of the anticipated delay;
d) the additional cost and expense that the Contractor is likely to incur.

On receiving any notice from the Contractor under this clause GCC.39.1, the Project
Manager shall promptly consult with DGPC and the Contractor and decide upon
the actions to be taken to overcome the physical conditions or artificial
obstructions encountered. Following such consultations, the Project Manager
shall instruct the Contractor, with a copy to DGPC, of the actions to be taken.

Any reasonable additional cost and expense incurred by the Contractor in following
the instructions from the Project Manager to overcome such physical conditions or
artificial obstructions referred to in GCC.39.1 shall be paid by DGPC to the
Contractor as an addition to the Contract Price.

If the Contractor is delayed orimpeded in the performance of the Contract because
of any such physical conditions or artificial obstructions referred to in GCC.39.1, the
Time for Completion shall be extended in accordance with GCC.43.

Failure to reach an agreement with the Contractor on reasonable additional cost
and additional Time for Completion under GCC.39.2 and GCC.39.3 above, the
matter shall be referred for settlement by the Adjudicator.
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Change in Laws and Regulations

If, after thirty (30) days prior to the last date ofBid submission, anylaw, regulation,
ordinance, order or by-law having the force of law is enacted, promulgated,
abrogated or changed in the Kingdom of Bhutan (which shall be deemed to include
any change in interpretation or application by the competent authorities) that
subsequently affects the costs and expenses of the Contractor and/or the Time for
Completion, the Contract Price shall be correspondingly increased or decreased,
and/or the Time for Completion shall be reasonably adjusted to the extent that the
Contractor has thereby been affected in the performance of any of its obligations
under the Contract. However, these adjustments would be restricted to direct
transactions between DGPC and the Contractor/assignee of foreign Contractor (if
applicable). These adjustments shall not be applicable on procurement of raw
materials, intermediary components etc. by the Contractor/assignee of foreign
Contractor and shall also not be applicable on the bought out items despatched
directly from Subcontractor's works to site. Notwithstanding the foregoing, such
additional or reduced costs shall not be separately paid or credited if the same has
already been accounted for in the price adjustment provisionswhere applicable, in
accordance with Appendix-2 to the Contract Agreement.

Force Majeure

“Force Majeure” shall mean any event beyond the reasonable control of DGPC or
of the Contractor, as the case may be, and which is unavoidable notwithstanding
the reasonable care of the Party affected and shall include, without limitation the
following:

a) war, hostilities or warlike operations whether a state of war be declared or
not, invasion, act of foreign enemy and civil war;

b) rebellion, revolution, insurrection, mutiny, usurpation of civil or military
government, conspiracy, riot, civil commotion and terrorist acts;

¢) confiscation, nationalization, mobilization, commandeering or requisition by
or under the order of any government or de jure or de facto authority or ruler
or any other act or failure to act of any government authority;

d) strike, sabotage, lockout, embargo, import restriction, port congestion, lack
of usual means of public transportation and communication, industrial
dispute, shipwreck, shortage or restriction of power supply, epidemics,
quarantine and plague;

e) earthquake, landslide, volcanic activity, fire, flood or inundation, tidal wave,
typhoon or cyclone, hurricane, storm, lightning, or other inclement weather
condition (Inclement weather conditions shall either be in winter or in
monsoon season which results in stoppage of work and such stoppage of
work is duly recorded in the hindrance records maintained by the DGPC for
each contract. Provided where for the period of monsoon, the completion
time has already been excluded), nuclear and pressure waves or other
natural or physical disaster.

f) shortage of labor, materials or utilities where caused by circumstances that
are themselves Force Majeure.

If either Party is prevented, hindered or delayed from or in performing any of its
obligations under the Contract by an event of Force Majeure, then it shall notify
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the other in writing of the occurrence of such event and the circumstances thereof
within fourteen (14) days after the occurrence of such event.

The Party who has given such notice shall be excused from the performance or
punctual performance of its obligations under the Contract for so long as the
relevant event of Force Majeure continues and to the extent that such Party’s
performance is prevented, hindered or delayed. The Time for Completion shall be
extended in accordance with GCC.43.

The Party or Parties affected by the event of Force Majeure shall use reasonable
efforts to mitigate the effect thereof upon its or their performance of the Contract
and to fulfil its or their obligations under the Contract so far as reasonably
practicable.

Delay or non-performance by either Party hereto caused by the occurrence of any
event of Force Majeure shall not

a) constitute a default or breach of the Contract;

b) (subject to GCC.36.2) give rise to any claim for damages or additional cost or
expense occasioned thereby.

if and to the extent that such delay or non-performance is caused by the
occurrence of an event of Force Majeure occurring after the Contract becomes
Effective.

If the performance of the Contract is substantially prevented, hindered or delayed
for a single period of more than sixty (60) days or an aggregate period of more
than one hundred and twenty (120) days on account of one or more events of Force
Majeure during the currency of the Contract, the Parties will attempt to develop a
mutually satisfactory solution, failing which the dispute shall be resolved in
accordance with GCC.10.

Notwithstanding GCC.41.5, Force Majeure shall not apply to any obligation of DGPC
to make payments to the Contractor herein.

H. CHANGE IN CONTRACT ELEMENTS
Change in Facilities
Introducing a Change

DGPC shall have the right to propose, and subsequently require, that the Project
Manager order the Contractor from time to time during the performance of the
Contract to make any change, modification, addition or deletion to, in or from the
Facilities in the form, quantity or quality of the Facilities or any part thereof
(hereinafter called “Change”), provided that such Change falls within the general
scope of the Facilities and does not constitute unrelated work and that it is
technically practicable, taking into account both the state of advancement of the
Facilities and the technical compatibility of the Change envisaged with the nature
of the Facilities as specified in the Contract. Such changes shall include but not
limited to the following:

a) increase or decrease the quantity of any work included in the Contract;

b) omit or substitute any such work;
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c) change the drawings, designs specifications, character or quality or kind of
any such work;

d) change thelevels, lines, positions and dimensions of any part of the Facilities;

e) execute additional work of any kind necessary for the completion of the
Facilities;

f)  change any specified sequence, method or timing of construction of any part
of the Facilities;

g) change method of despatch or packing; and
h) change the place of delivery.
No such changes shall in any way vitiate or invalidate the Contract

The Contractor may from time to time during its performance of the Contract
propose to DGPC (with a copy to the Project Manager) any Change that the
Contractor considers necessary or desirable to improve the quality, efficiency or
safety of the Facilities.DGPC may at its discretion approve or reject any Change
proposed by the Contractor.

Notwithstanding GCC.42.1.1 and GCC.42.1.2, no change made necessary because of
any default of the Contractor in the performance of its obligations under the
Contract shall be deemed to be a Change, and such change shall not result in any
adjustment of the Contract Price or the Time for Completion.

The Contractor shall be under obligation to agree for the Changes as may be
required during the execution of the Contract as per directions of the Project
Manager and execute such changes at the same rates included in the Contract,
provided the total effect of such changes does not exceed the limit of plus/minus
twenty percent (+ -20%) of the Contract Price. Such ceiling will however be
applicable only for items of work/supply for which rates are provided in the
Contract. Notwithstanding the aforesaid provision, the quantities for individual
items, if specified in the Contract, can vary to any extent.

The procedure on how to proceed with and execute Changes is specified in
GCC.42.2 and GCC.42.3.

Changes originating from DGPC

If DGPC proposes a Change pursuant to GCC.42.1.1, it shall send to the Contractor a
“Request for Change Proposal,” requiring the Contractor to prepare and furnish to
the Project Manager as soon as reasonably practicable a “Change Proposal,” which
shall include the following:

a) brief description of the Change;

b) effect on the Time for Completion;

c) estimated cost of the Change;

d) effect on Functional Guarantees (if any);

e) effect onany other provisions of the Contract.

The pricing of any Change shall, as far as practicable, be calculated in accordance
with the rates and prices included in the Contract. If the rates and prices of any
Change are not available in the Contract, the Parties thereto shall agree on specific
rates for the valuation of the Change.
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If before or during the preparation of the Change Proposal it becomes apparent
that the aggregate effect of compliance therewith and with all other Change
Orders,for items as provided in the Contract, that have already become binding
upon the Contractor under this clause GCC.42 would be to increase or decrease the
Contract Price as originally set forth in Article 2 of the Contract Agreement by
more than twenty percent (20%), the Contractor may give a written notice of
objection thereto prior to furnishing the Change Proposal as aforesaid. If DGPC
accepts the Contractor’s objection, DGPC and the Contractor shall agree on specific
rates for valuation of the Change.

Upon receipt of the Change Proposal, DGPC and the Contractor shall mutually
agree upon all matters therein contained including agreement on rates if such rates
are not available in the Contract or if the limit of twenty percent (20%) set forth in
GCC.42.2.3 has been exceeded. Within fourteen (14) days after such agreement,
DGPC shall, if it intends to proceed with the Change, issue the Contractor with a
Change Order.

If DGPC is unable to reach a decision within fourteen (14) days, it shall notify the
Contractor with details of when the Contractor can expect a decision.

If DGPC decides not to proceed with the Change for whatever reason, it shall,
within the said period of fourteen (14) days, notify the Contractor accordingly.

If DGPC and the Contractor cannot reach agreement on the price for the Change,
an equitable adjustment to the Time for Completion, or any other matters
identified in the Change Proposal, DGPC may nevertheless instruct the Contractor
to proceed with the Change by issue of a “Pending Agreement Change Order.”

Upon receipt of a Pending Agreement Change Order, the Contractor shall
immediately proceed with effecting the Changes covered by such Order. The
Parties shall thereafter attempt to reach agreement on the outstanding issues
under the Change Proposal.

If the Parties cannot reach agreement within sixty (60) days from the date of issue
of the Pending Agreement Change Order, then the matter may be referred to the
Adjudicator in accordance with the provisions of GCC.10.1.

Changes originating from Contractor

If the Contractor proposes a Change pursuant to GCC.42.1.2, the Contractor shall
submit to the Project Manager a written “Application for Change Proposal,” giving
reasons for the proposed Change and including the information specified in
GCC.42.2.1.

Upon receipt of the Application for Change Proposal, the Parties shall follow the
procedures outlined in GCC.42.2.4 and GCC.42.2.5.

Adjustment of the Contract Price

The adjustment in the Contract Price shall be determined in accordance with the
rates specified in the Schedule of Prices.

Additional items of work/supply which are not provided in the Schedule of Prices,
shall be paid on the basis of actual expenditure relatingto that item including cost
of materials, fabrication/machinery handling and installation at Site plus twenty
percent (20%) towards overheads including profits.The price of varied items
determined by the Engineer-in-Charge shall be final and binding on the Contractor.
No payment shall be made for the items of Facilities ordered to be omitted.
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Record of costs

In any case where the Contractor is instructed to proceed with a variation prior to
the determination of the adjustment to the Contract Price in respect thereof, the
Contractor shall keep records of the cost of undertaking the variation and of time
expended thereon. Such records shall be open to inspection by the Project
Manager at all reasonable times.

Extension of Time for Completion

The Time(s) for Completion specified in the SCC shallbe extended, if the Contractor
is delayed or impeded in the performance of any of its obligations under the
Contract byreason of any of the following:

a) any Change in the Facilities as provided in GCC.42;

b) any occurrence of Force Majeure as provided in GCC.41, Unforeseen
Conditions as provided in GCC.39, or other occurrence of any of the matters
specified or referred to in paragraphs (a), (b) and (c) of GCC.36.2;

c) any suspension order given by DGPC under GCC.45hereof or reduction in the
rate of progress pursuant to GCC.45.2;0r

d) any changes in laws and regulations as provided in GCC.40;0r

e) any default or breach of the Contract by DGPC, specifically including failure
to supply the items listed in Appendix-6 to the Contract Agreement, or any
activity, act or omission of any other contractors employed by DGPC; or

f) any other matter specifically mentioned in the Contract.

by such period as shall be fair and reasonable in all the circumstances and as shall
fairly reflect the delay or impediment sustained by the Contractor.

Except where otherwise specifically provided in the Contract, the Contractor shall
submit to the Project Manager a notice of a claim for an extension of the Time for
Completion, together with particulars of the event or circumstance justifying such
extension as soon as reasonably practicable after the commencement of such
event or circumstance. As soon as reasonably practicable after receipt of such
notice and supporting particulars of the claim, DGPC and the Contractor shall agree
upon the period of such extension. In the event that the Contractor does not
accept DGPC’s estimate of a fair and reasonable time extension, the Contractor
shall be entitled to refer the matter to the Adjudicator, pursuant to GCC.10.1.

The Contractor shall at all times use its reasonable efforts to minimize any delay in
the performance of its obligations under the Contract.

In no case the extension in Time for Completion will be permitted for the defaults
on the part of the Contractor.

Export Restrictions

Notwithstanding any obligation of the Contractor under the Contract to complete
all export formalities, any export restrictions attributable to DGPC, to the Kingdom
of Bhutan, or to the use of the Plant and Equipment, systems or services to be
supplied, which arise from trade regulations from a country supplying those Plant
and Equipment, systems or services, and which substantially impede the
Contractor from meeting its obligations under the Contract, shall release the
Contractor from the obligation to provide deliveries or services, always provided,
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GCC.45.
GCC.45.1.

GCC.45.2.

however, that the Contractor can demonstrate to the satisfaction of DGPC that it
has completed all formalities in a timely manner, including applying for permits,
authorizations and licenses necessary for the export of the Plant and Equipment,
systems or services under the terms of the Contract. Termination of the Contract
on this basis shall be for DGPC’s convenience pursuant to GCC.46.1.

Suspension

DGPC/Project Manager may, by notice to the Contractor, order the Contractor to
suspend performance of any or all of its obligations under the Contract. Such
notice shall specify the obligation of which performance is to be suspended, the
effective date of the suspension and the reasons thereof. The Contractor shall
thereupon suspend performance of such obligation (except those obligations
necessary for the care or preservation of the Facilities) until ordered in writing to
resume such performance by the Project Manager/ DGPC.

If, by virtue of a suspension order given by the Project Manager/DGPC, other than
by reason of the Contractor’s default or breach of the Contract, the Contractor’s
performance of any of its obligations is suspended for an aggregate period of more
than ninety (90) days, then at any time thereafter and provided that at that time
such performance is still suspended, the Contractor may give a notice to the Project
Manager requiring that DGPC shall, within twenty-eight (28) days of receipt of the
notice, order the resumption of such performance or request and subsequently
order a Change in the Facilities in accordance with GCC.42, excluding the
performance of the suspended obligations from the Contract.

If DGPC fails to do so within such period, the Contractor may, by a further notice to
the Project Manager, elect to treat the suspension, where it affects only a part of
the Facilities, as a deletion of such part of the Facilities in accordance with GCC.42
or, where it affects the whole of the Facilities, as termination of the Contract under
GCC.46.1.

If

a) DGPChas failed to pay the Contractor any sum due under the Contract within
the specified period, or has failed to approve any invoice or supporting
documents without just cause pursuant to Appendix-1 to the Contract
Agreement, or commits a substantial breach of the Contract, the Contractor
may give a notice to DGPC that requires payment of such sum, requires
approval of such invoice or supporting documents, or specifies the breach
and requires DGPC to remedy the same, as the case may be. If DGPC fails to
pay such sum, fails to approve such invoice or supporting documents or give
its reasons for withholding such approval, or fails to remedy the breach or
take steps to remedy the breach within fourteen (14) days after receipt of
the Contractor’s notice or

b) the Contractor is unable to carry out any of its obligations under the Contract
for any reason attributable to DGPC, including but not limited to DGPC’s
failure to provide possession of or access to the Site or other areas in
accordance with GCC.14.2, or failure to obtain any governmental permit
necessary for the execution and/or completion of the Facilities;

then the Contractor may by fourteen (14) days’ notice to DGPC suspend
performance of all or any of its obligations under the Contract, or reduce the rate
of progress.
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GCC.45.3.

GCC.46.
GCC.46.1.

GCC.46.1.1.

GCC.46.1.2.

GCC.46.1.3.

If the Contractor’s performance of its obligations is suspended or the rate of
progress is reduced pursuant to this clause GCC.45, then the Time for Completion
shall be extended in accordance with GCC.43.1, and any and all additional costs or
expenses incurred by the Contractor as a result of such suspension or reduction
shall be paid by DGPC to the Contractor in addition to the Contract Price, exceptin
the case of suspension order or reduction in the rate of progress by reason of the
Contractor’s default or breach of the Contract.

During the period of suspension, the Contractor shall not remove from the Site any
Plant and Equipment, any part of the Facilities or any Contractor’s Equipment,
without the prior written consent of DGPC.

Termination
Termination for DGPC’s Convenience

DGPC may at any time terminate the Contract for any reason by giving the
Contractor and a copy to the Project Manager a sixty (60) days prior notice of
termination that refers to this clause GCC.46.1.

Upon receipt of the notice of termination under GCC.46.1.1, the Contractor shall
either immediately or upon the date specified in the notice of termination

a) cease all further work, except for such work as DGPC may specify in the
notice of termination for the sole purpose of protecting that part of the
Facilities already executed, or any work required to leave the Site in a clean
and safe condition;

b) terminate all subcontracts, except those to be assigned to DGPC pursuant to
paragraph (d)(ii) below;

c¢) remove all Contractor’s Equipment from the Site, repatriate the Contractor’s
and its Subcontractors’ personnel from the Site, remove from the Site any
wreckage, rubbish and debris of any kind, and leave the whole of the Site in
a clean and safe condition;

d) in addition, the Contractor, subject to the payment specified in GCC.46.1.3,
shall

i. deliver to DGPC the parts of the Facilities executed by the Contractor
up to the date of termination;

ii. totheextentlegally possible, assignto DGPC all right, title and benefit
of the Contractor to the Facilities and to the Plant and Equipment as at
the date of termination, and, as may be required by DGPC, in any
subcontracts concluded between the Contractor and its
Subcontractors;

iii.  deliver to DGPC all non-proprietary drawings, specifications and other
documents prepared by the Contractor or its Subcontractors as at the
date of termination in connection with the Facilities.

In the event of termination of the Contract under GCC.46.1.1, DGPC shall pay to the
Contractor the following amounts:

a) the Contract Price, properly attributable to the parts of the Facilities
executed by the Contractor as of the date of termination;
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b)

any amounts to be paid by the Contractor to its Subcontractors in connection
with the supply of Plant and Equipment under any subcontracts;

c) costs incurred by the Contractor in protecting the Facilities and leaving the
Site in a clean and safe condition pursuant to paragraph (a) of GCC.46.1.2;
d) the cost of satisfying all other obligations, commitments and claims that the
Contractor may in good faith have undertaken with third Parties in
connection with the Contract and that are not covered by paragraphs (a)
through (c) above.
GCC.46.2. Termination for Contractor’s Default

GCC.46.2.1. DGPC, without prejudice to any other rights or remedies it may possess, may
terminate the Contract forthwith in the following circumstances by giving a sixty
(60) days prior notice of termination with a copy to the Project Manager and its
reasons thereof to the Contractor, referring to this clause GCC.46.2:

a)

b)

)

if the Contractor becomes bankrupt or insolvent, has a receiving order issued
against it, compounds with its creditors, or, if the Contractor is a corporation,
a resolution is passed or order is made for its winding up (other than a
voluntary liquidation for the purposes of amalgamation or reconstruction), a
receiver is appointed over any part of its undertaking or assets, or if the
Contractor takes or suffers any other analogous action in consequence of
debt;

if the Contractor assigns or transfers or sub contracts the Contract in whole
or in part or any right or interest therein in violation of the provision of
GCC.47,

if the Contractor, in the judgement of DGPC has engaged in fraud or
corruption, as defined in GCC.4 in competing for or in executing the Contract.

GCC.46.2.2. If the Contractor

a)
b)

d)

has abandoned or repudiated the Contract

has without valid reason failed to commence work on the Facilities promptly
or has suspended (other than pursuant to GCC.45.2) the progress of
Contractperformance for more than twenty-eight (28) days after receiving a
written instruction from DGPC to proceed

persistently fails to execute the Contract in accordance with the Contract or
persistently neglects to carry out its obligations under the Contract without
just cause and does not make good such failure or neglect within reasonable
period even after a written notice by the Project Manager

refuses or is unable to provide sufficient materials, services or labour to
execute and complete the Facilities in the manner specified in the program
furnished under GCC.23.2 at rates of progress that give reasonable assurance
to DGPC that the Contractor can attain Completion of the Facilities by the
Time for Completion as extended

the liquidated damages to be leviedin terms of the provisions under GCC.31.2
has reached a maximum of ten percent (10%) of the Executed Contract Price
and it appears to the Project Manager that the Contractor is unable to
complete the Facilities
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GCC.46.2.3.

GCC.46.2.4.

GCC.46.2.5.

then DGPC may, without prejudice to any other rights it may possess under the
Contract, give a notice to the Contractor stating the nature of the default and
requiring the Contractor to remedy the same. If the Contractor fails to remedy or
to take steps to remedy the same within fourteen (14) days of its receipt of such
notice, then DGPC may terminate the Contract forthwith by giving a notice of
termination to the Contractor that refers to this clause GCC.46.2.

Upon receipt of the notice of termination under GCC.46.2.1 or GCC.46.2.2, the
Contractor shall, either immediately or upon such date as is specified in the notice
of termination,

a) cease all further work, except for such work as DGPC may specify in the
notice of termination for the sole purpose of protecting that part of the
Facilities already executed, or any work required to leave the Site in a clean
and safe condition;

b) terminate all subcontracts, except those to be assigned to DGPC pursuant to
paragraph (d) below;

c) deliver to DGPC the parts of the Facilities executed by the Contractor up to
the date of termination;

d) tothe extent legally possible, assign to DGPC all right, title and benefit of the
Contractor to the works and to the Plant and Equipment as at the date of
termination, and, as may be required by DGPC, in any subcontracts concluded
between the Contractor and its Subcontractors;

e) deliver to DGPC all non-proprietarydrawings, specifications and other
documents prepared by the Contractor or its Subcontractors as at the date
of termination in connection with the Facilities.

DGPC may enter upon the Site, expel the Contractor, and complete the Facilities
itself or by employing any third party. DGPC may, to the exclusion of any right of
the Contractor over the same, take over and use with the payment of a fair rental
rate to the Contractor, with all the maintenance costs to the account of DGPC and
with an indemnification by DGPC for all liability including damage or injury to
persons arising out of DGPC’s use of such equipment, any Contractor’s Equipment
owned by the Contractor and on the Site in connection with the Facilities for such
reasonable period as DGPC considers expedient for the supply and installation of
the Facilities.

Upon completion of the Facilities or at such earlier date as DGPC thinks
appropriate, DGPC shall give notice to the Contractor that such Contractor’s
Equipment will be returned to the Contractor at or near the Site and shall return
such Contractor’s Equipment to the Contractor in accordance with such notice. The
Contractor shall thereafter without delay and at its cost remove or arrange removal
of the same from the Site.

Subject to GCC.46.2.6, the Contractor shall be entitled to be paid the following:

a) the Contract Price, properly attributable to the parts of the Facilities
executed by the Contractor as of the date of termination;

b) anyamounts to be paid by the Contractor to its Subcontractors in connection
with the supply of Plant and Equipment under any subcontracts;

c) costs incurred by the Contractor in protecting the Facilities and leaving the
Site in a clean and safe condition pursuant to paragraph (a) of GCC.46.2.3.
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GCC.46.2.6.

GCC.46.3.
GCC.46.3.1.

GCC.46.3.2.

Any sums due to DGPC from the Contractor accruing prior to the date of
termination shall be deducted from the amount to be paid to the Contractor under
this Contract.

If DGPC completes the Facilities, the cost of completing the Facilities by DGPCtill
the completion of Defect Liability Period shall be determined.

If the sum that the Contractor is entitled to be paid, pursuant to GCC.46.2.5, plus
the reasonable costs incurred by DGPC in completing the Facilities, exceeds the
Contract Price, the Contractor shall be liable for such excess.

If such excess is greater than the sums due to the Contractor under GCC.46.2.5, the
Contractor shall pay the balance to DGPC, and if such excess is less than the sums
due to the Contractor under GCC.46.2.5, DGPC shall pay the balance to the
Contractor.

DGPC and the Contractor shall agree, in writing, on the computation described
above and the manner in which any sums shall be paid.

Termination by Contractor

The Contractor may terminate the Contract forthwith by giving a notice to DGPC
to that effect, referring to this clause GCC.46.3.1, if DGPC becomes bankrupt or
insolvent, has a receiving order issued against it, compounds with its creditors, or,
being a corporation, if a resolution is passed or order is made for its winding up
(other than a voluntary liquidation for the purposes of amalgamation or
reconstruction), a receiver is appointed over any part of its undertaking or assets,
or if DGPC takes or suffers any other analogous action in consequence of debt.

If the Contract is terminated under GCC.46.3.1, then the Contractor shall
immediately

a) cease all further work, except for such work as may be necessary for the
purpose of protecting that part of the Facilities already executed, or any
work required to leave the Site in a clean and safe condition

b) terminate all subcontracts, except those to be assigned toDGPC pursuant to
paragraph (d)(ii) below

¢) remove all Contractor’s Equipment from the Site and repatriate the
Contractor’s and its Subcontractor’s personnel from the Site

d) in addition, the Contractor, subject to the payment specified in GCC.46.3.3,
shall

i. deliver to DGPC the parts of the Facilities executed by the Contractor
up to the date of termination;

ii. totheextentlegally possible, assign to DGPC all right, title and benefit
of the Contractor to the Facilities and to the Plant and Equipment as of
the date of termination, and, as may be required by DGPC, in any
subcontracts concluded between the Contractor and its
Subcontractors;

iii.  deliver to DGPC all non-proprietarydrawings, specifications and other
documents prepared by the Contractor or its Subcontractors as of the
date of termination in connection with the Facilities.
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GCC.46.3.3.

GCC.46.3.4.

GCC.46.4.

GCC.46.5.

GCC.47.
GCC.47.1.

If the Contract is terminated under GCC.46.3.1, DGPC shall pay to the Contractor all
payments specified in GCC.46.1.3, and reasonable compensation for all losses or
damages sustained by the Contractor arising out of, in connection with or in
consequence of such termination.

Termination by the Contractor pursuant to this clause GCC.46.3 is without
prejudice to any other rights or remedies of the Contractor that may be exercised
in lieu of or in addition to rights conferred by GCC.46.3.

In this clause GCC.46, the expression “Facilities executed” shall include all work
executed, Installation Services provided, any and all Plant and Equipment acquired
(or subject to a legally binding obligation to purchase) by the Contractor and used
or intended to be used for the purpose of the Facilities, up to and including the
date of termination.

In this clause GCC.46, in calculating any monies due from DGPC to the Contractor,
account shall be taken of any sum previously paid by DGPC to the Contractor under
the Contract, including any advance payment paid pursuant to Appendix-1 to the
Contract Agreement.

Assignment

The Contractor shall not, without the express prior written consent of DGPC, assign
to any third party the Contract or any part thereof, or any right, benefit, obligation
or interest therein or thereunder, except that the Contractor shall be entitled to

a) assign either absolutely or by way of charge any monies due and payable to
it or that may become due and payable to it under the Contract in favour of
its bankers;

b) assign to the insurers (in cases where the insurers have discharged the
Contractor’s loss or liability) of the Contractor’s right to obtain relief from
any other liable party.
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SECTION V - SPECIAL CONDITIONS OF CONTRACT
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SPECIAL CONDITIONS OF CONTRACT

The following Special Conditions of Contract (SCC) shall supplement and/or amend the General
Conditions of Contract (GCC). Whenever there is a conflict, the provisions herein shall prevail over
those in the GCC.

GCC Clause
Reference

Particulars

A. CONTRACT AND INTERPRETATION

GCC.14.5

The list of manpower, equipment, raw material etc. “shall not” be provided by
the DGPC.

i) The supplier must have all required Labour for the project

ii) The supplier is responsible for providing all the necessary Tools and Tackles
required for the refurbishment process.

GCC.10.2.3

The contract shall be deemed to have into full force and effect from the date of
Notification of Award (NOA)

GCC.10.2.3

Institution whose arbitration procedures shall be used:

For Contracts with Bhutanese Contractors

All disputes arising in connection with the present Contract shall be finally
resolved by arbitration in accordance with the rules and procedures of the
Construction Development Board (CDB) or any other independent agency that
has been appropriately mandated at the time of submission of the dispute
through its National Arbitration Committee.

For Contracts with International Contractors

Rules of Conciliation and Arbitration of the International Chamber of Commerce
(1cC):

Any dispute, controversy or claim arising out of or relating to this Contract, or
breach, termination or invalidity thereof, shall be settled by arbitration in
accordance with the Rules of Conciliation and Arbitration of the International
Chamber of Commerce as at present in force.”

GCC.10.2.3

The place of arbitration shall be: Thimphu; Bhutan

B. SUBJECT MATTER OF CONTRACT

GCC.12.2
and
GCC.23.2

Completion of Facilities shall be attained within Six (6) Months from the date of
Notification of Award (NOA).

C. PAYMENT

GCC.16

i. The Mobilization Advance Payment shall be a maximum of ten percent (10%) of
the Contract Price against the submission of unconditional bank guarantee issued
by a reputable financial institution and enforceable by any Banks in Bhutan.
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GCC Clause

Reference Particulars
ii. The secured advance shall not be more than seventy-five (75%) of the cost of
materials delivered at the site of work, which shall be supported by the original
invoices/bills upon verification by the Project Manager.
iii. Balance payment and Final Payment shall be paid upon successfully installation
of the Crane.
GCC.17.3.1 | Presently the rate of custom duty chargeable on the shippers’ container: “Nil”
CCCA The present rate of deduction of tax at source of the gross value of the invoice is
1734 | 3% in case of Bhutanese Bidders, and 3% in case of Foreign Bidders.
The amount of the Performance Security shall be @10% of the contract price
in the form of;
()Unconditional bank guarantee issued by a reputable financial institution
enforceable in any banks in Bhutan, in the form provided for in the Contract or
GCC.18.3.2 in any other form acceptable to
(ii) Cash warrant, or
(iif) Demand Draft, or
(iv) Cash deposit/Mbob in the Employer’s bank account only in case of exceptional
circumstances.
E. WORK EXECUTION
The Project Manager shall be: Mr. Sonam Penjor, Head, Electrical Maintenance
GCC.22.1 Unit (EMU), CHP.
Contact No: +975 17899999 / 77681692
The Guarantee tests of the Facilities (or part thereof) shall be successfully
GCC.30.1.2 Ny . . feps
completed within 15 days of the date of Completion of the respective Facilities.
F. GUARANTEES AND LIABILITIES
The applicable rate of liquidated damages will be as follows: 0.20% per day of the
delay.
GCC.31.2
The total amount of liquidated damages for delay under the Contract will be
subject to a maximum of ten percent (10%) of the Executed Price.
GCC.31.3 | There will be no bonus payment for early completion of the Facilities

The nature and content, amounts and deductibles on insurance shall be as
follows:

S/N Insurance Amount Insured Deductible

Loss of or damage to the Works
1 | including DGPC issued materials,
if any

110% of the cost

of Works Applicable
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GCC Clause

Reference Particulars
Loss of or damage to the 110% of the cost .
2 , of tools and Not Applicable
Contractor’s tools and plant
plant
Loss of or damage to the As permissible
3 | property other than Works undper the polic Applicable
including those of third parties polcy
Injury qr death of personnel As permissible .
4 | belonging to the Contractor, under the polic Applicable
DGPC or any other party policy
GCC.38.1
GCC. 32.2 | The Defect Liability period will be 12 Months
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1. Background about DGPC

Chhukha Hydropower Plant (CHP) is a run-off river hydropower station located on the wangchhu
River in Chhukha Dzongkhag, Western Bhutan. The plant has an installed capacity of 336 MW
(4x84) and is owned by DGPC, Thimphu. The generating units were manufactured and supplied by
Bharat Heavy Electricals Ltd. (BHEL), Inida and were commissioned between 1986 and 1988. The
four vertical generating units are propelled by Pelton Wheels at a net head of 435.0 m. The plant is
located about 2.5 hours drive from Paro International Airpot and about 2 hours drive from the Indio
— Bhutan border town of Phuentsholing.

2. Scope of Facilities

The brief scope of work is as under:

a) Complete speed control system (Variable Frequency Drive) along with control panels and
slip-ring induction motors. However, it must have a provision to operate two EOT cranes in
tandem mode, whenever required

b) Complete crab hoist which shall include rope drum, gear box, wire ropes and hooks

¢) Limit switches

d) Braking system

e) Down-shop conductor and its accessories

3. Technical Specifications

There are 2 Electric Overhang Traveling (EOT) Cranes installed inside the underground power
house, commissioned in 1983 by M/s New Standard Engineering CO. LTD., Bombay (Mumbai) India.
Cranes are used almost every day to move horizontally and lift various equipment and material
which are too heavy for maintenance personal to carry in the generator floor. These cranes are
maintained by maintenance personal in the plant. Until 2013, those cranes were operated locally
from the panel located in the crane itself. Now the crane operator can operate the crane remotely
from a convenient place. In the existing EOT cranes, the speed control is through resistance control
with slip-ring induction motors.

The intends to have following additional features after upgradation:

a) Load measuring device with display
b) Proximity sensors to detect the stoppers
¢) Tandem mode of operation as and when required.

And the plant intends to retain the following mechanical components of the crane:

a) Girder

b) Runway beam
¢) Runway rail
d) End truck

However, firm may carry out field assessment and recommend CHP if replacement of any
mechanical component is critical in nature.
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3.1 TECHNICAL SPECIFICATION OF EXISTING CRANE

The specification of the existing crane is tabulated below:

SI. No. Particular Details
1 Name of company New Standard Engineering CO. LTD, India
2 Year of installation 1983
3 Crane Type Double girder overhead electrically operated Crane
4 No. of crane 2 Nos.
5 Main Hoist Capacity 125 Tonne
6 Auxiliary Hoist Capacity 30 Tonne
7 Main hoist motor rating 40 HP, 960 rpm
8 Main hoist creep motor rating 4 HP, 960 rpm
9 Auxiliary hoist motor rating 55 HP, 960 rpm
10 Long Travel Motor rating 2 Nos. of 15 HP, 960 rpm
11 Cross Travel Motor rating 12 HP, 960 rpm
12 Brake for Main hoist 300 ¢ thrustor + 300 ¢ DC
13 Brake for Main hoist creep 300 ¢ thrustor + 300 ¢ DC
14 Brake for Auxiliary hoist 300 ¢ thrustor + 300 ¢ DC
15 Brake for cross travel 200 ¢ thrustor + 200 ¢ DC
16 Brake for long travel 250 ¢ thrustor DC + foot pad
17 Speed control system Resistance Control with Slip Ring Motors
18 Span 16,000 mm
19 Main hoist above floor level 10,000 mm
20 Main hoist below floor level 12,000 mm
21 Auxiliary hoist above floor level 12,000 mm
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SI. No.

Particular

Details

22 Auxiliary hoist below floor level 17,000 mm
23 Speed of main hoist 1 m/min
24 Main hoist creep 0.1 m/min
25 Auxiliary hoist speed 8 m/min
26 Cross travel 18 m/min
27 Long travel 3 m/min
58 Total .Welgl"]t of Crane including 82,000 kg
electric equipment
5 Total weight of Trolley including 000 k
E Electrical equipment 37, &
30 Remote control system Installed (in 2013)
31 Tandem operation Available through hard wire and mechanical lock
a) 2011
- 200-tons rotor of Unit | lifted (tandem
operation)
b) 2013:
- 200-tons rotor of Unit Il lifted (tandem
operation)
c) 2018:
- 145-tons stator of Unit Ill lifted (tandem
operation)
32 Weight lifted in the last 10 years d) 2019:
- 145-tons stator of Unit | lifted (tandem
operation)
e) 2020:
- 145-tons stator of unit | lifted (Tandem
operation)
f) 2022-2023:
- 145-tons stator of unit IV lifted (Tandem
operation)
g) 2023-2024:

120-tons stator of unit Il lifted (Tandem
operation)
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SI. No.

Particular

Details

Lifting light to medium weights on regular basis and

33 Usage of Crane lighting heavy weights depending upon the
requirement.
3.2 GENERAL CONDITIONS
SI.No. Technical Specifications
1. Type Double Girder Electric Overhead Travelling Crane
5. | capacity swiL a) Nlail_w.hoist: 125 TONS
b) Auxiliary hoist: 30 TONS
Design, Supply, upgradation, Testing, Commissioning of 2 Nos.
3 Scope of Supply of 125/30 T EOT Cranes on a turnkey basis
4. | Class /duty Class-11l (M7), Indoor Operation
i) Span: 16000 mm
i) Main hoist above floor level: 10000 mm
5. | Dimension iii) Main hoist below floor level: 12000 mm
iv) Auxiliary hoist above floor level: 12000 mm
v) Aucxiliary hoist below floor level: 177000 mm
The crab of crane including the wire rope drum and wire rope
Crab hoist shall design to suitably fit in the existing girder and to lift the
full capacity load of the crane.
6. (Complete hoisting
mechanism) It should be designed for more intense operation, with dual
speed capabilities as well as optional extended heights of lift.
a) Double and laminated crane hook conforming to IS
supported on thrust bearings with locking mechanism for
125 T for main hoist. The new hook should also fit in the
7. Hook rotor lifting beam of the plant.
b) Single and laminated crane hook conforming to IS with
locking mechanism supported on thrust bearing for 30 T
for auxiliary hoist
8. Power Supply & Control a) Main supply: 415£10% V AC, 50 Hz
Voltage b) Auxiliary supply: 240+10% V AC, 50 Hz
. Variable frequency drive (VFD), 415VAC, 50Hz of
9. CD;::S;ype for speed Schneider/Siemens/ABB/Yaskawa OR any other equivalent
reputed firm
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10. | Brake Type Thruster brake, Electrical both AC and DC
As per the equivalent rating of existing motors.
11. | Motors
Motor makes to be approved by CHP, DGPC.
a) Local control in the local cabinet
12. | Control point b) Bidder should provide Telecrane Radio Remote
control with dual joy stick (Wireless)
Reference speeds are given in the technical specification table,
13. | Speed the variable speed shall be designed as per the best and latest
international standards. It shall be approved by CHP, DGPC.
14.
4 Control Panel All control panels shall be IP 65 protected
Following instrumentation are required in the crane:
15. . . a) Limit switches
Other instrumentation b) Load measuring device with LED display
c) Proximity sensors to detect stoppers
3.3 MANDATORY SPARES
Mandatory  Spares: Spares (Mechanical, | Bidder to define
electrical  etc.) required during the
a) commissioning and for the first Two (2) years of

operation.

3.4 RECOMMENDED SPARES

Recommended Spares: Spares (Mechanical,
electrical  etc.) required during the
commissioning and for the first Two (2) years of
operation.

Shall be offered as optional.

It is mandatory for the bidder to make site visit and accordingly confirm the technical specification.
The bidder needs to prepare the drawing of the 125/30 T crane and provide it to CHP after
commissioning work. The site visit certificate shall be submitted along with the offer.

Failure to submit the site visit certificate would lead to rejection of bid and the bid shall not be
considered and returned to the firm without evaluation.
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4. PERFORMANCE AND ACCEPTANCE CRITERIA
(To be checked at the time of pre-acceptance at supplier’s end & after installation & commissioning
at CHP)

The load testing and commissioning of the wire-rope
a) electric hoist shall conform to the relevant Indian
Load Testing of Crane Standards (IS). The overload test shall be conducted at
125% of the Safe Working Load (SWL).

The supplier shall support the functional test fulfillment
at the CHP site as per the QAP, and the test shall be
conducted jointly with the CHP representative. All
necessary equipment required for the load test shall be
b) | Acceptance Criteria arranged by the supplier; however, CHP will provide
support. In case of discrepancies during the load test, the
decision of the authorized person from CHP shall be final
and binding.

5. TECHNICAL SPECIFICATION-GENERAL REQUIREMENTS
5.1 SPECIFIC REQUIREMENTS

Calibration of the instruments shall be carried out by the manufacturer at their factory. Such
calibration certificate may be sent along with the equipment.

6. ENVIRONMENTALNDITION AND DESIGN CRITERIA

The environmental conditions and design criteria shall include following parameters.
Meteorology

a) Seismic Zone-V

b) High humid
The use of Asbestos is strictly prohibited throughout the country.

7. ENVIRONMENT HEALTH AND SAFETY REQUIREMENTS

a) If the bidder is CE certified, a special mention may be made in the offer.
b) Bidder to define what Environmental, Health and safety related care need to be taken by the
operator and the surrounding persons while the equipment is in operation.

8. SUBMISSION OF DRAWINGS/DOCUMENTS
8.1 OPERATION AND MAINTAINENCE MANUALS

Manuals for Operations and Maintenance and the detail drawings shall be submitted in two (2)
hard copies and one (1) soft copy. Presently, there are no drawings either in hard or soft copies.
Therefore, the bidder shall be required to visit the site and prepare the required drawings in full
details which shall be subject to approval of CHP, DGPC.
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The Bidder shall submit the crane specific operation and maintenance manuals which shall cover
at least the following: -

a) As Built Drawings
b) Detailed description of the equipment/components
¢) Operating principles and characteristics
d) Operating Instructions
e) Testing and adjustment
f) Maintenance Instructions which shall include: -
i.  Preventive Maintenance
ii.  Weekly Maintenance
iii.  Monthly Maintenance
iv.  Quarterly Maintenance
v.  Yearly Maintenance

vi.  Autonomous maintenance (cleaning & inspection) daily, weekly & monthly checklist
vii.  SOP (Standard Operating Procedures).

viii. ~ Repair and adjustment procedure

9. TRANING

Operation & Maintenance training shall be provided by the supplier representative at CHP after
commissioning for a period of 3 days for CHP officials for free of cost.

10. WORK PLAN

The bidder shall submit the detailed work plan for the work including approval of Drawings/QAP,
Design, Supply, Upgrading, Commissioning and Testing works at the time of submission of the bids.
The work shall be carried out as per the activities mentioned in the work plan.

11. PAINTING

The complete crane, including structural, mechanical, and electrical parts, shall be thoroughly
cleaned of dirt and painted with two coats of red oxide primer, followed by one coat of synthetic
enamel paint (yellow). Drives and electrical parts shall be painted with grey. After erection and
commissioning at the site, a final coat of synthetic enamel paint (yellow) for the structure and grey
for the drives and electrical parts shall be applied. The bidder shall submit the painting procedure
for approval by CHP, DGPC.

12. QAP (QUALITY ASSURANCE PLAN)

A quality plan detailing the specific quality measures and procedures to be adopted for
controlling the quality characteristics at various stages of the upgrade, starting from raw
material selection to final crane testing, shall be submitted to CHP, DGPC for approval
prior to the commencement of crane component manufacturing. The Quality Assurance
Plan (QAP) shall also include the following points:

a) Inspection and testing shall be carried out as per the approved QAP at
various stages of manufacturing at the factory and installation at the site
to ensure the full compliance of supply with the requirements of the
specification.

b) Inspection and tests shall be carried out at the site in the presence of
the Purchaser during the installation and commissioning stages as
described in the relevant clauses.

c) Whenever the representative of the Purchaser has to attend the
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inspection or testing as per the approved QAP, except for flight ticket
expenses, local transportation, and accommodation at the factory shall
be under the scope of the supplier/bidder.

13. TEST/GUARANTEE CERTIFICATE

Test & guarantee certificate of the hoist shall be furnished along with supply of equipment.

Performance of the crane and hoist shall be guaranteed for a period of 24 months from the date
of commissioning.

14. DELIVERY SCHEDULE

Design, Supply, Upgrading, Testing and Commissioning works to be completed within 6 (six)
Months from date of NoA
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4. INPECTION AND TEST
The successful bidder must allow the purchaser to inspect the materials at the factory before they
are delivered for the refurbishment work.
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Drawings
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SECTION VII - FORMS
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SECTION VIIA - BIDDING FORMS
(Form No. 1 to Form No. 22)
Applicable Forms from this Bidding Forms section is to be submitted by the Bidder along with his Bid

m



Form 1: Bid Security (Bank Guarantee) [Clause ITB. 24]
(On non-judicial stamp paper of the value relevant to the place of execution)
(To be kept in envelope I)
Bank Guarantee No. ......cocevevvenenne

To
[DGPC’s Name and Address]
Dear Sir/ Madam,

In accordance with NIT NO. .revereireirreiennne. y MIS having its
Registered/Head Office at......covuevervirucirinicinicicncinnne (here-in-after called the 'Bidder') wish to
participate in the said Tender for.................... [Name of Package].........ceceuvueuevurueucnnne

As anirrevocable bank guarantee against Bid Security for an amount of............. [insertcurrency and
amount in words and figures*]........cceeeuruenee valid up to............ [insert date@].......cccoueuee. is

required to be submitted by the Bidder as a condition precedent for participation in the said Tender
which amount is liable to be forfeited on the happening of any of the events mentioned in the
Bidding Document.

We, the...iiiciciiciccicee [Name & address of the Bank] ..........cccovvvrvvuevrvcrcncnnen having our
Head Office at.....ccocvvuveuevcncnnens (€2 IR guarantee and undertake to pay immediately on
demand by the Druk Green Power Corporation Limited (DGPC) or its authorized representative,
the amount of..........cc.cuu.. [insert currency and amount in words and figures*]...........ccc..... without

any reservation, protest, demand and recourse. Any such demand made by DGPC shall be
conclusive and binding on us irrespective of any dispute or difference raised by the Bidder.

This Guarantee shall be irrevocable and shall remain valid up to......cccceuvueueueee (@) . If any
further extension of this guarantee is required, the same shall be extended to such required period
onreceiving instructions from M/s...........ccu.... [Bidder's Name]..........cccceuuueee. on whose behalf this

guarantee is issued.

All rights of DGPC under this Guarantee shall be forfeited and the Bank shall be relieved and
discharged from all liabilities there under unless a demand or claim is lodged by DGPC under this
Guarantee against the Bank within thirty (30) days from the above mentioned expiry date of
validity or, from that of the extended date.

In witness where of the Bank, through its authorised officer, has set its hand and stamp on

1 - (o = 1V 0 SR pXo R =] S
WITNESSES: SIGNATURE OF AUTHORIZED SIGNATORY OF THE
BANK
1. 1.
(Signature) (Signature)
(Name) (Name)
(Official Address) (Designation)
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2.

(Signature)

(Name)

(Official Address)

Note:

Authorized vide

Power of Attorney No:
Date...eveviiiiii i

2.

(Slgnature)
(Name)

(De5|gnat|on)

Authorized vide

Power of Attorney No:.............
D= | <

(*) Shall be as specified in the BDS.

(@)The Bid security shall be valid till the date as specified in BDS.

(#) Complete mailing address of the Head Office and issuing branch of the Bank

to be given with fax no./telephone no. of the contact person
The Bank Guarantee shall be from a bank as per provisions of ITB clause 24-

The Stamp paper of appropriate value shall be purchased in the name of the bank

issuing the Guarantee.
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Form 2: Certificate Regarding Acceptance of Important Conditions [ITB Clause ITB.18.3(d))]
(To be kept in Envelope II)
To

Dear Sir/Madam,

With reference to our Bid dated....................... for... [insert name of the
Package].....ccceueueee. against NIT NO....cocoveveeerernnnee , we hereby conform that we have read the
provisions of following clauses and further confirm that notwithstandinganything stated
elsewhere to the contrary, the stipulations of theseclausesare acceptable to us and wehave not
taken any deviation to any of these clausesanywhere in the Bid:

[List of clauses to be inserted as per BDS 9 with clause reference no., and heading of the clause and
document name]

We further confirm that any deviation to the above clauses, found anywhere in our Bid, implicit or
explicit, shall stand unconditionally withdrawn without any cost implication whatsoever to DGPC
failing which the Bid security may be forfeited.

Sealed and Signed

Note: The above certificate is to be submitted in the sealed envelope along with the Technical Bid. In
absence of this certificate the Bid shall be rejected and Price Bid shall be returned unopened.
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Form 3: Integrity Pact Statement [ITB Clause ITB.18.3(3))]
INTEGRITY PACT

1: General

Whereas Mr. Bikash Rai, representing Chhukha Hydropower Plant, Chhukha, Druk Green Power
Corporation Limited, hereinafter referred to as the “Employer” on one part,
and...... T ..(Name of bidder or his/her authorized representative, with power
of attorney) representmg M/s e weeveeeeeenn. (Name of the firm), hereinafter
referred to as the “Bidder” on the other part hereby execute thIS agreement as follows:

2. Objectives

Now, therefore, the DGPC and the Bidder agree to enter into this pre-contract agreement, here in after
referred to as integrity pact, to avoid all forms of corruption by following a system that is fair,
transparent and free from any influence/ unprejudiced dealings prior to, during and subsequent to the
currency of the contract to be entered into, with a view to:

2.1. Enable the DGPC to obtain the desired contract at a reasonable and competitive price in
conformity to the defined specifications of the works, goods and services; and

2.2 Enable Bidders to abstain from bribing or any corrupt practice in order to secure the contract by
providing assurance to them that their competitors shall also refrain from bribing and other
corrupt practices and the DGPC shall commit to prevent corruption, in any form by their
officials by following transparent procedures.

3. Commitments of the DGPC
The DGPC commits itself to the following:

3.1. The DGPC hereby under takes that no official of the DGPC, connected directly or indirectly with
the Contract, shall demand, take a promise for or accept, directly or through intermediaries,
any bribe, consideration, gift, reward favour or any material or immaterial benefit or any other
advantage from the Bidder, either for themselves or for any person, organization or third party
related to the Contract in exchange for an advantage in the bidding process, bid evaluation,
contracting or implementation process related to the Contract.

3.2. The DGPC further confirms that its officials have not favored any prospective Bidder in any
form that could afford an undue advantage to that particular Bidder during the tendering
stage, and shall further treat all Bidders alike.

3.3 All the officials of the DGPC shall report to the Chief Executive Officer, DGPC, any
attempted/completed violation of clauses 3.1 and 3.2.

3.4 Following report on violation of clauses 3.1and 3.2 by official (s), through any source, necessary
disciplinary proceedings, or any other action as deemed fit, including criminal proceedings may
be initiated by the DGPC and such a person shall be debarred from further dealings related to
the Contract process. In such a case while an enquiry is being conducted by the DGPC the
proceedings under the Contract would not be stalled.
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4.1

4.2

4.3

4.4

4.5

Commitments of Bidders

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair
means and illegal activities during any stage of his bid or during any pre-contract or post-
contract stage in order to secure the Contract or in furtherance to secure it and in particular
commits himself to the following:

The Bidder shall not offer, directly or through intermediaries, any bribe, gift, consideration,
reward, favour, commission, fees, brokerage, any materials or immaterial benefit to any
official of the DGPC, connected directly or indirectly with the bidding process, or to any person,
organization or third party related to the contract in exchange for any advantage in the
bidding, evaluation, contracting and implementation of the Contract.

The Bidder further undertakes that he has not given, offered or promised to give, directly or
indirectly any bribe, gift, consideration, reward, favour, commission, fees, brokerage, any
material or immaterial benefit to any official of the DGPC or otherwise in procuring the
Contract or forbearing to do or having done any act in relation to the obtaining or execution
of the Contract or any other contract with the DGPC for showing or forbearing to show favour
or disfavor to any person in relation to the Contract or any other contract with the DGPC.

The Bidder shall not collude with other parties interested in the contract to preclude the
competitive bid price, impair the transparency, fairness and progress of the bidding process,
bid evaluation, contracting and implementation of the contract.

The Bidder, either while presenting the bid or during pre-contract negotiations or before
signing the contract, shall disclose any payments he has made, is committed to or intends to
make to officials of the DGPC of their family members, agents, brokers or any other
intermediaries in connection with the contract and the details of services agreed upon for such
payments.

The Bidder shall not enter into any monetary dealings or transaction, directly, with any tender
committee member, and if he does so, the DGPC shall be entitled forthwith to rescind the
Contract and all other contracts with the Bidder.

Sanctions for Violation

The breach of any aforesaid provisions or providing false information by DGPCs, including
manipulation of information by evaluators, shall face administrative charges and penal actions
as per the existing relevant rules and laws.

The breach of the Pact or providing false information by the Bidder, or any one employed by
him, or acting on his behalf (whether with or without the knowledge of the Bidder), or the
commission of any offence by the Bidder, or any one, employed by him, or acting on his behalf,
shall be dealt with as per the provisions of the Penal Code of Bhutan, 2004, and the Anti -
Corruption Act, 2006.

In the event of a breach, the DGPC shall also take all or any one of the following actions,
wherever required:
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51

5.2

53

5.4

5-5

5.6

5.7

6.1

7.1

8.1

9.1

9.2

Immediately call off the pre-contract negotiations without giving any compensation to the
Bidder. However, the proceedings with the other Bidder(s) would continue.

Immediately cancel the contract, if already awarded/signed, without giving any compensation
to the Bidder.

Forfeit the Earnest Money/security deposited with the DGPC.
Recover all sums already paid to the Bidder.

Encash the advance bank guarantee and performance bond /warranty bond, if furnished by
the Bidder, in order to recover the payments, already made by the DGPC, along with interest.

Cancel all or any other Contracts with the Bidder.

Debar the Bidder from entering into any bid from the DGPC as per the Debarment Rule.
Examination of Books of Accounts

In case of any allegation of violation of any provisions of this integrity pact or payment of
commission, the DGPC/authorized persons or relevant agencies shall be entitled to examine
the Books of Accounts of the Bidder and the Bidder shall provide necessary information of the
relevant financial documents and shall extend all possible help for the purpose of such
examination.

Monitoring and Arbitration

The DGPC shall be responsible for monitoring and arbitration of IP as per the procurement
rules.

Legal Actions

The actions stipulated in this integrity pact are without prejudice to any other legal action that
may follow in accordance with the provisions of the extant law in force relating to any civil or
criminal proceeding as.

Validity

The validity of this integrity pact shall cover the tender process and extend until the
completion of the contract to the satisfaction of both the DGPC and the Bidder.

Should one or any provision of this pact turn out to be invalid, the remainder of this pact
remains valid. In this case, the parties shall strive to come to an agreement to their original
intentions.

We, hereby declare that we have read and understood the clauses of this agreement and shall abide
by it. Further, the information provided in this agreement is true and correct to the best of our
knowledge and belief.

The parties here by sign this Integrity pact at (name and location of place) on (dd/mm/yy).
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CID |1]|1]2]1]|3]|0]0/5/3]7]5 CID:

CHP, DGPC

Witness

CID: |1 |o|1 |0|4|0|0]l0|2]9]|2

BIDDER

CID:
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Form 4: Bidder’s Information Form [ITB Clause ITB.18.3 (e)
[The Bidder shall fill in this Form in accordance with the instructions indicated below. No alterations
to its format shall be permitted and no substitutions shall be accepted.]

Date: .ccovvruinnee [insert date of Bid submission]
NIT NO.: cevvveiiterreeeeerrereeeeeeeeeas

1. Bidder’s Legal Name:
2. Principal place of Business of the bidder or each member of the JV:
3.
4.
5.
6.
7.
8.
9.
10. Bidder’s or Each member of JV’s Business Activities:
1. Bidder’s or Lead member of JV’s Authorized Representative
12.
13. Country of Origin of Plants & Equipment to be supplied:
14. Port of Shipment and Country:
15. Status of the Bidder (check the box as applicable):

[ Bidding Company

——Lead Member of the Joint Venture

| Agent of the Foreign Bidder
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16.

Attached are copies of the following original documents: [check the box(es)
of the attached original documents]

[]

(I I A

Latest Tax Clearance Certificate of Bidder named in 1or 2 above
(applicable for Bhutanese Bidders) or any other documents to prove
that the Bidder is tax complaint in the country of its registration
(applicable for foreign bidder)

Trade License of Bidder named in 1 or 3 above (applicable for
Bhutanese bidder)

Equity shareholding certificate of the Bidder duly certified by the
statutory auditor of the bidder or each member of the JV.

Certificate of registration from the Construction Development
Board (applicable for Bhutanese Bidders)

Certificate of Incorporation or Registration of Bidder named in 1 or 2
above (applicable for foreign bidder)

Any other certificate to support the legal entity of the Bidder named
in10r2above

Sealed and Signed
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Form 5: Power of Attorney [ITB Clause ITB.18.3(f)
(To be executed on non-judicial stamp paper of appropriate value)

KNOW ALL MEN BY THESE PRESENTS THAT WE, . e, ... [insert name of the Bidder]a
Company incorporated under the ........ [msert relevant statute of the country of
incorporation]................ and having its registered office at ............ [insert
address]....c.viiiiiniii i, . (hereinafter referred to as the “Bldder”) having been
authorized by the Board of Directors of the Company, inter alia, to execute contracts in the name
of and for and on behalf of the Company. I ....... [insert nameof the person giving the power of
attorney]..........c............presently holding the position of .................... [insert designation of
the person giving the power of attorney].................. in the company do hereby constitute,
appoint and authorize Mr................ [insert name, designation and residential address of the
person to whom the power of attorney is being given]... ......... as our true and lawful attorney to
do in our name and on our behalf all such acts, deeds, things necessary and incidental for
submission of our Bid against NIT No. .......................... floated by DGPC. | hereby further
authorize the above attorney for signing and submission of the Bid and all other documents,
information related to the Bid including undertakings, letters, certificates, declarations,
clarifications, acceptances, guarantees, any amendments to the Bid and any other documents
related to the Bid, and providing responses and representing us in all the matters before DGPC in
connection with the Bid for the said NIT till the completion of the bidding process, including signing
of contract.

I accordingly  hereby = nominate, constitute  and appoint  above named
.. severally, as my lawful attorney to do all or any of the
acts specn‘lcally mentloned lmmedlately herein above.

WE do hereby agree and undertake to ratify and confirm whatever the said Attorney shall lawfully
do or cause to be done under and by virtue of this power of Attorney and the Acts of Attorney to
all intents and purposes are done as if | had done the same on behalf of the Company if these
presents had not been made.

IN WITNESS whereof I, ......ccoveeviiviiinivinvenievnn e e have executed these presents this the
wdayofeiiiviiiat
EXECUTANT
Signature:...cooev i
[N =0 [ OO
Designation:......coe e iee i
ACCEPTED:

Signature of Attorney:........ccoeev e
NaMEiueiiiett e e e

Designation:.......co v iee i et e

121



Signature of the Attorney Attested

EXECUTANT
Name:..ooiviii
Designation:.......c..cooeviii i

(0] 1 [T = |

Note: The Power of Attorney should be notarised as per applicable legal provisions in the country
of the Bidder
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Form 6: Information for Meeting Qualification Requirement (QR)

To

Dear Sir/Madam,

We seek qualification under ITB.18.3 (g)) and BDS 10and our qualification data in support thereof
is enclosed in the following Forms:

1. Form 6A : | Experience Details of Bidder

2. | Form 6B : | Petailsef Financial-Capacity Status

3. | Form6C : | Details of manufacturing and testing Capabilities

4. | Form 6D : | Details of manufacturing capacities & Plant Loading
5. | Form 6E : | Present order book position

6. | Form 6F : | Past Performance Data

7. | Form 6G : | Dataregarding Key Personnel

8. | Form6H : | Brief write up regarding Project Management

We further understand and agree that any misleading or false information furnishedby us may
result in summary rejection of our Bid.

Sealed and Signed

Note: The Bidder shall enclose relevant documents like copies of authenticated Notification of awards,
contracts, completion certificates etc. supporting the data and details provided in the Form 6A to 6H.
In support of the financial information thecopies of the audited accounts of the completed financial
years shall be provided.
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Form 6C: Details of Manufacturing and Testing Capabilities

To

We hereby confirm that we do not anticipate any change in ownership during proposed period of
execution of the work (if such a change is anticipated, the scope and effect thereof shall be
mentioned and the relevant document for the change of ownership shall be enclosed to
Appendix........... to this Form 6C.

(1) | We have also furnished adequate detailed
write up on:
(i) Design and Engineering Organisation | : Enclosed at Appendix.....to this
and facilities/ capabilities. Form 6C
(i) Manufacturing & Testing Organization | : Enclosed at Appendix..... to this
and facilities available. Form 6C
(i) Field Organisation and resources for | : Enclosed at Appendix.....to this
erection, testing & commissioningetc. Form 6C
(iv) Quality Assurance Organisation and | : Enclosed at Appendix.......to this
capabilities for Eng., manufacturing& Form 6C
field installation.
(2) | We hereby also furnish following additional
details (if any).

Sealed and Signed

Note: Continuation sheets of like size and format, may be used and annexed to this Form if required.
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Form 6D: Details of Manufacturing Capacities and Plant Loading

To

[DGPC’s Name and Address]

We hereby furnish below the details of our installed and manufacturing capacities and work in hand to establish spare capacity for completion of work
under this Contract.

SI. | Item 1) (R FY.............. FY.couueeeeeeee.
No Bidder’s Subcontractor’s Bidder’s Subcontractor’s Bidder’s Subcontractor’s
. shop shop shop shop shop shop
A Production Capacity as installed
B Firm Orderin Hand up to ............ (date of

OBD)
C Balance Capacity Available
D Orders Expected
E Work Load Expected for this Contract
F Shortfall, if any
G | Alternative arrangement to make up for

this shortfall

Sealed and Signed

Note: Continuation sheets of like size and format, may be used and annexed to this Form if required.
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Form 6E: Present Order Book Position

To

List of works under execution and their present status

Sl. | Owner/ Scope Order | Date of | Schedule Time | Value of | Completion of Supply | Completion of Erection, | Reason for
No. | Client of Work | Value | Order | of Completion | Outstanding Testing & Commissioning Delay (if
Work Schedule | Actual/ Schedule | Actual/ any)
Expected Expected

Sealed and Signed
Note:

e Continuation sheets of like size and format, may be used and annexed to this Form if required.
e Relevant documents/LOA/Orders to be furnished to justify the data above.
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Form 6F: Past Performance Data

To

Details of similar Plant & Equipment Commissioned/ Supplied in last

---------------------------------

[insert number of years]....... years

Sl. | Owner/ Scope of | Order Date of | Completion of Supply Completion of Erection, Testing & | Reason for Delay
No. | Client Work Value Order commissioning (if any)
Schedule Actual/ Schedule Actual/
Expected Expected
Sealed and Signed
Note:

e (Continuation sheets of like size and format, may be used and annexed to this Form if required.
e Relevant documents/LOA/Orders to be furnished to justify the data above.
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Form 6G: Data regarding Key Personnel

To

The qualification and experience of key personnel proposed for administration and execution of
the Contract at the Site are as follows:

SIN Proposed | Name Position Professional | Experience in | Any other
Position Held since | Qualification | relevant Field Information
Sealed and Signed

Note:

i.

ii.

Please furnish the complete Site organization chart proposed to be set up for execution of the
Contract.
Continuation sheets of like size and format, may be used and annexed to this Form if required.
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Form 6H: Brief write up regarding Project Management
To

Dear Sir/Madam,

In line with ITB.18.3, we furnish below the brief write up in support of our established project
management organization.

Sealed and Signed

Note: Continuation sheets of like size and format, may be used and annexed to this Form if required.
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Form 7: Manufacturer’s Authorization Form
[Applicable only if the bidder himself is not the manufacturer for the equipment to be supplied
under the NIT]

[The Bidder shall require the Manufacturer to fill in this Form in accordance with the instructions
indicated. This letter of authorization should be on the letterhead of the Manufacturer and be signed
by a person with the proper authority to sign documents that are binding on the Manufacturer]

NIT NO.cueeeeeeiviceeeeeeeeee,
To
WHEREAS
We...ooieiinnnne [insert complete name of the Manufacturer].................. , are official manufacturers
o] SRR [insert type of Plants & Equipment manufactured]................... , having factories
= | SRR [insert full address (es) of the Manufacturer’s factory/ies].......... , do hereby
authorize.............. [insert complete name of Bidder].............. to submit a Bid in relation to the NIT
NO. e, dated....ccceeereirnennnnnens , and supply the following Plants & Equipment,
manufactured by us, namely................. [insert name and/or brief description of the Plants &
Equipment].............. , and subsequently to negotiate and sign the Contract.

We hereby extend our full guarantee and warranty in accordance with the General Conditions of
the Contract, with respect to the Plants & Equipment offered by the above firm and we shall be
jointly and severally responsible to DGPC for performance of the Contract and for providing post
Commissioning after-sales service for the offered equipment.

Signed: ........... [insert signature(s) of authorized representative(s) of the Manufacturer]......

Name: .......... [insert complete name(s) of the authorized representative(s) of the
Manufacturer]..........

Designation: ........ [insert designation(s) of the authorized representative(s) of the
Manufacturer]...........

Duly authorized to sign the Bid for and on behalf of: ...... [insert complete name of Bidder].............
Signed: ........... [insert signature(s) of authorized representative(s) of the Bidder]......

Name: .......... [insert complete name(s) of the authorized representative(s) of the Bidder]..........
Designation: ............ [insert designation(s) of the authorized representative(s) of the Bidder]...........
[DF=1 1 <Te A (o= 1V o SO 20.cueine
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Form 8: Form establishing eligible Facilities

..............................................

To

Bidder to attach documentary evidence establishing in accordance with clause no. 1.k. of the Bid
Submission Form that the Facilities offered are from eligible Facilities and conform to the Bidding
Documents.

Sealed and Signed
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Form 9: List of special maintenance tools and tackles

..............................................

To

Head, Technical Support Unit
Chhukha Hydropower Plant
Chhukha; Bhutan

Dear Sir,

We are furnishing below the list of special maintenance tools & tackles for various Plant and
Equipment covered under the subject package. The prices for these tools & tackles are already
included in the bid price. We further confirm that this list of special maintenance tools &tackles
includes all the items specifically mentioned in the scope of supply &services covered in Section-VI
(Technical Specification) of the Bidding Documents.

Notwithstanding what is stated above we further confirm that any additional special maintenance
tools and tackles required for the Plant and Equipment supplied under this package shall be
furnished by us at no extra cost to DGPC.

SI.No | Description  of | Description of Tools and | Unit Quantity
Equipment Tackles

Sealed and Signed

Note: Continuation Sheets of like size and format may be used as per Bidder’s requirement and shall
be annexed to this Form
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Form 11: Affidavit/ Self-declaration Regarding Eligibility of Bidders
(To be executed on non-judicial stamp paper)

lyeereesvevveevns[eeevonnnniinsert the name and designation of the signatory the duly authorized
representative of .................. [insert name of the Bidderr hereby confirm that | possess the legal
authority to make this Affidavit/ Declaration on behalf of the Bidder.

| solemnly declare and affirm that to the best of my knowledge, information, and belief, the above
Bidder:

a) Isnotinsolvent oris notinreceivership oris not a bankrupt oris not in the process of being
wound up, or has not entered into an arrangement with creditors;

b) Have not been found guilty of professional misconduct by any competent authority as per
law;

c) Have fulfilled the obligations with regard to the payment of taxes, social security or other
payments due in accordance with the laws of the country in which the Bidder is established
or of the Kingdom of Bhutan;

d) Havenot been declared by DGPC to be ineligible for participation in tenders on account of
any fraud and/or corruption in competing or executing a Contract;

e) Have not been debarred from participation in any public procurement by any Competent
Authority as per law.

Further, | also declare that the affairs of the Bidder are not being administered by a court, judicial
officer or by an appointed liquidator; and the companyhas not suspended business or is not in any
analogous situation arising from similar procedures under the laws and regulations of the country
in which the Bidder is established or of the Kingdom of Bhutan.

Verified on this .....c...ccoveeevneeen. day of .o.ooeioios Of the year.................... that the
particulars furnished above are true and correct to the best of my knowledge and belief and
nothing in material have been concealed or misrepresented.

Sealed and Signed
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Form 13A: Deviation Schedule of Technical Bid

..............................................

To

The following are the deviations and variations from and exceptions to the terms, conditions and
specifications of the Bidding Documents for procurement of... . ..[insert
brief description of package.These deviations and variations are exhaustlve We shall W|thdraw
the deviations proposed by us in this Form at the cost of withdrawal indicated in the financial
bid, failing which our Bid may be rejected and bid security forfeited.

We confirm that except for the deviations and variations stated in this Form to our Bid, the entire
work shall be performed as per specifications and conditions of the Bidding Documents without
any extra cost to DGPC, irrespective of any mention to the contrary anywhere else in the Bid,
failing which our Bid may be rejected and Bid security forfeited.

Further, we agree that additional condition, deviation, if any, found in the Bidding Documents
other than those stated in this Form, save those pertaining to any rebates offered, and shall not
be given effect to.

Section /[ Clause No. Page No. Statement of Deviations

Sealed and Signed

Note: Continuation sheets of like size and format may be used and annexed to this Form if required.
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Form 13B: Deviation Schedule of Financial Bid

[The deviation mentioned in the schedule shall be the same deviation as mentioned in Form 13 A and
submitted along with technical bid. Additionally, only the cost of withdrawal, if any, shall be
mentioned against each deviation]

To
[DGPC’s Name and Address]

The following are the deviations and variations from and exceptions to the terms, conditions and
specifications of the Bidding Documents for procurement of......... [insert brief description of
package]... ... ...... These deviations and variations are exhaustive. We are furnishing below the cost
of withdrawal for the deviations and variations stated in this Form. We shall withdraw the
deviations proposed by us in this Form at the cost of withdrawal indicated herein, failing which our
Bid may be rejected and bid security forfeited.

We confirm that except for the deviations and variations stated in this Form to our Bid, the entire
work shall be performed as per specifications and conditions of the Bidding Documents without
any extra cost to DGPC, irrespective of any mention to the contrary anywhere else in the Bid, failing
which our Bid may be rejected and Bid security forfeited.

Further, we agree that additional condition, deviation, if any, found in the Bidding Documents
other than those stated in this Form, save those pertaining to any rebates offered, shall not be
given effect to.

Section [ Clause No Page No.  Statement of Deviations  Cost of withdrawal

Sealed and Signed

Note: Continuation sheets of like size and format may be used and annexed to this Form if required.
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Form 15: Schedule of erection tools and plant

..............................................

To

Head, Technical Support Unit
Chhukha Hydropower Plant
Chhukha; Bhutan

Dear Sir,
We indicate herein below the erection tools & plant we have in our possession and the tools &
plant we propose to bring to Site, in case the Contract is awarded to us.

SI.No | Description of tools and plant | Number the Bidder | Number  the  Bidder
has in possession | proposes to bring to the
Site

We hereby confirm that the quantity and type of tools and plant that we will deploy for erection /
commissioning and material handling will not be less than those listed above. Further, the actual
deployment at Site shall not be limited to above and additional tools and plants, if any, required
to meet the work schedule specified in the Bidding Documents shall be mobilised by us, without
any extra cost to DGPC. Our proposed erection tools and plants utilisation plan indicating utilisation
dates and time duration of all majorerection tools & plant placed on Site, is enclosed at
ANNEXUre......covervuersuernees to this Form.

Sealed and Signed

Note: Continuation Sheets of like size and format may be used as per Bidder’s requirement and shall
be annexed to this Form.
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Form 17: Quality Assurance Program

..............................................

To

Head, Technical Support Unit
Chhukha Hydropower Plant
Chhukha; Bhutan

Dear Sir,

We hereby provide the necessary information on Quality Assurance Programme containing the

overall Quality Management and procedures, which we propose to follow during various phases
of execution of the Contract.

Sealed and Signed

Note: Continuation Sheets of like size and format may be used as per Bidder’s requirement and shall
be annexed to this Form.
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Form 18: Milestone Schedule

To

Head, Technical Support Unit
Chhukha Hydropower Plant
Chhukha; Bhutan

Dear Sir,

..............................................

We declare that following program of furnishing, erecting, testing, commissioning and completion
of facilities and FOR site delivery of all mandatory spares covered under the package shall be
followed by us:

SI.No Area/ Description of Milestone Duration in Months from LoA
Start Finish
A. Engineering
Basic Engineering
Detailed Engineering
B. Manufacturing & Supply
BOI Ordering completion
Manufacturing ........
Supply at Site ...vvuevnneen
C. Equipment Erection & commissioning
Opening of site office & mobilization
Erection and commissioning of
D.

Sealed and Signed
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Form 19: Additional Information (If any)

To

Dear Sirs,

SI.LNo Description of Information Reference to Bidding Reference to Bid
Documents

Sealed and Signed

Note: Continuation sheets of like size and format may be used as per Bidders requirements and shall
be annexed to this Form.
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Form 20A: Bid Submission Form for Technical Bid

DAte: cueeererrreeeneereeereteeere e eaeaens [insert date of Bid submission]
Name of CONtract:. ...ttt
NIT NOL ettt
Alternative No.: ...... .[insert number, if this Bid is for an alternative]
To:
Dear Sir,
Having examined the Bidding Documents with NIT No.................., including subsequent
amendments ......cooeeiiiinennene and clarifications.......ceeeeeueueenennes , if any (Insert Numbers), the

receipt of which is hereby acknowledged, we the undersigned, offer to design, manufacture, test,
deliver, install, commission and Completion of Facilities under the above-named package in full
conformity with the said Bidding Documents.

We have read the General Conditions of Contract and Instruction to Bidder and understood the
obligations of the Contractor fully and agree to comply with all the clauses which are mentioned
therein. In case of any breach of any condition on our part, we shall be liable for actions as per
terms and conditions of the Contract including the rejection of the Bid and termination of the
Contract if awarded.

1. Attachments to the Bid Submission Form:
We enclose herewith all the supporting documents along with the Bid Submission Form in line
with the requirement of ITB. 18:

a. Bid Security in the form of.................... (insert the alternative chosen)................. forasum
Of (insert currency and amount in words &
figures)........... valid till............... (insert date)............. As required, the Bid Security has

been furnished in a separate sealed envelope;

b. A certificate regarding acceptance of important conditions of the Bidding Documents in
accordance with Form 2 of Section VIIA of the Bidding Documents. As required, the
certificate has been furnished in the envelope containing the Technical Bid;

c. Integrity Pact Statement in accordance with Form 3 of Section VIIA of the Bidding
Documents. As required, it has been furnished in a separate sealed envelope containing
the Bid Security;

d. Self-attested latest Tax Clearance Certificatefrom the tax authority of our country to
confirm that we are tax compliant in our country of incorporation;
e. Valid CDB registration certificate(for Bhutanese Bidders);

f. Deviations, if any, from the terms, conditions and technical specifications of the Bidding
Documents, ,in accordance with Form 13A of Section VIIA the Bidding Documents;

g. Bidder’s Information Form, in accordance with Form 4 of Section VIIA of the Bidding

Document, including Certificate of Incorporation in case of companies or any other
certificate as an evidence of a legal entity;
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2.

h. A Power of Attorney, in accordance with Form 5 of Section VIIA of the Bidding
Documents;

i. Details and documentary evidence in accordance with Form 6A to 6H of Section VIIA of
the Bidding Documents;

j- Manufacturer’s Authorization Form in accordance with Form 7 of Section VIIA of the
Bidding Documents if applicable;

k. Documentary evidence of the eligibility and conformity of the Facilities in accordance with
Form 8 Section VIIA of the Bidding Documents;

[.  Details regarding Special Maintenance Tools and Tackles in accordance with Form 9 of
Section VIIA of the Bidding Documents;

m. Details of all major items of supply or services along with name and nationality of the
proposed Subcontractor, including vendor, for each of those items in accordance with
Form 10 of Section VIIA of the Bidding Documents;

n. An Affidavit in accordance with Form 11 of Section VIIA of the Bidding Documents;

0. A copy of the agreement entered into by the joint venture members in accordance with
Form 12 of Section VIIA of the Bidding Documents, if applicable;

p. Details of local representation in Bhutan, in accordance with Form 14 of Section VIIA of
the Bidding Documents;

g. Details regarding the overall quality management & procedures to be followed during
various phases of execution of the Contract in accordance with Form 17 of Section VIIA of
the Bidding Documents;

r. Milestone schedule showing the timing and sequence of all key activities necessary for
successful completion of Contract in accordance with Form 18 of Section VIIA of the
Bidding Documents;

s. Any other additional information/ document considered relevant to the Bid in accordance
with Form 18 of Section VIIA of the Bidding Documents;

t. Declaration on guaranteed parameters & demonstration parameters,technical drawings
& documentations, as specified in relevant part of SECTION VI - TECHNICAL
SPECIFICATIONS.

We further declare that additional conditions, variations, deviations, if any, found in the
proposal other than those listed in Form 13A of Section VIIA, save those pertaining to any
rebates offered, shall not be given effect to.

We undertake, if our Bid is accepted, to commence work on the Facilities immediately upon

your Notification of Award to us and to achieve Completion of Facilities and conduct Guarantee
Tests within the time specified in the Bidding Documents.
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If our bid is accepted, we undertake to provide Advance Payment Security and Contract
Performance Securities in the form and amounts and within the times specified in the Bidding
Documents.

We agree to abide by this Bid till ...... [insert date as mentioned in BDS]... ... ... and it shall remain
binding upon us and may be accepted by you at any time before the expiration of that period.
Further, the prices of recommended spares contained in our Bid shall remain valid for a period
of 6 months after placement of Notifiation of Award for main equipment and mandatory
spares.

Until a formal Contract is prepared and executed between us, this Bid, together with your
written acceptance thereof in the form of your Notification of Award shall constitute a binding
Contract between us.

We understand that you are not bound to accept the lowest or any other Bid you may receive.
We, hereby, declare that only the persons or firms interested in this proposal as principals are
named here and that no other persons or firms other than those mentioned herein have any
interest in this proposal or in the Contract to be entered into, if the award is made on us, that
this proposal is made without any connection with any other person, firm or party likewise

submitting a proposal, is in all respects for and in good faith, without collusion or fraud.

Yours faithfully

Sealed and Signed
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Form 20B: Bid Submission Form for Financial Bid

Date: cueeveeeeeeerereeneeeeeeie e [insert date of Bid submission]
Name of CONtract:. ..ottt
N8I T8
Alternative No.: ......[insert number, if this Bid is for an alternative]
To:
Dear Sir,
1. Having examined the Bidding Documents with NIT No.................., including subsequent
amendments ......ccceveriniinnennene and clarifications.......cccceveueruenenne. , if any (Insert Numbers),

3.

the receipt of which is hereby acknowledged, we the undersigned, offer to design,
manufacture, test, deliver, install, commission and Completion of Facilities under the above-
named package in full conformity with the said Bidding Documents for the sum (excluding all
taxes and duties indicated by us in Price Schedule: Grand Summary) of:

mount in Foreign Currency in Words and Figures)
and

mount in Local Currency in Words and Figures)
And
Amount in Indian currency in words and figures

or such other sums as may be determined in accordance with the terms and conditions of the
Contract.

Attachments to the Bid Submission Form:
We enclose herewith all the supporting documents along with the Bid Submission Form in line
with the requirement of ITB. 18:

a. The Form 13Aof Section VII A attached to the technical bid wherein the deviations from
the terms, conditions and technical specifications of the Bidding documents are
mentioned have now been priced and the additional price for withdrawal of the
deviations have been included in the deviation schedules in Form 13 B of Section VII A of
the Bidding Documents;

b. List of Erection Tools and Plant which we propose to bring to Site in accordance with Form
15 of Section VIIA of the Bidding Documents;

c. Details of bought-out items which are to be directly despatched by Subcontractors to the
Site in accordance with Form 16 of Section VIIA of the Bidding Documents.

In line with the requirements of the Bidding Documents, we enclose herewith the following
Price Schedules, duly filled-in as per your pro-forma in envelop Il as part of our financial Bid.

3.1. Schedules:

Price Schedule : | Grand Summary (Price Schedule Nos. 1to0 3)

Price Schedule No.1A : | FOB Price for Plant and Equipment including Type Tests
charges and Mandatory Spares to be supplied from from
third countries.
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3.2.

3.3

3.4.

Price Schedule No. 1B : | Ex- works price for Plant and Equipment including Type
Tests charges and Mandatory Spares manufactured
within the Kingdom of Bhutan.

Price Schedule No.1C : | Ex-works price for Plant and Equipment including Type
Tests charges and Mandatory Spares manufactured
within India.

Price Schedule No.2A : | Ocean Freight and Marine Insurance Charges

Price Schedule No.2B : | Local Transportation including Port Handling, Port

Clearance and Port Charges, Inland Transit Insurance and
other local costs incidental to delivery of Plant &
Equipment and Mandatory Spares.

Price Schedule No.3 : | Installation Services including insurance (other than
inland transit insurance) and Civil works price
components.

Price Schedule No.4 : | Taxes and Duties, in respect of direct transaction between

Bidder and DGPC, not included in the Bid Price, other than
on the Plant and Equipment included in Price Schedule 1A,
1B and 1C.

Price Schedule No.5 : | Cost of Recommended Spare Parts including Local
Transportation charges, e.g. inland transit insurance and
port charges etc. for such recommended spares.

Price Schedule No.6 : | Break up of Type Tests charges for Plant and Equipment
offered in price Schedule 1A, 1B and 1C.

We are aware that the Price Schedules do not generally give a full description of the work
to be performed under each item and we shall be deemed to have read the Technical
Specifications, Drawings and other Sections of the Bidding Documents to ascertain the
full scope of work included in each item while filling in the rates and prices. We agree that
the entered rates and prices shall be deemed to include the full scope as aforesaid,
including overheads and profit.

We declare that as specified in the GCC.15.2, prices quoted by us in the Price Schedules
shall be subject to adjustment in accordance with Appendix-2 to the Contract Agreement.

We understand that in the price schedule, where there is a discrepancy between the
product of unit price and quantity for any item, and the total price for such item, the
product of unit price and quantity will prevail and the total price shall be corrected unless
in the opinion of DGPC, there is an obviously gross misplacement of decimal point in the
unit rate, or ignoring to put any zero or putting any extra zero in the unit price, in which
case, the total of line item as quoted will govern and unit rate will be corrected
accordingly. We further understand that if there is discrepancy between summation of
subtotals and total price, the summation of subtotal price shall prevail, and the total price
shall be corrected. Similarly, in case of any discrepancies between words and figure,
wherever the Bid Document requires the figures to be written in both words and figures,
the amount in words will prevail unless the amount expressed in word has an arithmetic
error. We understand that Bids will be corrected for the rates of taxes & duties in case of
wrong rates taken by us. For the purpose of bid comparison and evaluation, the rates of
taxes & duties in force as on thirty (30) days prior to the deadline of submission of Bids
would be considered, only in respect to direct transactions.
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3.5. We declare that prices left blank in the Schedules shall be treated as zero for the purpose
of evaluation & comparison and award (if such Bidder emerges as the lowest evaluated
Bidder), with the assumption that the cost have been absorbed elsewhere in the Price Bid.
In case prices for some items are given as lump sum where unit rates are required, DGPC
shall reserve the right to arrive at unit rate on the basis of dividing the entered lump sum
amount by the specified quantity.

We confirm that except as otherwise specifically provided in the sub-clauses below, our Bid
Prices include all taxes, duties, levies and charges as may be assessed on us, our Subcontractor,
our assignee/ agent, or their employees by all municipal, state or national government
authorities in connection with the Facilities in and outside of the Kingdom of Bhutan.

We also confirm that all taxes, duties and levies whether assessable on you or us and/or
payable by you or us on bought out items are included in our bid price.

4.1. We understand that notwithstanding clause 4 above, you shall bear and promptly
pay/reimburse all customs and import duties, if imposed or to be imposed in future, by the
Kingdom of Bhutan (when the Plant and Equipment are cleared from the port of entry in
India), on the Plant and Equipment including mandatory spares supplied from third
countries (other than India) and specified in Price Schedule No. 1A (and on recommended
spare parts to be supplied from third countries (other than India) and specified in Price
Schedule No. 5, when awarded) and that are to be incorporated into the Facilities.
However, we understand that if we choose to ship the Plant and Equipment in Shipper’s
Containers, then the custom duty levied on the cost of empty Containers shall not be
borne by you and shall be borne and payable/ reimbursable by us.

4.2. We further understand that notwithstanding Clause 4 above, you shall also bear and
pay/reimburse to us/our Assignee (if applicable, in case of foreign bidder) any taxes levied
by the Kingdom of Bhutan in respect of direct transactions between you and us/our
Assignee (if applicable, in case of foreign bidder), if imposed on the Plant and Equipment
including Mandatory Spares manufactured within the Kingdom of Bhutan, and specified
in Price Schedule No. 1B (and also on locally supplied Recommended Spares quoted in
Price Schedule No. 5, if awarded) to be incorporated in the Facilities.

100% of applicable Taxes and Duties (other than the custom duty payable as in 4.1 and 4.2
above) which are payable by DGPC under the Contract shall be reimbursed by DGPC to us
after receipt of equipment/spares at site and on production of satisfactory documentary
evidence by us.

4.3. We confirm that we (or our Assignee, if applicable in case of Foreign Bidders as per para
5.1 below) shall get registered with the concerned Department of Revenue and Customs.

4.4. We confirm that all taxes, duties and levies in respect of all components, equipment and
material to be despatched directly from the Subcontractor’s works to the Site irrespective
of the fact whether such taxes, duties & levies are assessable and chargeable on us or on
you, shall be to our account and no separate claim in this regard will be entertained by
you. We understand and confirm that you shall be entitled to deduct any taxes, if
applicable, in respect of directly despatched bought out items from our payments. We
confirm that all such taxes, duties and levies are included in our bid price. However, you
will issue requisite Sales Tax declaration forms in respect of such bought out items, on
production of documentary evidence of registration with the concerned Department of
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Revenue and Customs. The minimum value of such items is indicated in Form 16 of Section
VIIA.

4.5. We confirm that all taxes, duties and levies on the materials incorporated in installation
Services including those on Civil and allied works, Sales Tax on works contract, Tax in
respect of Civil and Allied works (if any), service tax on installation and commissioning (if
any), shall be borne by us and no separate payment on these account shall be made by
you. We confirm that levies on Works Contract if any shall be to our account and no
separate claim in this regard will be entertained by the Employer.

We confirm that same is included in our Bid Price.

5. We further declare that additional conditions, variations, deviations, if any, found in the
proposal other than those listed in Form 13B of Section VIIA, save those pertaining to any
rebates offered, shall not be given effect to.

6. We undertake, if our Bid is accepted, to commence work on the Facilities immediately upon
your Notification of Award to us and to achieve Completion of Facilities and conduct Guarantee
Tests within the time specified in the Bidding Documents.

7. If our bid is accepted, we undertake to provide Advance Payment Security and Contract
Performance Securities in the form and amounts and within the times specified in the Bidding
Documents.

8. We agree to abide by this Bid till ...... [insert date as mentioned in BDS]... ... ... and it shall
remain binding upon us and may be accepted by you at any time before the expiration of that
period. [Insert if applicable JFurther, the prices of recommended spares contained in our Bid
shall remain valid for a period of 6 months after placement of Notification of Award for main
equipment and mandatory spares.

9. Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid, and to
contract execution if we are awarded the contract, are listed below:

Name and address of Agent | Amount & Currency Purpose of Commission or
Gratuity

The agency commission will be paid to the Bidder's agent in Bhutan in Ngultrum, if the Bid
currency is other than INR/NU then equivalent NU using the TT selling exchange rate on the
date of Technical bid opening or of any immediate preceding date prior to the date of technical
bid opening announced by the Royal Monetary Authority(RMA) of the Kingdom of Bhutan
(www.rma.org.bt), and such remuneration shall not be subject to any escalation or any further
exchange rate variation.

10. Until a formal Contract is prepared and executed between us, this Bid, together with your

written acceptance thereof in the form of your Notification of Award shall constitute a binding
Contract between us.
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1. We understand that you are not bound to accept the lowest or any other Bid you may receive.

12. We, hereby, declare that only the persons or firms interested in this proposal as principals are
named here and that no other persons or firms other than those mentioned herein have any
interest in this proposal or in the Contract to be entered into, if the award is made on us, that
this proposal is made without any connection with any other person, firm or party likewise
submitting a proposal, is in all respects for and in good faith, without collusion or fraud.

Yours faithfully

Sealed and Signed
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Form 21: Price Schedules

Price Schedule: Grand Summary (Quote whichever is applicable)

NIT NO. e
Bidder’s Name & Address:
Total Price Total Price Total Price
SI.No. | Item Description Unit (Foreign (Bhutanese (Indian
Currencies) Ngultrum) Rupees)
Supply and delivery of materials for renovation, modernization
and upgradation of 2 nos. of 125/30T EOT Crane of CHP.
1 Lumpsum
(Break up of materials along with price to be provided by the
bidder) (Total of Schedule 1A)
2
Transportation charge/ BST (Total of Schedule 1B) Lumpsum
3 Insurance charge (Total of Schedule 1C) Lumpsum
4 Service Charge (Total of Schedule 1D) Lumpsum
5 Mandatory Spares (Total of Schedule 1E) Lumpsum

Total Schedule (1A+1B+1C+1D+1E)

Sealed and Signed
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Price Schedule No. 1A: Supply and delivery of materials (Quote whichever is applicable)

) Total Price Total Price Total Price
SI.No. | Description Unit (in Bhutanese
(Foreign Currencies) Ngultrum) (in Indian Rupees)
Supply and delivery of materials for
renovation, modernization and upgradation
1 of 2 nos. of 125/30T EOT Crane of CHP. Lumpsum
Breakup price for complete materials and qty
must be provided.
Total Schedule 1A
Price Schedule No. 1B: Transportaion Charge (Quote whichever is applicable)
. Total Price Total Price Total Price
SI.No. | Description Unit (in Bhutanese
(Foreign Currencies) Ngultrum) (in Indian Rupees)
1 Transportaion Charge Lumpsum
2 Bhutan Sale Tax Lumpsum

Total Schedule 1B
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Price Schedule No. 1C: Insurance Charge (Quote whichever is applicable)

U Total Price Total Price Total Price
- nit
SI.No. | Description ] i (in Bhutanese ] ]
(Foreign Currencies) (in Indian Rupees)
Ngultrum)
1 Project Insurance Lumpsum
2 Transit Insurance Lumpsum
Total Schedule 1C
Price Schedule No. 1D: Service Charge (Quote whichever is applicable)
Total Price Total Price Total Price

- Unit
SI.No. | Description (in Bhutanese

(Foreign Currencies) Ngultrum)

(in Indian Rupees)

Service Charge for Installation, Testing and | Lumpsum
Commissioning

Total Schedule 1D
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Price Schedule No. 1E: Mandatory Spares (Quote whichever is applicable)

(Foreign Currencies)

(in Bhutanese
Ngultrum)

. Total Price Total Price Total Price
SI.No. | Description Unit (in Bhutanese
(Foreign Currencies) Ngultrum) (in Indian Rupees)
Mandatory Spares: Spares (Mechanical,
electrical etc.) required during the
1 commissioning and for the first two (2) | Lumpsum
years of operation. (Must provide detail list
of mandatory spares along with price and
quantity in separate sheet)
Total Schedule 1E
RECOMMENDED SPARES
Total Price Total Price Total Price
SI.No. | Description Unit

(in Indian Rupees)

Kindly submit the recommended spares
required for the first 2 years after operation
in separate sheet

Sealed and Signed
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SECTION VIIB - CONTRACT FORMS
(Form No. 23 to Form No. 32)
Applicable Forms from this Contract Forms section will either be submitted by the successful Bidder
or by DGPC, post award of Contract.
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Form 23A: Notification of Award of Contract for Supply of Plant and Equipment

Note: Instructions indicated in italics in this Notification of Award are to be taken care of by the

issuing authority.

Ref No:
Date:
...Contractor’s Name & Address......
Attn: Mr ..o
Sub: Notification of Award of Contract for Supply of (Package
Name) as per Bid Document No
Dear Sir,
1. This has reference to the following :

a. Our Tender Notice NO. ..coeeveerveerseiiieinciiecnecnecceenee dated.......cceueee.

b. Bidding Documents for the subject package comprising the following :

o e, (List out all the Sections/Volumes of the Bidding Documents along with
Tender Drawings etc. as uploaded on the website )..........

ii.  Errata/Amendment No.......cccevvrueunenee. 1o TR (Name of Section/Volume of the
Bidding Documents to which Errata/Amendment pertains)................. Applicable only if
any Errata/Amendment to the Bidding Documents has been issued subsequently)

¢. Clarifications furnished on the Bidding Documents vide our letter no................
dated...cocerverccrereeee, (Applicable only if any clarification to the Bidding Documents has
been issued subsequently)

Include as further sub-paragraphs any other correspondence made to the bidder after
issuance of bidding documents up to the date of bid opening.

d. Your Proposal for the subject package submitted vide your letter No. ....cevveuennee
dated.....cccvuvruenenne and its modification vide letter NO......cvvvviniirirecsncrnenne dated
........................................ (Delete if not applicable).

e. Our Fax message/letter NO. .....ccouvveeerrereinnercreecrcnenennen, DF | (=T« PR regarding
extension of validity of bid and that of the Bank Guarantee towards Bid Security.
(Applicable only if any extension has been sought subsequently)

(Include as further sub-paragraphs any other correspondence made to or by the bidder after
bid opening)

f.  Our Fax message/letter NO. ....ccevevrrevcricrcreerennne. dated....eeeneniieerei, inviting you
for post bid discussions.

g. Post bid discussions and meetings we had with you from ... to
....................................... resulting into the following

h. Minutes of Meeting enclosed herein with this Notification of Award:
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i.  Minutes of Meeting regarding Commercial issues (APPENDIX - ............ )
ii.  Minutes of Meeting on Technical issues (APPENDIX - .....c.ceceeuneee. )
ii.  Minutes of Meeting regarding Work Schedule (APPENDIX - ................ )
iv.  Minutes of Meeting regarding Quality Assurance Aspects (APPENDIX -......)

2. We confirm having accepted your proposal submitted vide letter no. .............c.......... dated
.......................................... and its modification vide letter no.............ceeeucu.e......... dated (Delete
if not applicable) read in conjunction with all the specifications, terms & conditions of the
Bidding Documents, Your subsequent letters (Use if relevant) and agreed Minutes of Meeting
referred to in para 1.0 above and award on you the Contract for the scope of work covering

............................................................................ (Indicate Scope of
WOTK) ouviuiuiiniiiiniiicsiiisscisscsstsssse st stsa st sa st sa s bbb bbb s a b se st she et s s saestsassensanssenens
o | O (Name of Package)
..................................... for (Name of project)........ccceceeueeuruevurucueneneen.. @s per Specification No.
.............................................. (hereinafter referred to as the 'FirstContract').

3.  We have also notified you vide our Notification of Award NoO. .....vivininicrncvierncnnene
dated........cuue.e. for award of 'Second Contract' on you for the work of ......ccceeveueuenee.
(Indicate brief scope Of WOrk) .....cccevveriruerucnne (o] SR (Name of Package)
.................. as per Bid Document NO........cccceeeucevrcrerscrecsescrnenennenenne. (Nereinafter referred to as

the 'Second Contract’). You shall also be fully responsible for the works to be executed under
the 'Second Contract' and it is expressly understood and agreed by you that any breach
under the 'Second Contract' and shall automatically be deemed as a breach of this 'First
Contract' and vice-versa and any such breach or occurrence or default giving us a right to
terminate the 'Second Contract' and/or recover damages thereunder, shall give us an
absolute right to terminate this Contract and/or recover damages under this 'First Contract'
as well and vice-versa. However, such breach or default or occurrence in the 'Second
Contract' shall not automatically relieve you of any of your responsibility/obligations under
this 'First Contract'. It is also expressly understood and agreed by you that the
equipment/materials to be supplied by you under this 'First Contract' when installed and
commissioned under the 'Second Contract' shall give satisfactory performance in
accordance with the provisions of the Contract.

* To be modified suitably.

4. The total Contract Price for the entire scope of work under the Contract shall
be....couueee. (Specify the amount and currency)................ as per the following break up

i.| Ex- works price/place of despatch price/CIF
price (Use as applicable)for Main EQUIPMENt | ......ccoeeevuieuiinuicuiceiiciciriciccnnens
ii.| Ex- works price/place of despatch price/CIF
price (Use as applicable)for Spares | i
iii.| Type Test Charges

TOTAL(i+ii+0i)) | ettt

(coeeeeeenneereecnnnnn.ee.(Specify the total amount in words and
CUITENCY)... e vveviniinaeeeees)




5.  You shall prepare and finalise the Contract Documents for signing of the formal Contract
Agreement and shall enter into the Contract Agreement with us, as per the proforma
enclosed with the Bidding Documents, on non-judicial stamp paper of appropriate value
within......... (Specify)......... days from the date of this Notificationof Award.

6.  This Notification of Award is being issued to you in duplicate. We request you to return its
duplicate copy duly signed and stamped on each page including all the enclosed Appendices,
by the authorised signatory of your company as a proof of your acknowledgement and
confirmation.

Please take the necessary action to commence the work and confirm action.
Yours faithfully,

for and on behalf of

(Authorised Signatory)
Encl: As above.
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Form 23B: Notification of Award of Contract for Installation of Plant and Equipment

Note: Instructions indicated in italics in this Notification of Award are to be taken care of by the
issuing authority.

Ref No:
Date:

...Contractor’s Name & Address......

AN o o A 1Y/

Sub: Notification of Award of Contract for Inland Transportation, Installation, Testing,
Commissioning and  conducting Guarantee tests of (Package

Name)

as per Bid Document No

Dear Sir,

1. This has reference to the following :

Our Tender Notice NO. wcccveeeiieetietiiictiniiciicecie e, dated.......cuu.e.
Bidding Documents for the subject package comprising the following :

o (List out all the Sections of the Bidding Documents along with Tender
Drawings etc. as uploaded on the website )..........

ii.  Errata/Amendment No........cccevrueuneee. Lo TR (Name of Section of the Bidding
Documents to which Errata/Amendment pertains)................. (Applicable only if any
Errata/Amendment to the Bidding Documents has been issued subsequently)

Clarifications furnished on the Bidding Documents vide our letter no.................... dated
............................... (Applicable only if any clarification to the Bidding Documents has been
issued subsequently)

Include as further sub-paragraphs any other correspondence made to the bidder after
issuance of bidding documents up to the date of bid opening

Your Proposal for the subject package submitted vide your letter No. ...
dated....ccccevueuunee. and its modification vide letter NO....ccccoeeviivcierciiciiiiinnene dated
........................................ (Delete if not applicable).

Our Fax message/letter NO. ...ccoeeveerereenericeecrcneirennnn, dated......ccoveerrernnnnenn. regarding
extension of validity of bid and that of the Bank Guarantee towards Bid Security.
(Applicable only if any extension has been sought subsequently)

(Include as further sub-paragraphs any other correspondence made to or by the bidder after
bid opening)

Our Fax message/letter NO. ....cccevvevvevcvicnecinncnee dated.....coriviinenrieiiinne inviting you
for post bid discussions.
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g. Post bid discussions and meetings we had with you from ... to
....................................... resulting into the following.

h. Minutes of Meeting enclosed herein with this Notification of Award:
i.  Minutes of Meeting regarding Commercial issues (APPENDIX - ............ )
ii.  Minutes of Meeting on Technical issues (APPENDIX - .....cccceuvunee )
ii.  Minutes of Meeting regarding Work Schedule (APPENDIX - ................ )
iv.  Minutes of Meeting regarding Quality Assurance Aspects (APPENDIX-......)

We confirm having accepted your proposal submitted vide letter no. ........................ dated
.......................................... and its modification vide letter no............e.cucuuue...... dated (Delete
if not applicable) read in conjunction with all the specifications, terms & conditions of the
Bidding Documents, Your subsequent letters (Use if relevant) and agreed Minutes of Meeting
referred to in para 1.0 above and award on you the Contract for the work of
............................ (Indicate brief Scope of (0%e 4 N
o) T (Name of Package) .....ccenncnncruenenn for (Name of
] oJ[=]et ) O as per Specification NO. oovivinninniinininninineneene
(hereinafter referred to as the 'Second Contract').

We have also notified you vide our Notification of Award NO. ....c.vivircnicsiciicicsninnne
dated.......ceuuu. for award of 'First Contract'........ccceevrueunneee (Indicate brief scope of work of the
First Contract) ...c..ceceeveceennene for i (Name of Package) ............... for

(hereinafter referred to as the 'First Contract'). You shall also be fully responsible for the
works to be executed under the 'First Contract' and it is expressly understood and agreed by
you that any breach under the 'First Contract' shall automatically be deemed as a breach of
this 'Second Contract' and vice-versa and any such breach or occurrence or default giving us
a right to terminate the 'First Contract' and/or recover damages thereunder, shall give us an
absolute right to terminate this Contract and/or recover damages under this 'Second
Contract' as well and vice-versa. However, such breach or default or occurrence in the 'First
Contract' shall not automatically relieve you of any of your responsibility/obligations under
this 'Second Contract'. It is also expressly understood and agreed by you that the Equipment/
Materials to be supplied by you under 'First Contract' when installed and commissioned
under this 'Second Contract' shall give satisfactory performance in accordance with the
provisionsof the Contract.

* To be modified suitably.

The total Contract Price for the entire scope of electrical erection work under the Contract
shall be............. (Specify the amount and currency)................ as per the following break up.

Inland transportation and inland transit
insurance charges including port clearance, | ......eieenieecieinreineieennennns
port handling and port charges (Delete if not
applicable)for Main Equipment

ii.] Inland transportation and inland transit
insurance charges including port clearance, | ......eeeieeenieecieineineieennenens
port handling and port charges (Delete if not
applicable)for Spares

ii.| Unloading, storage and handling at Site,
storage, erection, insurance, testing,
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commissioning and conducting Guarantee
tests and all other services as per the Contract
Documents.

TOTAL(i+ii+ii]) e snenenenes
(cereeeeverennnnnnn.....(Specify the total amount in words)................cc..cceeen.n. )

5.  You shall prepare and finalise the Contract Documents for signing of the formal Contract
Agreement and shall enter into the Contract Agreement with us, as per the proforma
enclosed with the Bidding Documents, on non-judicial stamp paper of appropriate value
within......... (Specify)......... days from the date of this Notification ofAward.

6.  This Notification of Award is being issued to you in duplicate. We request you to return its
duplicate copy duly signed and stamped on each page including all the enclosed Appendices,
by the authorised signatory of your company as a proof of your acknowledgement and
confirmation.

Please take the necessary action to commence the work and confirm action.
Yours faithfully,

for and on behalf of

(Authorised Signatory)
Encl: As above.
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Form 24: Contract Agreement
THIS CONTRACT AGREEMENT is made the ...................day of ..............., 20......

BETWEEN

Druk Green Power Corporation Limited (DGPC), a corporation incorporated under the laws of
Kingdom of Bhutan and having its Registered office at

...(hereinafter referred to as the “DGPC” or “the
Purchaser ) WhICh expression, unless repugnant to the context shall include its successors and
permitted assigns OF THE FIRST PART,

and
[Name of Contractor]............., a company incorporated under the laws of
...[country of Contractor].......... and having its principal place of business at
...[address of Contractor].......... (hereinafter called “the Contractor”) which expression

shall include its successors and permitted assigns OF THE SECOND PART.

WHEREAS the Purchaser desires to engage the Contractor to design, manufacture, test, deliver,
install, complete and commission and conduct guarantee tests of certain Facilities,viz.

..[list of works] ...........(“the Facilities”) and the Contractor have agreed to such
engagement upon and subject to the terms and conditions hereinafter appearing.

NOW IT IS HEREBY AGREED as follows:
Article1. Contract Documents

1.1. Contract Documents (Refer GCC.2)
The following documents shall constitute the Contract between the Purchaser and
the Contractor, and each shall be read and construed as an integral part of the
Contract:

This Contract Agreement and the Appendices hereto

Notification of Award including all documents referred to therein

Special Conditions of Contract

General Conditions of Contract

Technical Specifications and Drawings

Bid Form and Price Schedules and Forms(Section VIIA and Section VIIB)submitted
by the Contractor

S0 AN T

1.2. Order of Precedence (ReferGCC.2.1)
In the event of any ambiguity or conflict between the Contract Documents listed
above, the order of precedence shall be the order in which the Contract
Documents are listed in Article 1.1 (Contract Documents) above

1.3. Definitions (Refer GCC.1)

Capitalized words and phrases used herein shall have the same meanings as are
ascribed to them in the General Conditions of Contract.
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Article2. Contract Price and Terms of Payment

2.1,

2.2.

Contract Price (ReferGCC.15)
The Purchaser hereby agrees to pay to the Contractor the Contract Price in
consideration of the performance by the Contractor of its obligations hereunder.

The Contract Price shall be the aggregate of ............ [amount in foreign currency
in words]........., ........[amount in figures]......... , and [amount in local currency
in words]......... ) weeee. [@amount in figures]......... or such other sums as may be

determined in accordance with the terms and conditions of the Contract.

Terms of Payment (ReferGCC.16)

The terms and procedures of payment according to which the Purchaser will
reimburse the Contractor are given in Appendix 1 (Terms and Procedures of
Payment) hereto.

Article3. Effective Date for determining Time for Completion

3.1

3.2.

3.3

3.4.

Effective Date (Refer GCC.1)

The Time of Completion of the Works shall be determined from the date of
Notification of Award provided all of the following conditions have been fulfilled
within a period of two (2) months from the date of said Notification of Award.

This Contract Agreement has been duly executed for and on behalf of the
Purchaser and the Contractor;

The Contractor has submitted to the Purchaser the performance security, and the
advance payment guarantee;

The Purchaser has paid the Contractor the initial advance payment.

Each party shall use its best efforts to fulfil the above conditions for which it is
responsible as soon as practicable

If the conditions listed under 3.1 are not fulfilled within two (2) months from the
date of Notification of Award because of reasons attributable to the Purchaser, the
Contract would become effective only from the date of fulfilment of all the above
mentioned conditions and, the parties shall discuss and agree on an equitable
adjustment to the Contract Price and the Time for Completion and/or other
relevant conditions of the Contract.

However, if any of the conditions listed under 3.1 above are not fulfilled within two
(2) months from the date of Notification of Award because of the reasons
attributable to the Contractor, the Contract will become effective from the date of
Notification of Award. In this case, contract Price and/or time of completion shall
not be adjusted.

It is expressly understood and agreed by and between the Contractor and the
Purchaser that the Purchaser is entering into this Agreement solely on its own
behalf and not on behalf of any other person or entity. In particular it is expressly
understood and agreed that the Government is not a party to this Agreement and
has no liabilities, obligations or rights hereunder. It is expressly understood and
agreed that the Purchaser is an Independent legal entity with power and authority
to enterinto contracts solely on its own behalf under the applicable laws of Bhutan
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and the general principles of Contract Law. The Contractor expressly agrees,
acknowledges and understands that the Purchaser is not an Agent, Representative
or Delegate of the Government. It is further understood and agreed that the Royal
Government of Bhutan is not and shall not be liable for any acts, omissions,
commissions, breaches or other wrongs arising out of the Contract. Accordingly,
the Contractor expressly waives releases and foregoes any and all actions or
claims, including cross claims, impleader claims or counter claims against the
Government arising out of this Contract and covenants not to sue the Government
as to any manner, claim, and cause of action or thing whatsoever arising of or under
this Agreement.

3.5. Appendices
The Appendices listed in the attached list of Appendices shall be deemed to form
an integral part of this ContractAgreement.Reference in the Contract to any
Appendix shall mean the Appendices attached hereto, and the Contract shall be
read and construed accordingly.

IN WITNESS WHEREOF the Purchaser and the Contractor have caused this Agreement to be duly
executed by their duly authorized representatives the day and year first above written.

Signed by for and on behalf of the Purchaser
[Signature]

[Title]

In the presence of

+ v veenes (Signature, Name and Title)

Signed by for and on behalf of the Contractor

[Slgnature]

[Title]
In the presence of

+eeeeenes (Signature, Name and Title)

Appendices:

1. Terms and Procedures of Payment
2. Price Adjustment

3. Insurance Requirements

4. Time Schedule

5. List of Approved Subcontractors
6. Scope of Works by the Purchaser
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7. List of Documents for Approval and Review
8. Functional Guarantees
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Appendix 1

TERMS AND PROCEDURES OF PAYMENT

In accordance with the provisions of GCC.16, the Purchaser shall pay the Contractor in the following
manner and at the following times, on the basis of the price break down given in the Price
Schedules. Payments will be made in the currencies quoted by the Bidder unless otherwise agreed
between the parties. Application forpayments in respect of part deliveries may be made by the
Contractor as work proceeds.

TERMS OF PAYMENT

i.  The Mobilization Advance Payment shall be a maximum of ten percent (10%) of the
Contract Price against the submission of unconditional bank guarantee issued by a
reputable financial institution and enforceable by any Banks in Bhutan.

ii.  The secured advance shall not be more than seventy-five (75%) of the cost of materials
delivered at the site of work, which shall be supported by the original invoices/bills upon
verification by the Project Manager.

iii. Final Payment: Balance payment shall be paid upon successfully installation of the Crane.
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INSURANCE REQUIREMENTS

1.

Insurance to be taken by the Contractor:

Appendix -3

In accordance with the provisions of GCC.38, the Contractor shall at his expense take out and maintain in effect, or cause to be taken out and maintained
in effect, during the performance of the Contract, the insurances set forth below in the sums and with the deductibles and other conditions specified
herein. The identity of the insurers and the form of the policies shall be subject to the approval of DGPC, such approval not to be unreasonably withheld.

SL. | Insurance Amount Insured Deductable Conditions
No
A. | Cargo insurance during | i. 110% of CIF value in case of Plant and | Not applicable |i. DGPC to be named co-insured.
transport Equipment including all spare parts ii. Open policy
and Type Test charges to be supplied iii. All risk constitutes cargo clause ‘A’
from abroad/110% of ex-works value in iv.War, SRCC, Terrorism
case of Plant and Equipment and Type v.Institute  replacement  clause,  special
Test charges including all spare parts replacement clause and deferred unpacking
manufactured within Bhutan or India. clause.
ii. Applicable taxes and duties vi. Insurers right of subrogation against all parties
iii. Escalation 5% on (i) and (ii) (excluding carrier) waived.
vii. Warehouse to warehouse basis.
B. | Installation all risk i. 110% of CIF value plus 110% of ex-works | Minimum  as
value of Plant and Equipment per insurance
ii. Applicable taxes and duties policy
iii. Cost of indigenous procurement and
free issue materials
iv. 10% escalation on (i) (ii) & (iii)
v. Cost of erection works
C. | Third Party liability
D. | Automobile liability
E. Workmen’s Compensation
F. DGPC’s liability
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Group personal insurance for
Contractor’s &
Subcontractor’s employees

(DGPC to fill in the requirements for (C) to (G)

Notes:
1.

2,

Notwithstanding the insurance requirements mentioned above, it would be the Contractor's responsibility to take adequate insurance cover as may
be pertinent to protect his interest and interest of DGPC. If at any point of time during execution of the Contract, the insurance policies are found to
be inadequate, the Contractor shall take fresh insurance policies meeting aforesaid requirements. DGPC reserves the right to make suitable recovery
from the Contractor, if any.

Any loss or damage to the Plant and Equipment during handling, transportation, storage, installation, commissioning, and all activities to be
performed till the "Completion of Facilities" shall be to the account of the Contractor. The Contractor shall be responsible for preference of all claims
and make good the damages or loss by way of repairs and/or replacement of Plant and Equipment damaged or lost. Notwithstanding the extent of
insurances cover and the amount of claim available from the underwriter, the Contractor shall be liable to make good the full
replacement/rectification of all the equipment/materials and to ensure their availability as per project requirement without additional financial
liability to DGPC.

The insurance should be in freely convertible currency and insurance policy to be taken should be on replacement value basis and/or incorporating
appropriate insurance clause.

The Contractor shall follow local acts and laws as may be prevalent for insurance.

Upon grant of extension of time for completion by DGPC, the Contractor shall promptly furnish documentary evidence to the Project Manager
towards extension of insurance policies for the period of extension.
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Appendix - 4
TIME SCHEDULE

It is clearly understood and agreed that time is the essence of this Contract and shall be
strictly adhered to by the Contractor. The program of supplying, installation, testing,
commissioning, completion of Facilities and Site delivery of spares identifying the key
phases in various areas of work like design, procurement, manufacture, field activities
including civil construction works shall be as per master network enclosed as Attachment-
| to this Appendix 4 (The master network submitted by the Bidder and as mutually discussed
and agreed before Notification of Award shall be enclosed as Attachment-I to this Appendix
4 of Contract Agreement). As per this master network, the key milestones for completion
of Works are as under:

SI.No Area/ Description of Milestone Duration in Months from LoA
Start Finish

A. Engineering
Basic Engineering
Detailed Engineering

B. Manufacturing & Supply
BOI Ordering completion
Manufacturing ........
Supply at Site ....covvvunneen

C. Equipment Erection & commissioning
Opening of site office & mobilization
Erection and commissioning of

The master network and the key milestone dates will be discussed and agreed before the
issue of Notification of Award. Engineering Drawing and Data Submission Schedule shall
also be discussed and finalised before the issue of Notification of Award.

After the Notification of Award, the Contractor shall plan the sequence of work of
manufacture and erection to meet the above stated dates of completion of Facilities and
shall ensure all work, manufacture, shop testing, inspection and shipment of the
equipment in accordance with the required construction/erectionsequence.

Within thirty (30) days of the Notification of Award, the Contractor shall submit to the
DGPC for his review and approval two (2) copies (one reproducible and one print) of
detailed PERT Network schedules with master network activities further exploded based
on the Master Network mutually agreed by the DGPC and Contractor, showing the logic
and duration of the activities covered in the Contracts in the following areas:
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Engineering, procurement, manufacturing and supply, detailed engineering, procurement
(including bought out items), manufacturing, despatch, shipment, receipt at site and
activities related to civil works, erection, commissioning and Completion of Facilities.

Detailed Manufacturing Programme:

Detailed Manufacturing PERT Network for all the manufacturing activities at Contractor’s
| subcontractor's works shall also be furnished within sixty (60) days of Notification of
Award. The manufacturing network shall be supported by detailed procurement
programme for critical bought out items/raw materials.

Pre-Erection Activity Programme:

The erection network will be supported by detailed Pre-erection activity programme
covering the following:

a) Manpower Deployment
b) T&P Mobilisation
Q) Detailed Site Mobilisation

Any Tools & Plants (T&P) required for satisfactory execution of the Contract and to meet
the time schedule specified in this Appendix-4 shall be mobilised by the Contractor as per
direction of the Project Manager without any extra cost to DGPC. (The list of such essential
Tools & Plants (T&P) to be deployed by the Contractor, if any finalised before Notification
of Award, shall be enclosed as Attachment-II to this Appendix-4)

Within one week of approval of the network schedule, the Contractor shall forward to the
Project Manager, copies of the Computer Initial run-Data. The type of outputs and number
of copies of each type to be supplied by the Contractor shall be determined by the Project
Manager.

All the networks shall be updated every month or at a frequency mutually agreed upon.
Within seven days following the Monthly Review, a progress meeting shall be held,
whenever possible at the works, wherein the major items of the plant or Equipment are
being produced. The meeting will be attended by the Project Manager and responsible
representative of Contractor that the Project Manager consider necessary for the meeting.

Access to the Contractor's and Subcontractor's work shall be granted to the Project
Manager at all reasonable times for the purpose of ascertaining the progress.
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Attachment | to Appendix - 4
MASTER NETWORK

The Master Network as per para 1.0 of Appendix-4 shall be enclosed as Attachment-I to
Appendix-4 of Contract Agreement



Attachment Il to Appendix - IV

LIST OF MINIMUM T&P TO BE DEPLOYED BY THE CONTRACTOR

A list of minimum number of Major T&P required to be deployed necessarily by the bidder is furnished
below. However, the actual deployment at site shall not be limited to these and additional T&P

required to meet the work schedule shall be mobilised by the Contractor.

SI.No. | Name & Type of | Minimum Nos. to | Period of Retention

Major T&Ps be deployed From (months
from LoA)

To (months from
LoA)

The list of T&P along with the Schedule is to be duly filled up by the Bidder to ensure smooth

execution of the works at site as per scope of the Contract.

(The list of T&P along with the schedule of their deployment, as finalised before Notification of Award

shall be enclosed here as Attachment-Il to Appendix-4).
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Appendix -5
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Appendix - 6

186



LIST OF DOCUMENTS FOR REVIEW AND APPROVAL

A.

The following documents would require prior approval of DGPC
before any action can be taken by the Contractor pursuant to
these documents:

The following documents would require review by DGPC.
However, the primary responsibility would be of the
Contractor:

Design approval must be accorded by DGPC

Note: This list of documents required for approval/review by the DGPC shall be as per
Technical data sheet as finalised during the Contract stage. The number of copies of
the documents required to be reviewed by DGPC shall be furnished in ...... copies
[DGPC to insert number of copies required]
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Appendix - 8
FUNCTIONAL GUARANTEES

Functional Guarantees shall be as per Section-VI (Technical Specifications). The Contents
of this Appendix shall, however, be finalised at the time of Award of Contract.
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Form 25: Bank Guarantee for Contract Performance Security

[To be provided on the relevant legal document, as per applicable law, in the country of execution
pursuant to GCC.18]

Bank Guarantee NoO. ...ccccvvvvvveeeernnneee
To

[DGPC’s Address]

Dear Sir/Madam,

In consideration of Druk Green Power Corporation Limited (hereinafter referred to as DGPC which
expression shall unless repugnant to the context or meaning thereof include its successors,

administrators and assigns) having awarded to M/s............... with its Registered/Head
Office at ......cceevvvevvenneveveen..o . (hereinafter referred to as the 'Contractor’ which expression
shall unless repugnant to the context or meaning thereof, include its successors, administrators,
executors and assigns), a Contract by issue of Letter of Award No..............dated...........
valued at ............. [amount of foreign currency in words], [amount in figures], and [amount of local
currency in words], [amount in figures].............. , for ....... veereeew (insert Scope of
Contract)............ and the Contractor having agreed to provnde a Contract Performance

Guarantee for the faithful performance of the entire Contract equivalent to ten percent (10%) of
the said value of the Contract to DGPC.

We ....... (msert Name and Address of the bank issuing the Guarantee)... .... having its
Head Offlce at. seeeeveeennn .o hereinafter referred to as the ‘Bank’ Wthh expression shall,
unless repugnant to the context or meaning thereof include its successors, administrators,
executors and assigns), do hereby guarantee and undertake to pay DGPC, on demand any and all
monies payable by the Contractor to the extent of .......[insert amount of the Bank Guarantee and
its currency].................at any time up to ......cccee. @-eveeevenennee (day/month/year) without any
demur, reservation, contest recourse or protest and or without any reference to the Contractor.
Any such demand made by DGPC on the Bank shall be conclusive and binding notwithstanding
any difference between DGPC and the Contractor or any dispute pending before any Court,
Tribunal or any other Authority. The Bank undertakes not to revoke this guarantee during its
currency without prior consent of DGPC.

DGPC shall have the fullest liberty without affecting in any way the liability of the Bank under this
guarantee from time to time to extend the time for performance of the Contract by the Contractor.
DGPC, shall have the fullest liberty, without affecting this guarantee to postpone from time to
time the exercise of any powers vested in DGPC or of any right which they might have against
the Contractor and to exercise the same at any time and any manner, and either to enforce or to
forbear to enforce any covenants, contained or implied in the Contract between DGPC and the
Contractor or any other course of remedy or security available to DGPC. The Bank shall not be
released of its obligations under these presents by any exercise by DGPC of its liberty with
reference to the matters aforesaid or any of them or by reason or any other acts of omission or
commission on the part of DGPC or any other indulgence shown by DGPC or by any other matter
or thing whatsoever which under the law would but for this provisions have the effect of relieving
the Bank.



The Bank also agrees that DGPC at its option shall be entitled to enforce this guarantee against
the Bank as a Principal debtor, in the first instance without proceeding against the Contractor and
notwithstanding any security or other guarantee that DGPC may have in relation to the
Contractor's liabilities.

Notwithstanding anything contained herein above, our liability under this guarantee is restricted
to ......eeeveveeen.. and shall remain in force up to and including ..................... and shall be
extended from time to time for such period, as may be desired by M/s N )
whose behalf this guarantee has been given.

All rights of DGPC under this guarantee shall be forfeited and the Bank shall be relieved and
discharged from all liabilities after the above mentioned date or from the extended date.

Dated this..................dayof cev v vi v 0 20 e | PN
Witness: Official of the bank:

(Signature) (Signature)

(Name) (Name)

(Official Address) (Official Address)

Authorized vide
Power of Attorney No:
Date...ceveiiiiiiiii i

Note: | (@)This date will be ninety (90) days beyond the scheduled end of Defect Liability
Period of the last equipment covered under the Contract
(#) Complete mailing address of the Head Office of the Bank to be given
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Form 26: Bank Guarantee for Advance Payment

[To be provided on the relevant legal document, as per applicable law, in the country of execution In
case separate Notification of award is placed for installation and commissioning and other services a
separate BG for advance payment in respect of those services if provided in the contract may be
obtained ]

Bank Guarantee NO. .....uueeeeeeevveeeenns

To
[DGPC’s address]

Dear Sir/Madam,

In consideration of the Druk Green Power Corporation Limited (hereinafter referred to as DGPC)
which expression shall unless repugnant to the context or meaning thereof include its successors,
administrators, executors and assigns having awarded to M/s.....cccceceriiruennnens with its
registered/Head Office at ....cccvvvvivvsvcncnnnns (here-in-after referred to as the Contractor)
which expression shall unless repugnant to the context or meaning thereof, include its
successors, administrators, executors and assigns, a Contract by issue of DGPC's Notification of
Award No. ..........dated ...................... and the same having been unequivocally accepted by
the Contractor resulting in a 'Contract’, dated .................. valued at ...... ............. [amount of
foreign currency in words], [amount in figures], and [amount of local currency in words], [amount in
figures]...............for ... (insert Scope of Contract)...................... (hereinafter called the
Contract) and DGPC having agreed to make advance payment to the Contractor for performance
of the above Contract amounting to......... [insert currency and amount of the advance]................. )
as an advance against Bank Guarantee to be furnished by the Contractor.

We, [lnsert name and address of the bank issuing Branch] .............. .. having its Head Office
at....c.oeeeeeveeveevnnnn.. (hereinafter referred to as the 'Bank' WhICh expression shall, unless
repugnant to the context of meaning thereof, include its successors, administrators, executors
and assigns) do hereby guarantee and undertake to pay DGPC immediately on demand any or all
monies payable by the Contractor to the extent of .......[insert currency and amount of the
advance]...........at any time up to .......@........ without any demur, reservation, contest,
recourse or protest and/or without any reference to the Contractor. Any such demand made by
DGPC on the Bank shall be conclusive and binding not withstanding any difference between DGPC
and the Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any other
Authority. The Bank undertakes not to revoke this guarantee during its currency without prior
consent of DGPC.

DGPC shall have the fullest liberty without affecting in any way the liability of the Bank under
this guarantee from time to time to vary the advance or to extend the time for performance
of the Contract by the Contractor. DGPC shall have the fullest liberty, without affecting this
guarantee to postpone from time to time the exercise of any powers vested in them or of any
right which they might have against the Contractor and to exercise the same at any time in any
manner and either to enforce or to forbear to enforce any covenants contained or implied in
the Contract between the DGPC and the Contractor or any other course or remedy or security
available to DGPC. The Bank shall not be released of its obligations under these presents by any
exercise by DGPC of its liberty with reference to the matters aforesaid or any of them or by
reason of any other act or forbearance or other acts of omission or commission on the part of
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DGPC or any other indulgence shown by DGPC or by any other matter or thing whatsoever which
under law would, but for this provision, have the effect of relieving the Bank.

The Bank also agrees that DGPC at its option shall be entitled to enforce this Guarantee against
the Bank as a principal debtor, in the first instance without proceeding against the Contractor
and notwithstanding any security or other guarantee that DGPC may have in relation to the
Contractor’s liabilities.

Notwithstanding anything contained hereinabove our liability under this guarantee is limited to

....... [insert currency and amount of the advance].......... and it shall remain in force up to and
including ............... and shall be extended from time to time for such period as may be
desired by M/s..................... on whose behalf this guarantee has been given.

All rights of DGPC under this guarantee shall be forfeited and the Bank shall be relieved and
discharged from all liabilities after the above mentioned date or from the extended date.

Dated this ..................dayof coe v vivien 020 0ee e, ate i

Witness: Banks authorized official:

(Signature) (Signature)
(Name) (Name)
(Official Address) (Official Address)

Attorney as per
Power of Attorney No: ......cc.vevvvennene.
Date............

Note: | (@)This date will be ninety (90) days beyond the schedule date of Completion of the
last Facility covered under the Contract.
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Form 27: Completion Certificate
(On the letter head of the DGPC as per provisions of GCC.29)

Date:.cvvvevvennnn.n.
Contract NO. v vvv v venennn

[Name of Contract]

To: [Name and address of Contractor]

Dear Sirs,
Pursuant to GCC.29 of the Contract entered into between yourselves and DGPC dated ......... [insert
date]........ , relating to the............ [brief description of the Facilities].......... , we hereby notify you that

the following part(s) of the Facilities was(were) complete on the date specified below, and that,
in accordance with the terms of the Contract, DGPC hereby takes over the said part(s) of the
Facilities, together with the responsibility for care and custody and the risk of loss thereof on the
date mentioned below.

1. Description of the Facilities or part thereof: [description]

2. Date of Completion: [date]

3. Defects to be rectified, if any:

However, you are required to complete the outstanding items listed in the enclosure hereto as
soon as practicable.

This letter does not relieve you of your obligation to complete the execution of the Facilities
including Guarantee Test(s) in accordance with the Contract nor of your obligations during the

Defects Liability Period.

Very truly yours,

Title
(Project Manager)

Encl: List of outstanding items to be completed
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Form 28: Operational Acceptance Certificate

(On the letter head of the DGPC as per provisions of GCC.30.2)

Date:...ccovevneninns

Contract NO.t v veniiiniannis

[Name of Contract]

To: [Name and address of Contractor]

Dear Sirs,

Pursuant to GCC.30.2 of the Contract entered into between yourselves and DGPC dated
............ [insert date]......., relating to the [brief description of the Facilities], we hereby notify you
that the Functional Guarantees of the following part(s) of the Facilities were satisfactorily attained

on the date specified below.

1. Description of the Facilities or part thereof: [description]
2. Date of Operational Acceptance: [date]

This letter does not relieve you of your obligation to complete the execution of the Facilities in
accordance with the Contract nor of your obligations during the Defects Liability Period.

Very truly yours,

Title
(Project Manager)
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Form 29: Trust Receipt for Equipment /Materials received
(On the letter head of the Contractor as per clause GCC.35.6)

We, M/s (CoONtractor's NAamMe)...ccocvevriruiririerinuinuiineniisciecseissessssessesissessssessesessessssens having our
Principal place of business at ..., having been awarded a Contract
N[ T, dated ....ccoviirninnene for (Contract Name).....cvrccrirnsnccesnencnnnnne by
DGPC

We do hereby acknowledge the receipt of the Equipment/ Materials as are fully described and
mentioned under Documents of Title/ LR etc. and in the schedule annexed hereto, which shall form
an integral part of this receipt as "Trustee" of DGPC. The aforesaid materials etc. so received by us
shall be exclusively used in the successful performance of the aforesaid Contract and for no other
purpose whatsoever. We undertake not to create any charge, lien or encumbrance over the
aforesaid materialsetc, in favour of any other person/institution(s)/Banks.

(Contractor's Name)

(D=1 Te (AUTHORISED SIGNATORY)
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Form 30A: Indemnity bond
(to be executed by the Contractor for the Plant and Equipment handed over by DGPC for
performance of its Contract (Entire Plant and Equipment Consignment in one lot)

(To be executed on non-judicial stamp paper of appropriate value as per provisions of
clause GCC.35.6)

INDEMNITY BOND

THIS INDEMNITY BOND is made this ......ccevivcnnieninncnncnnicnennecnnenne day Of.eeeinirseceniisecnninnnns 20
.................... by .eoeiisvenceeee(Contractor's  Name) a Company registered under the
veveneeeeeen o [insert relevant statute of the country of incorporation]................ having its
registered office at.....cccveveeereeereenrencnnn. (hereinafter called as 'Contractor' or "Obligor" which

expression shall include its successors and permitted assigns) in favour of Druk Green Power
Corporation Limited incorporated under the Companies Act of 2000 having its registered office at
..................................................... and its project at .......ccceveeueucnnenenn. (hereinafter called"DGPC"
which expression shall include its successors and assigns):

WHEREAS DGPC has awarded to the Contractor a Contract for.......ccceeeeueennnen. vide its Notification of
Award/Contract  NO....cccceeeuneen. dated e, and its Amendment No.
............................... and Amendment No........c.ceceeerueuveucnnneneenes, (@pplicable when amendments have

been issued) (hereinafter called the "Contract") in terms of which DGPC is required to hand over
various Plant and Equipment to the Contractor for execution of the Contract.

And WHEREAS by virtue of Clause No.35.6 of General Conditions of Contract.........cecceueeueuveunes of the
said Contract, the Contractor is required to execute an Indemnity Bond in favour of DGPC for the
Plant and Equipment handed over to it by DGPC for the purpose of performance of the
Contract/erectionportion of the contract (hereinafter called the "Plant and Equipment")

AND THEREFORE, This Indemnity Bond witnesseth as follows:

1. Thatin consideration of various Plant and Equipment as mentioned in the Contract, valued
at (Currency and amount in FIUres)......coeceveeervruccruruccnnns (Currency and amount in words)
.............................................. handed over to the Contractor for the purpose of
performance of the Contract, the Contractor hereby undertakes to indemnify and shall
keep DGPC indemnified, for the full value of the Plant and Equipment. The Contractor
hereby acknowledges actual receipt of the Plant and Equipment etc. as per despatch title
documents handed over to the Contractor as detailed in the Schedule appended hereto.
The Contractor shall hold such Plant and Equipment etc. in trust as a "Trustee” for and on
behalf of DGPC.

2. That the Contractor is obliged and shall remain absolutely responsible for the safe
transit/protection and custody of the Plant and Equipment at DGPC project site against all
risks whatsoever till the Plant and Equipment are duly used/erected in accordance with the
terms of the Contract and the Facilities duly erected and commissioned in accordance with
the terms of the Contract is taken over by DGPC. The Contractor undertakes to keep
DGPCharmless against any loss or damage that may be caused to the Plant and Equipment.

3. The Contractor undertakes that the Plant and Equipment shall be used exclusively for the
performance/execution of the Contract strictly in accordance with its terms and conditions
and no part of the Plant and Equipment shall be utilised for any other work of purpose
whatsoever. It is clearly understood by the Contractor that non-observance of the
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obligations under this Indemnity Bond by the Contractor shall inter-alia constitute a
criminal breach of trust on the part of the Contractor for all intents and purpose including
legal/penal consequences.

That DGPC is and shall remain the exclusive owner of the Plant and Equipment free from
allencumbrances, charges or liens of any kind, whatsoever. The Equipment shall at all times
be open to inspection and checking by the Project Manager or other employees/agents
authorised by him in this regard. Further, DGPC shall always be free at all times to take
possession of the Plant and Equipment in whatever form the Plants Equipment may be, if
in its opinion, the Plant and Equipment are likely to be endangered, misutilised or
converted to uses other than those specified in the Contract, by any acts of omission or
commission on the part of the Contractor or any other person or on account of any reason
whatsoever and the Contractor binds himself and undertakes to comply with the directions
of demand of DGPC to return the Plant and Equipment without any demur or reservation.

That this Indemnity Bond is irrevocable. If at any time any loss or damage occurs to the
Plant and Equipment or the same or any part thereof is misutilised in any manner
whatsoever, then the Contractor hereby agrees that the decision of the Project Manager
of DGPC as to assessment of loss or damage to the Plant and Equipment shall be final and
binding on the Contractor. The Contractor binds itself and undertakes to replace the lost
and/or damaged Plant and Equipment at its own cost and/or shall pay the amount of loss
to DGPC without any demur, reservation or protest. This is without prejudice to any other
right or remedy that may be available to DGPC against the Contractor under the Contract
and under this Indemnity Bond.

NOW THE CONDITION of this Bond is that if the Contractor shall duly and punctually comply
with the terms and conditions of this Bond to the satisfaction of DGPC, THEN, the above
Bond shall be void, but otherwise, it shall remain in full force and virtue.

IN WITNESS WHEREOF, the Contractor has hereunto set its hand through its authorised
representative under the common seal of the Company, the day, month and year first
abovementioned.

Schedule
Particulars of | Quantity Particulars of Despatch title | Value of the | Signature of
Equipment Documents Equipment the Attorney
handed over GR/ Bill of | Carrier in token of
lading No.& receipt
Date
For and on behalf of
(Contractor’s Name)
Witness1 1. Signature.................co Signature.......oeveeieiii i
2. Name....oovvviiiiiiiiiinnnenen, Name..o.voivriiiii e
3. Address.........oiiiiiiiiiniiinn Designation of .......cvevviieveniinn e,
Authorized representative*
Witness2 1. Signature.................coe
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2. Name...oovviiiiiiiiiiiieeins (Common Seal)
3. AdAress....ccecviviieiiiiiin e neans In case of compan
pany

*Indemnity Bond are to be executed by the authorised person and (i) in case of contracting
Company under common seal of the Company or (ii) having the Power of Attorney issued under
common seal of the company with authority to execute Indemnity Bond, (jii) In case of (ii), the
original Power of Attorney if it is specifically for this Contract or a Photostat copy of the Power of
Attorney if it is General Power of Attorney and such documents should be attached to Indemnity
Bond.



Form 30B: Indemnity bond
(to be executed by the Contractor for the Plant and Equipment handed over in instalments by
DGPC for performance of its Contract)

(To be executed on non-Judicial stamp paper of appropriate value as per provisions of
clause GCC.35.6)

INDEMNITY BOND

THIS INDEMNITY BOND is made this .....ccccevveninsiericnninncnicnensinnienne day Of.eeeinirsecenivicnninneens 20
.................... by .eoeseisveeeeen(Contractor's  Name) a Company registered under the
cevvneeeeeen oo [insert relevant statute of the country of incorporation]................ having its
registered office at.....ccoveveeereecrenirencnnen. (hereinafter called as 'Contractor' or "Obligor" which

expression shall include its successors and permitted assigns) in favour of Druk Green Power
Corporation Limited incorporated under the Companies Act of 2000 having its registered office
Al e (hereinafter called“DGPC” which expression shall include its
successors and assigns):

WHEREAS DGPC has awarded to the Contractor a Contract for.....cccceeeveennnen. vide its Notification of
Award/Contract  No....cccoueeneen. dated e and it’s Amendment No.
............................... and Amendment No........c.ceceeerueuveucnneneneenes, (@pplicable when amendments have

been issued) (hereinafter called the "Contract") in terms of which DGPC is required to hand over
various Plant and Equipment to the Contractor for execution of the Contract.

And WHEREAS by virtue of Clause No 35.6 of General Conditions of Contract ........ccceceruvruenenee. of
the said Contract, the Contractor is required to execute an Indemnity Bond in favour of DGPC for
the Plant and Equipment handed over to it by DGPC for the purpose of performance of the
Contract/Erectionportion of the contract (hereinafter called the "Plant and Equipment")

AND THEREFORE, This Indemnity Bond witnesseth as follows:

1. Thatin consideration of various Plant and Equipment as mentioned in the Contract, valued
at NU........ccceeeew. (@mount in FIGUreS)..cccvivevecrineencirucncirucnnes (amount in words)
.............................................. handed over to the Contractor for the purpose of
performance of the Contract, the Contractor hereby undertakes to indemnify and shall
keep DGPC indemnified, for the full value of the Plant and Equipment. The Contractor
hereby acknowledges actual receipt of the initial instalment of the Plant and Equipment
etc. as per details in the Schedule appended hereto. Further, the Contractor agrees to
acknowledge actual receipt of the subsequent instalments of the Plant and Equipment etc.
as required by DGPC in the form of Schedules consecutively numbered which shall be
attached to this Indemnity Bond so as to form integral parts of this Bond. The Contractor
shall hold such Plant and Equipment etc. in trust as a "Trustee" for and on behalf of DGPC.

2. That the Contractor is obliged and shall remain absolutely responsible for the safe
transit/protection and custody of the Plant and Equipment at DGPCSite against all risks
whatsoever till the Plant and Equipment are duly used/erected in accordance with the
terms of the Contract and the Works duly erected and commissioned in accordance with
the terms of the Contract is taken over by DGPC. The Contractor undertakes to keep
DGPCharmless against any loss or damage that may be caused to the Plant and Equipment.
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The Contractor undertakes that the Plant and Equipment shall be used exclusively for the
performance/execution of the Contract strictly in accordance with its terms and conditions
and no part of the Plant and Equipment shall be utilised for any other work or purpose
whatsoever. It is clearly understood by the Contractor that non-observance of the
obligations under this Indemnity Bond by the Contractor shall inter-alia constitute a
criminal breach of trust on the part of the Contractor for all intents and purpose including
legal/penal consequences.

That DGPC is and shall remain the exclusive owner of the Plant and Equipment free from
all encumbrances, charges or liens of any kind, whatsoever. The Plant and Equipment shall
at all times be open to inspection and checking by the Project Manager or other
employees/agents authorised by him in this regard. Further, DGPC shall always be free at
all times to take possession of the Plant and Equipment in whatever form the Plant and
Equipment may be, if in its opinion, the Plant and Equipment are likely to be endangered,
misutilised or converted to uses other than those specified in the Contract, by any acts of
omission or commission on the part of the Contractor or any other person or on account
of any reason whatsoever and the Contractor binds himself and undertakes to comply with
the directions or demand of DGPC to return the Plant and Equipment without any demur
or reservation.

That this Indemnity Bond is irrevocable. If at any time any loss or damage occurs to the
Plant and Equipment or the same or any part thereof is misutilised in any manner
whatsoever, then the Contractor hereby agrees that the decision of the Project Manager
of DGPC as to assessment of loss or damage to the Plant and Equipment shall be final and
binding on the Contractor. The Contractor binds itself and undertakes to replace the lost
and/or damaged Plant and Equipment at its own cost and/or shall pay the amount of loss
to DGPC without any demur, reservation or protest. This is without prejudice to any other
right or remedy that may be available to DGPC against the Contractor under the Contract
and under this Indemnity Bond.

NOW THE CONDITION of this Bond is that if the Contractor shall duly and punctually comply
with the terms and conditions of this Bond to the satisfaction of DGPC, THEN, the above
Bond shall be void, but otherwise, it shall remain in full force and virtue.

IN WITNESS WHEREOF, the Contractor has hereunto set its hand through its authorised
representative under the common seal of the Company, the day, month and year first
abovementioned.

Schedule No .1

Particulars of
Plant
Equipment

handed over

Quantity Particulars of Despatch title | Value of the | Signature of
and Documents Plant and | the Attorney
GR/ Bill of | Carrier Equipment in token of
lading No & receipt
Date

(Please number subsequent Schedules)
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For and on behalf of

(Contractor’s Name)

1 Witnesses  Signature..........coeevvivnin. Signature... oo vn i i
1.
2. Name....covovvevieiiiiiveiees NAM@
3. Address.......cooevveeeiinieenee.. Designation of e
Authorized representative*
2 1. Signature..............o Ll
2. Name.......cccceeveevvvvvenneenee ... (Common Seal)
Address.........ccoecevvenenne oo (In case of company)

*Indemnity Bond are to be executed by the authorised person and (i) in case of contracting
Company under common seal of the Company or (ii) having the Power of Attorney issued under
common seal of the company with authority to execute Indemnity Bond, (iii) In case of (ii), the
original Power of Attorney if it is specifically for this Contract or a Photostat copy of the Power of
Attorney if it is General Power of Attorney and such documents should be attached to Indemnity
Bond.
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Form 31: Authorization Letter

(To be executed on the letter head of DGPCas per provisions of clause GCC.35.6)

Ref NO: e v v e een e

Date:.oiviiiiiieninnnn,

To,

M/s ............ (Contractor’s Name and address).................

Ref: Contract No...................Dated ............for ..........c..c............ awarded by DGPC

Dear Sirs,

Kindly refer to Contract No................. Dated .....ccueuveeee L0] U (Contract Name). You
are hereby authorised on behalf of DGPC having its registered office at
........................................................................................... to take physical delivery of Plant and
Equipment covered under dispatch Document/ Consignment Note no........cecceveueeene [mention BL/
LR/AWB NO.J...coeveveuee. dated . and as detailed in the enclosed Schedule for the

sole purpose of successful performance of the aforesaid contract and for no other purposes,
whatsoever.

(Signature of Project Manager)
Designation: ..........coceve.
Date:..ovviieinnn,

ENCL: As above
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Schedule of Plant and Equipment covered under Dispatch title document (LR/AWB.No. ............ )

SI.LNo Contract LoA No:/ Contract Description of SpecNo. Qty Value Remarks
Name Agreement No: Plant and
Equipment

(Signature of the Project Manager)

(Designation).......ccceeveeennn..

(O 1) RPN
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Form 32: Validity extension of Bank Guarantee
(On the letter head of the issuing Bank)

Bank Guarantee No. .....ccceeeeeeveeeeeenns
To

[DGPC’s Address]

Dear Sir/Madam,

Sub: Validity Extension of Bank Guarantee NO. ......ccceiininninnennenas dated.....ccovuevuiruennen. for
........... [insert currency and amount of the Bank Gudrantee]...........ccecceururueeen.. favouring
yourselves, expiring (o] o T on account of
ST in respect of Contract for procurement
o] R, (insert name of the  procurement).......ccceevcrecsinuene for
.................................................. (insert name of  the project)Contract No.
................................... dated............... (hereinafter called original Bank Guarantee).

At the request of M/S¥......cooveieiiniiiciiciiicicicicnenee WE eirirircnissensessessessessessesnennes Bank having

branch  office  at ., and  having Head  Office at

.............................................................. do hereby extend our liability under the above mentioned

Bank Guarantee NoO.....cocevvvvvenenne dated .......... for a further period of.................. Years/ Months

from .o to expire on ....ceeevecrucnnvenns

Except as provided above, all other terms and conditions of the original Bank Guarantee

[N\ [0 dated......cceueueen. shall remain unaltered and binding on us.

Please treat this as an integral part of the original guarantee to which it would be attached.

Yours Faithfully,

(Signature)...

(Name & Desngnatlon)

(Bank’s Seal)... .
Authorized V|de Power of Attorney No

* In case of Joint Ventures, names of all partners of the Joint Venture shall be mentioned.

Note: The extension of the Bank Guarantee should be forwarded to the Plant/ Department/ Corporate
Office, from where the extension has been sought.
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